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SECTION 00 11 16 

INVITATION TO BID 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED: DISTRICT TECHNOLOGY RENOVATIONS  

 
A. Trenton Public Schools (Owner) is seeking bids for firewall, fiber and 

network switch equipment and installation. Proposed systems shall be 
configured and installed to service Owner’s needs across multiple 
instructional facilities, and as described herein. 

B. Project: DISTRICT TECHNOLOGY RENOVATIONS  

C. Owner: Trenton Public Schools   
 2603 Charlton Road 
                  Trenton, Michigan 48183 
                   

D. Designer: Communications by Design, Inc. 

E. Sites of Work:  

1. Anderson Elementary  
      2600 Harrison Avenue  
      Trenton, Michigan 48183 

2. Hedke Elementary  
      3201 Marian Drive 
      Trenton, Michigan 48183 

3. Arthurs Middle School  
      4000 Marian Drive 
      Trenton, Michigan 48183 

4. Trenton High School 
      2601 Charlton Road 
      Trenton, Michigan 48183 

1.02 GENERAL DESCRIPTION OF PROJECT SEQUENCE 

A. Sequences and dates specified herein are for information only and indicate the 
plan and intent of the Owner. Actual dates shall be established based on final 
award of project. 

B. Sequence of operations shall be established by the Contractor within the 
guidelines established by the Owner as required to meet schedules. 
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C. Schedule: 

1. Request for Bid Distributed: December 12, 2025 

2. Pre-Bid Meeting: December 17, 2025 at 2:30pm 

3. Intent to Bids Due: December 19, 2025 by 5:00pm   

4. Question and Clarification Deadline: December 19, 2025 by 5:00pm   

5. Public Bids Due: January 14, 2026 at 10:00am 

1.03 TYPES OF BIDS  

A. Bids shall be submitted in total and with required detail for each item bid and 
as is required herein and include all portions of the work identified for the 
individual bid package as specified herein. Bids shall be made on unaltered 
bid forms as included herein. Bidder shall fill in all blank spaces and the bid 
shall be signed by a legal officer or agent authorized to bind the bidder to a 
contract. 

1.04 PRE-BID CONFERENCE 

A. A pre-bid conference will be held. A discussion of the project and review of 
bid documents will be followed by a site review and an opportunity to ask 
questions. Attendance is highly encouraged for all contractors interested in 
bidding on any components or portions of this project. Attendance at the pre-
bid conference will be a factor considered during evaluation of bids. 

1. Date:  December 17, 2025 at 2:30pm  

2. Location:         Trenton Public Schools Admin Building 
                               2603 Charlton Road  
                               Trenton, MI 48183 

B. Any drawings identified in the table of contents herein will be distributed and 
reviewed at this conference. 

C. Physical building inspections of sites of work will be provided for at this time. 

1.05 TIME AND PLACE OF BID RECEPTION 

A. Physically sealed bids for the base bid work will be received at the district 
office and read aloud at a public opening. Bids arriving after the appointed 
time as determined by the Owner’s representative conducting the public 
opening, shall be returned unopened. Bids will be accepted beginning forty-
eight (48) hours prior to the appointed opening time provided they are in 
sealed packages and addressed as specified herein. 
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B. Bid Receipt Deadline: January 14, 2026 at 10:00am  

C. Bid Opening Location: Trenton Public Schools Admin Building 
                                          2603 Charlton Road  
                                          Trenton, MI 48183 

D. Faxed or electronically delivered bids will not be accepted. 

1.06 EXAMINATION AND PROCUREMENT OF DOCUMENTS 

A. Specifications and any relevant Drawings may be obtained from the 
Technology Designer. Contractors may obtain copies by documented request 
to Communications by Design, Attn: Rebecca Szilagy. Requests may be made 
by: 

1. Writing – 4101 Sparks Drive SE Grand Rapids, MI 49546 

2. Email – rszilagy@cbdconsulting.com 

1.07 BID SECURITY 

A. Bid security equal to five percent (5%) of the total bid amount, must 
accompany each base bid in accordance with the Instruction to Bidders. 

B. Bid security shall be either a Bid Bond issued by a company licensed in the 
State of Michigan to furnish bid security or Certified Check made payable to 
the Owner. 

1.08 PERFORMANCE BOND COVERAGE 

A. Selected Contractor(s) will be required to provide a performance bond and 
payment bond in an amount equal to one hundred percent (100%) of the bid 
amount including any accepted alternates at the Owner’s discretion. Such 
bonds shall be issued by surety licensed by the State of Michigan and 
acceptable to the Owner. 

1.09 UNIVERSAL SERVICE FUND (USF) CONDITIONS 

A. IDENTIFICATION NUMBER – the service provider’s USF Service Provider 
Identification Number (SPIN) must be included in the Bid. Direct all 
questions regarding the USF requirements in this document to the Universal 
Service Administrative Company (USAC), Schools and Libraries Division 
(SLD) at (888) 203-8100. 

B. FUNDING REQUESTS (FY26 E-rate) - The specified products and/or 
services are to be provided for FY26 (April 1, 2026-June 30, 2027) and 
qualify for universal service discounts under the FY26 universal service 
support mechanism, E-rate.  

mailto:rszilagy@cbdconsulting.com
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C. UNIVERSAL SERVICE DISCOUNTS – The service provider contract may 
be conditional upon the Owner receiving universal service discounts under the 
FY26 universal service support mechanism, E-rate. The Owner reserves the 
unrestricted right to change the contract amount by adding to, and/or reducing 
the amount of services and/or products in order to meet budget requirements 
in the event the level of universal service discounts is changed. Any such 
adjustments to the contract amount will be taken prior to the start of the 
specific work being adjusted or eliminated on a given building and/or project. 

D. UNIVERSAL SERVICE DISCOUNT IMPLEMENTATION – The Owner 
reserves the unrestricted right to specify the filing option for the universal 
service discount for each product and/or service offered within the Bid: Billed 
Entity Applicant Reimbursement (BEAR) or Service Provider Invoice (SPI). 

E. ELIGIBLE PRODUCTS AND SERVICES – The USF eligible products 
and/or services identified on the USAC FY26 (2026-2027) Eligible Services 
List, which is incorporated herein by reference, must be identified separately 
from any and all “ineligible” products and/or services in the Bid. Bidder shall 
note eligibility of items on required Schedule of Values form(s). 

F. FUNDING AVAILABILITY – Owner may or may not elect to proceed with 
project in whole or, or in part based on multiple possible sources of funding. 
Approval of E-rate funding will not be the sole criteria for Owner approval to 
proceed with any/all/some implementation activity on or after April 1, 2026. 

1.10 OWNER’S RIGHT TO REJECT BIDS  

A. The Owner reserves the right to reject any and/or all bids. The Owner reserves 
the right to accept a bid, or portion thereof by issuance of a valid purchase 
order within ninety (90) calendar days following the bid opening. No bids 
may be withdrawn during this time without the specific approval of the 
Owner. 

B. Withdrawal of any Bids after the opening time without specific approval by 
Owner may result in forfeiture of required bid security by Bidder. 

1.11 DEFINITIONS 

A.  “Owner” is intended to mean Trenton Public Schools a general powers school 
district.   

B. For purposes of this project, the terms “Architect”, “Engineer” and “Designer” 
are used synonymously to refer to Communications by Design, Inc., a 
Michigan Corporation. 

C. The term “Bidder” refers to any organization properly and accurately 
submitting a complete “Intent to Bid Form” prior to the required time 
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specified herein and subsequently properly submitting completed set of bid 
documents as specified herein. 

D. The term “Contractor” herein is a reference to the firm(s) eventually selected 
by the Owner to provide the intended system(s), or any portion thereof, and 
fulfill the terms of the contract. 

E. The term Contract is a reference to the collective set of documents, drawings, 
diagrams, Owner’s Purchase Order, Addenda and all other materials as 
provided for herein defining arrangement between Owner and Contractor. 

F. The term Addenda (or Addendum) are that portion of the Contract consisting 
of modifications, amendments, deletions or substitutions to the contract 
documents issued prior to the execution of the Contract. 

 

 

END OF SECTION 
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BID FORMS 
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Intent to Bid Form 

 
Complete and submit the following form if you have interest or intend to submit a Bid for 
this project. Unaltered and completed forms must be received on or before 5:00 PM on 
December 19, 2025. Only bidders returning a completed “Intent to Bid Form” will be 
directly notified of required addenda. 
 
 

Company Information  
Name: ________________________________________ 

  
Address Line1: ________________________________________ 

  
Address Line2: ________________________________________ 

  
City, State and Zip Code ________________________________________ 

Primary Contact Information  
Name: ________________________________________ 

  
Phone No.: ________________________________________ 

  
Fax. No.: ________________________________________ 

  
E-Mail Address: ________________________________________

_ 
 
 
 
 
Portions of the bid for which you will be responding: 
   
   ☐ Section 27 13 23 – Fiber Optic Cable Network  

☐ Section 27 21 00 – Internet Access Controls 
   ☐ Section 27 21 19 – Network Electronics  
 
 
Submit unaltered and completed form to: 
Rebecca Szilagy  
Communications by Design, Inc. 
rszilagy@cbdconsulting.com  

 
 
 
 
 

mailto:rszilagy@cbdconsulting.com
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SEALED BID LABEL 
 
Separate, or fold over, the label on the line below, and affix to the exterior of sealed 
container so information is clearly visible for Bid Submission. Ensure label is attached in 
a manner to prevent accidental removal or defacement. Label shall serve as sole 
identification for sealed bid at submission. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BID TO: Trenton Public Schools    
 Attention: Stephanie O’Connor 
 2603 Charlton Road  
 Trenton, Michigan 48183 
  
 
BID FROM:  ___________________________________________ 

   ___________________________________________ 

   ___________________________________________ 

 
PROJECT: DISTRICT TECHNOLOGY RENOVATIONS  

TECHNOLOGY BID #3083 
 
INCLUDING  Addendum No._____Dated_____________    
ADDENDA: Addendum No._____Dated_____________ 
  
 
 
DUE: January 14, 2026 at 10:00am  
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BID FORM 
 
BID TO: Trenton Public Schools    
 Attention: Stephanie O’Connor 
 2603 Charlton Road  
 Trenton, Michigan 48183  
 
BID FROM:  ___________________________________________ 

   ___________________________________________ 

   ___________________________________________ 

PROJECT: DISTRICT TECHNOLOGY RENOVATIONS  
TECHNOLOGY BID #3083 

 
The undersigned, having familiarized themselves with all local conditions affecting the cost of 
work, and having examined the site and all applicable Bidding Documents herein, and herein 
referenced, including, but not limited to, all addenda issued thereto, hereby propose to furnish all 
labor, material, equipment, applicable taxes and services required for proper completion of each 
of the following categories of this project for the sum of: 
 
Bid Category ____________ Title____________________________________________ 
 
__________________________________________________Dollars ($____________). 
Said amount written above constituting the Base Bid 
 
Bid Category ____________ Title____________________________________________ 
 
__________________________________________________Dollars ($____________). 
Said amount written above constituting the Base Bid 
 
Bid Category ____________ Title____________________________________________ 
 
__________________________________________________Dollars ($____________). 
Said amount written above constituting the Base Bid 
 
TAXES:  
Bid sum includes all applicable taxes. 
 
ALLOWANCES:  
Base bid includes all applicable allowance cost(s) as set forth herein. 
 
COST OF BONDS:  
Bid sum includes cost of furnishing a Performance Bond and Labor and Material Payment Bond, 
each in the amount of one hundred percent (100%) of the bid. 
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ACKNOWLEDGEMENT OF ADDENDA:  
The following addenda have been received, are hereby acknowledged, and their execution is 
included in both base bid and alternate bids herein. 
 
Addendum No._____Dated_____________   Addendum No._____Dated_____________ 
 
Addendum No._____Dated_____________   Addendum No._____Dated_____________ 
 
ALTERNATES:  
Based bid amount may be increased or decreased in accordance with each of the following 
alternate bids as may be selected, following procedures stated herein. Voluntary Alternates shown 
below are identified and described in detail on appropriate attachment(s) as referenced herein. 
 
Mandatory Alternate Firewall Warranty _______________________________________ 

Mandatory Alternate HA Firewall ____________________________________________ 

Mandatory Alternate 9300 Switches __________________________________________ 

Voluntary Alternate A  _____________________________________________________ 

Voluntary Alternate B  _____________________________________________________ 

Voluntary Alternate C  _____________________________________________________ 

PRINCIPAL SUBCONTRACTORS 
As required herein, the following Subcontractors are proposed to be used for this project: 

Legal Name:__________________________Work Proposed_______________________ 

Legal Name:__________________________Work Proposed_______________________ 
 
BID SECURITY:  
Accompanying this Bid, as required herein, is a bid security in the form of Certified 
Check/Cashier’s Check/Bidder’s Bond in the amount of: 

________________________________________________ Dollars ($______________), 
payable to the Owner, which it is agreed, shall be retained as liquidated damages, not as a 
penalty, by the Owner, if the undersigned fails to execute the Contract in conformity with the 
form of Contract incorporated and referenced herein and fails to furnish specified bonds within 
ten (10) days after date of issuance of a Letter of Intent to the undersigned. 

If awarded the Contract, the undersigned agrees to commence work within ten (10) calendar days 
after date of issuance of a Purchase Order, which shall be considered as the notice to proceed, and 
agrees to complete the work in accordance with the schedule herein. 

FAMILIAL DISCLOSURE:  
Accompanying this Bid, as required herein, is a legally executed and notarized Michigan Familial 
Disclosure Statement. 

EXCEPTIONS: 
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Bidder takes no exception to terms, conditions, specifications and/or any other requirements 
herein unless expressly noted, and specifically identified as provided for herein on unaltered 
Contract Exception form accompanying this Bid. 
 
SIGNATORY AUTHORITY: 

The undersigned certifies they are an authorized agent of the bidding entity, and legally 
able to bind the bidding entity to the terms, conditions and responsibilities of this, and all 
referenced bid documents. Furthermore, the undersigned acknowledges an understanding 
that non-compliance of this authority or any other bidding requirements may result in 
forfeiture of bid security and/or dismissal of consideration of bid submitted. 
 
AGREEMENT:  
The undersigned agree(s) to provide the post-bid information required within ten (10) days after 
notification of a Letter of Intent and to execute an agreement for work covered by this Bid on the 
Owner’s standard Purchase Order for which terms and conditions are expanded to include all 
Bidding Documents and subsequent addenda issued thereto. 

In submitting this bid, it is understood that the Owner reserves the right to reject any or all bids. It 
is further agreed that this bid is binding for a period of Ninety (90) days from the opening thereof.  

       Respectfully submitted, 

Date: _______________________ 

Firm Name: _______________________ 

By: _______________________ 

Signed: _______________________ 

Title: _______________________ 

Official Address: _______________________ 

 _______________________ 

Telephone Number: _______________________ 

Fax Number: _______________________ 

Primary Contact Email Address: _______________________ 

(If Corporation, affix Seal
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Michigan Familial Relationship Disclosure Statement 
In accordance with Section 1267 of Michigan Revised School Code this sworn and 
notarized statement of an authorized representative, discloses any familial relationship 
between the owner and/or any employee of the Bidder, and any member of the project 
Owner’s governing Board(s) or Superintendent(s). 

If any conflict of interest is discovered subsequent to submission of bid, written 
disclosure shall be submitted to the project Owner within seven (7) days of discovery. 
The project Owner reserves the right to immediately terminate any contract with Bidder 
upon notification of a conflict of interest. Upon such termination, the project Owner shall 
compensate Bidder only for the value of any goods or services provided to the Owner 
prior to such termination as determined by Designer. 

 (Check only one Box Below) 

        It is hereby acknowledged and certified by Bidder that no familial relationship 
exists between the owner or any employee of the Bidder and any member of the 
project Owner’s governing Board(s) or Superintendent(s). 

        A familial relationship exists between the owner or an employee of the Bidder 
and a member of the project Owner’s governing Board(s) or Superintendent(s). 
The person(s) and the relationship(s) are as follows: 

 Bidder  Board or Superintendent 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

Bidder Authorized Representative: 

 Bidder: ____________________________________ 

 Representative’s Signature: ____________________________________ 

 Print or Type Name: ____________________________________ 

 Representative’s Title: ____________________________________ 

Subscribed and sworn this ________ day of ___________________________, 2026. 

In the County of _____________________ State of __________________________ 

By ______________________________________ Seal or Stamp: 
 Notary Public Signature 

My commission expires on: ________________________  
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AFFIDAVIT OF COMPLIANCE – IRAN ECONOMIC SANCTIONS ACT 
Michigan Public Act No. 517 of 2012 

 
The undersigned, the owner or authorized officer of the below named contractor (the “Contractor”), 
pursuant to the compliance certification requirement provided in the TRENTON PUBLIC SCHOOLS 
(the “School District”) Request For Proposals for District Technology Renovations  (the “RFP”), hereby 
certifies, represents and warrants that the Contractor (including its officers, directors and employees) is 
not an “Iran linked business” within the meaning of the Iran Economic Sanctions Act, Michigan Public 
Act No. 517 of 2012 (the “Act”), and that in the event Contractor is awarded a contract as a result of the 
aforementioned RFP, the Contractor will not become an “Iran linked business” at any time during the 
course of performing the Work or any services under the contract.   
 
The Contractor further acknowledges that any person who is found to have submitted a false 
certification is responsible for a civil penalty of not more than $250,000.00 or 2 times the amount of 
the contract or proposed contract for which the false certification was made, whichever is greater, the 
cost of the School District’s investigation, and reasonable attorney fees, in addition to the fine.  
Moreover, any person who submitted a false certification shall be ineligible to bid on a request for 
proposal for three (3) years from the date the it is determined that the person has submitted the false 
certification. 
 
 
CONTRACTOR:        

BIDDER’S FIRM NAME          

 

BY (SIGNATURE)           

 

PRINTED NAME AND TITLE           

 
 
STATE OF MICHIGAN ) 
       ) 
COUNTY OF      ) 
 
 
Subscribe and sworn before me on this       Seal: 
 
day of    , 20 , a Notary Public 
 
in and for      County, 
 
 
      
Notary Public 
 
 
My Commission expires                  
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REFERENCES 
 
 

Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:                __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
 
 
Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:                __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
 
 
Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:                __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
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 CONTRACT EXCEPTIONS 
 
 
 

Check one Box 
 
        Bidder takes no exception to, and agrees to comply with all sections, terms, 

conditions and/or requirements of the Contract Documents. 

 

        Bidder proposes the following exceptions to the Contract Documents: 

 Paragraph Number Explanation 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

 

NOTE:  
Exception(s) to any bid sections, terms, conditions and/or requirements deemed excessive 
for any reason by the Owner and/or Designer may result in disqualification of Bid. 
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet on USB Drive for each project section being bid. Failure to provide appropriate and complete SCHEDULE 
OF VALUES, as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division: 27 13 23 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   PROJECT MANAGEMENT    
   TRAINING    
   BONDS AND INSURANCE    
   GRAND TOTAL  

(Must match base bid) 
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet on USB Drive for each project section being bid. Failure to provide appropriate and complete SCHEDULE 
OF VALUES, as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division: 27 21 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   PROJECT MANAGEMENT    
   TRAINING    
   BONDS AND INSURANCE    
   GRAND TOTAL  

(Must match base bid) 
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet on USB Drive for each project section being bid. Failure to provide appropriate and complete SCHEDULE 
OF VALUES, as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division: 27 21 19 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   PROJECT MANAGEMENT    
   TRAINING    
   BONDS AND INSURANCE    
   GRAND TOTAL  

(Must match base bid) 
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END OF SECTION
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 
 

PART 1 - GENERAL 

1.01 OWNERSHIP 

A. Bidders prepare and provide bids without any cost to the Owner and/or 
Designer. Once opened, bids become the sole property of the Owner. Bidders 
have no claim to, or ownership of bids opened. Bids become subject to all 
legal statutes including, if applicable, United States and Michigan Freedom of 
Information Acts and related laws. 

1.02 COMPLIANCE 

A. This document establishes the primary system(s) design configuration.  The 
Bidder’s bid response shall include all services, supplies, components and 
equipment required to provide a complete turnkey system(s) which meets or 
exceeds all specifications for each given bid item being proposed. 

B. Owner prefers to enter into a contract with a single bidder for all materials for 
completion of this project, but shall consider combinations of portions of bids 
from various bidders. If portions of separate bids are deemed compatible and 
compliant with the intent of the project, and a combination of partial bids is 
deemed to be in the Owner’s best interest, and the Owner reasonably expects 
willing and compliant bidders will cooperate with others for the benefit of the 
Owner during implementation of the system, the Owner reserves the right to 
award portions of the project to multiple bidders which will cooperate to 
complete the work. 

C. By their response, Bidders agree to comply with all sections, terms, conditions 
and/or requirements of the contract documents except as expressly noted, and 
specifically identified by paragraph number on the unaltered Contract 
Exceptions Bid Form. Exceptions to any bid sections, terms, conditions and/or 
requirements deemed excessive by the Owner and/or Bid Coordinator may 
disqualify Bid. 

D. In compliance with the Freedom of Information Act (FOIA), the Owner shall 
make bid documents available for public review after issuance of purchase 
order to the successful bidder/s. 

E. In connection with the execution of this Contract, Contractor and any 
Subcontractors shall not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, age, or national origin.  
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F. Negligence in preparation, improper preparation, errors in, or omissions from 
Bids shall not relieve Bidder from fulfillment of any and all obligations and 
requirements of the Contract Documents. 

G. All Bid documents and worksheets must be completed in detail and submitted 
together on time. 

H. All documents constituting the entire present agreement shall be construed in 
accordance with and governed by the laws of the State of Michigan. 

I. Designer shall have authority for interpretation of Contract Documents. In the 
event terms, provisions or any other portion of the Contract Documents is/are 
in dispute, Designer shall have full and final authority to interpret the Contract 
Documents, and such interpretation shall be final and binding. 

J. In the event of a conflict between any terms or conditions in any of the 
documents comprising the entire present Agreement, the terms and conditions 
set forth in this document shall take precedence. 

1.03 NOTICE AND RESPONSE 

A. Upon notification of Bidder being considered as a finalist, the Bidder shall 
provide to the Owner and Designer, within 48 hours, a current “Dunn and 
Bradstreet Supplier Evaluation Report” and other documentation as may be 
required of finalists herein and as requested by Owner and/or Bid Coordinator. 

B. Bidder shall provide timely response to all requests from Designer and/or 
Owner regarding clarification and/or elaboration concerning, but not limited 
to its Bid as may be deemed relevant by the Owner and/or Designer. 

1.04 PROTECTION AND SAFETY 

A. Contractor shall continuously maintain adequate protection of all Work from 
damage and shall protect the Owner’s property from injury or loss arising in 
connection with the execution of the Contract. Contractor shall make good 
any such damage, injury or loss, except such as may be directly caused by 
agents or employees of the Owner. The Contractor shall adequately protect 
adjacent property as required by law, by the Contract Documents, or as 
otherwise required, to cause no damage to them during the execution of the 
Contract. This requirement shall also apply to structures above and below 
ground as conditions of the site require. 

B. Contractor shall be solely responsible for, and have control over means, 
methods, techniques, sequences and procedures for initiating, maintaining and 
supervising all safety precautions and programs in connection with the 
performance of the contract. Contractor shall take all necessary precautions 
for the safety of employees and visitors on the site of the Project and shall 
comply with applicable provisions of federal, state, and municipal safety laws 
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and building codes to prevent accidents or injury to persons on, about, or 
adjacent to the premises where the Work is being performed. Contractor shall 
erect and properly maintain at all times, as required by the conditions and 
progress of the Work, all necessary safeguards for the protection of workers 
and the community. 

C. Contractor shall vigorously defend any and all suits that may be brought 
against the Owner by any person and/or entity, whether in the employ of the 
Contractor or not, for damage to property, and/or injury or death to persons 
alleged or claimed to have been caused by or through the performance of 
work. 

1.05 DRAWINGS DIAGRAMS AND ILLUSTRATIONS 

A. Drawings, Diagrams and Illustrations are diagrammatic in nature and indicate 
general arrangement and nature of systems and work included. 

B. Floor plan drawings are provided to assist the contractor in preparing 
documentation and reports as required herein. 

PART 2 - MATERIALS 

2.01 VOLUNTARY ALTERNATES AND SUBSTITUTION OF SPECIFIED 
PRODUCTS 

A. This Request for Bid describes a particular implementation. All Bids must 
provide pricing on the “base bid” as described herein. Voluntary alternatives 
providing comparable functionality with significant cost reduction and/or 
performance enhancement may be proposed. Voluntary alternatives are 
encouraged, but must be identified as “Voluntary Alternates” and detailed on 
unaltered Bid Forms contained herein. Voluntary Alternates may be further 
detailed and/or explained in attachments to the unaltered Bid Forms contained 
herein. Exceptions to the Request for Bid specifications must be clearly noted 
and explained for each Voluntary Alternate proposed. 

B. No substitutions of specified products may be made without specific prior 
authorization by Designer and Owner. Individual bid divisions herein contain 
particular information related to acceptable manufacturer and product 
requirements. 

C. Trade-in, equipment/license exchanges or other return allowances may be 
provided as a voluntary alternate. Trade-in, exchange or other return 
equipment allowances shall not be included in base bid amount. 

PART 3 - EXECUTION 

3.01 EXAMINATION OF DOCUMENTS AND SITE 
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A. Bidders shall carefully examine the Contract Documents and the construction 
site to obtain first-hand knowledge of existing conditions and requirements. 
No plea of ignorance of conditions that exist, or any other relevant matter 
concerning work to be performed in the execution of work will be accepted as 
justification for failure to fulfill every detail of all requirements as described 
herein. 

3.02 QUESTIONS, INTERPRETATIONS AND ADDENDA 

A. Any bidder finding discrepancies between Drawings, Specifications and/or 
Bid Documents, or be in doubt as to the exact meaning of any provision or 
detail shall notify the Designer at once, and before the deadline for Questions 
and Clarifications. The Designer may then, at their option, issue Addenda 
clarifying same. The Designer is not responsible for oral instructions, or 
Bidder’s/Contractor’s misinterpretations of Drawings, Specifications and/or 
Bid Documents. 

B. The Designer reserves the right to issue Addenda at any time up to thirty-six 
(36) hours prior to the scheduled bid opening. All such addenda shall become, 
upon issuance, an inseparable part of the Specification/Contract Documents. 
Each bidder shall incorporate within their bid all costs for items listed in 
any/all Addenda, and shall acknowledge receipt and identifying number of 
each Addendum on the Bid Form and on the outside of the sealed bid 
container. 

C. Addenda will be forwarded to each bidder who has received a copy of the 
Bidding Documents and has submitted “Intent to Bid Form”. 

3.03 BID SECURITY, BONDS AND INSURANCE 

A. Bid Security, Performance and Payment Bonds are required on this project. 

1. Bid security equal to five percent (5%) of the bid amount must accompany 
each bid in accordance with the Instruction to Bidders. 

a. Bid security shall be either a Bid Bond issued by a company licensed 
in the State of Michigan to furnish bid security or Certified Check 
made payable to the Owner. 

B. The selected Contractor will be required to provide a performance bond and a 
payment bond in an amount equal to one hundred percent (100%) of the bid 
amount including any accepted alternates at the Owner’s discretion. 

1. The surety of the performance bond shall remain in effect until all 
acceptances and final contract close-out requirements herein have been 
executed by the Owner. 
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C. Contractor shall provide, prior to beginning any work at the sites, certificate of 
insurance for delivery to Owner indicating all required insurance coverage is 
in force. 

 
1. Workers’ Compensation and Employer’s Liability Insurance 

a. Coverage A – Statutory 

b. Coverage B - $1,000,000 Per Accident 

2. Broad Form Comprehensive General Liability Insurance (including – 
Premises, Elevators, Contractor’s Protective Liability, Contractual, 
Products & Completed Operations – including Broad Form Extensions). 

a. Each Occurrence - $1,000,000 

b. General Aggregate - $2,000,000 

c. Products & Completed Operation Aggregate - $2,000,000 

d. Personal Injury & Advertising Injury - $1,000,000 

e. Fire Legal - $100,000 

3. Sub-contractors Operations, Products – Completed Operations and 
Contractual Liabilities, plus such excess coverage as may be appropriate 
for the limits listed. 

4. Comprehensive Automobile Liability Insurance (owned, hired, and non-
owned automobiles). 

a. Bodily - $1,000,000 each Person and $1,000,000 each Occurrence 

b. Property Damage - $1,000,000 

5. Furnish Owner with Contingent Liability Insurance Policy with coverage 
and liability limits the same as for Public Liability Insurance specified 
herein. Designate on policy as assured, only the Owner. 

6. Furnish Owner with Contingent Property Damage Insurance Policy with 
coverage and liability limits the same as for Property Damage specified 
herein. Designate on policy as assured, only the Owner. 

7. Policies shall include notification clause requiring ninety (90) days written 
notice to Owner in the event of policy cancellation, expiration, non-
renewal, coverage reduction or other material change. 
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8. Contractor shall not commence work under the Contract until after all 
insurance required herein has been obtained and certificates for such are 
approved by Owner. 

D. All such bonds and/or insurance shall be issued by surety licensed by the State 
of Michigan and acceptable to the Owner. 

1. Insurance certificate(s) shall be signed by insurance agent licensed in the 
state of Michigan or a representative of the insurance company. 

 
E. Contractor agrees to indemnify and hold harmless the Owner and Designer, 

including their agents and employees, from and against all claims, damages, 
losses and expenses, including, but not limited to, attorney fees arising out of, 
or resulting from the performance of the work. 

3.04 MODIFICATION AND WITHDRAWL 

A. Bids may be withdrawn and/or changed any time prior to the bid opening. 
Bids may not be withdrawn or changed after the bid opening, and shall be 
deemed a firm offer continuing for ninety (90) calendar days. Bids received 
after the time and date for the public opening will be returned unopened at the 
Owner’s discretion. 

B. Withdrawal of any Bid after the opening time without specific approval by 
Owner may result in forfeiture of required bid security by Bidder. 

3.05 CODES, ORDINANCES, REGULATIONS AND RELATED 

A. All labor and materials shall be furnished and installed in strict accordance 
with the latest applicable codes, ordinances and regulations of any governing 
body having jurisdiction over this project. 

B. In the event the quality of labor and materials required by the Drawings and 
Specifications herein exceeds requirements of current applicable codes, 
ordinances and regulations, the Drawings and Specifications shall take 
precedence. 

C. In the event the quality of labor and materials required by current applicable 
codes, ordinances and regulations having jurisdiction over this project exceeds 
that of the Drawings and Specifications herein, the applicable codes, 
ordinances and regulations shall take precedence. 

D. The Contractor shall give all notices and comply with all codes, laws, 
ordinances, rules and regulations of any authority having jurisdiction, which 
bears on the performance of its work. This compliance includes, but is not 
limited to, the Michigan School Safety Initiative (PA129, PA130, PA131 and 
PA138) if applicable to work being performed. 
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E. The Contractor shall pay for all licenses, permits, taxes, and fees required for 
this project; and shall comply with all federal, state, local and Owner’s codes, 
laws, ordinances, regulations and other requirements applicable to the work 
specified at no additional cost to the Owner. Contractor shall submit copies of 
all approved certificates and approvals to the Owner upon receipt. 

3.06 SUB-CONTRACTOR AND MATERIAL SUPPLIER 

A. The successful Bidder shall submit to the Owner and Designer a complete list 
of all sub-contractors and all material suppliers proposed to engage on the 
work. Sub-contracts shall not be awarded until after they have been approved 
by the Designer and Owner.  

B. Finalist bidders may be required to submit additional details related to sub-
contractors and suppliers within forty-eight (48) hours after the bid opening. 

C. Names of any principal sub-contractors must be listed on the Bid Form. 

D. All contracts made by the successful Bidder with Subcontractors shall be 
covered by the terms and conditions herein. The successful Bidder shall see to 
it that Subcontractors are fully informed in regard to these terms and 
conditions, and shall bind all subcontractors to the same terms and conditions. 
Failure to do so will absolve the Owner from any liability for additional cost 
due to subcontractor claims for additional cost, time or any claim(s) for 
additional cost by subcontractor(s). 

3.07 BID RESPONSE FORMAT 

A. Bidder shall provide complete Bid copies in two formats as described herein. 

1. One (1) Hard copy format responses shall be in a bound tabulated format. 
Each response shall have tab indicators for each section. 

2. One (1) Electronic copy format responses shall be submitted on a USB 
Drive, readable by a standard Microsoft Windows 10 workstation. 
Electronic media shall contain separate folders to organize response 
documentation as described herein. Files submitted on USB Drive shall be 
Adobe Acrobat “PDF” format (SCHEDULE OF VALUES is additionally 
required to be on the disk in the appropriate folder as a spreadsheet and as 
described herein). 

B. All Bid Response formats shall be clearly externally marked to include, but 
not be limited to: 

1. Bidder identification. 

2. Project Owner identification. 
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3. Project name. 

4. Bid submission date. 

C. Bid Responses shall include an index containing copies/PDF of a complete 
index of documents comprising Bid Response. Responses shall include, but 
not be limited to the following tabbed/folder sections: 

1. Section 1 – Forms, which shall contain copies/PDF files of all required 
and completed bid forms. 

a. BID FORM 

b. Michigan Familial Relationship Disclosure Statement 

c. Iranian Economic Sanctions Form  

d. REFERENCES 

e. CONTRACT EXCEPTIONS 

f. SCHEDULE(s) OF VALUES 

g. BID BOND 

2. Section 2 – Overview, which shall contain copies/PDF files of cover letter 
and/or executive overview. 

3. Section 3 – Submittals, which shall contain copies/PDF files of all 
required and voluntary submittals. 

4. Section 4 – Appendices, which shall contain copies/PDF files of other 
reference materials Bidder wishes to, or is required to submit. 

3.08 AWARD OF CONTRACT 

A. The material proposed to be used for the completion of work, and the 
competency, solvency and responsibility of bidders will receive due 
consideration before award of contract. In the reception of bids for this work, 
the Owner incurs no obligation to accept the lowest, or any bid submitted. The 
right to accept or reject any and all bids or portion thereof is reserved by the 
Owner. The Owner reserves the right to require testimonial, accounting or 
legal documents pertaining to the solvency of a Contractor, or any other 
decision factor the Owner deems appropriate, prior to award of contract. 

B. Owner reserves the right to select individual components from schedule of 
values independent of installation as may be determined in Owners best 
interest.  Selected bidder may be required to install selected components 
provided by others.   
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C. Issuance of a Purchase Order by Owner in response to a valid bid shall be a 
Notice to Proceed, and shall become part of, but not limited to, all terms, 
conditions and requirements herein. Notice to Proceed shall have the full 
effect of contract award, and shall make all terms, conditions, requirements 
and responsibilities of Bidder binding upon issuance. Notice to Proceed, once 
issued, shall become an inseparable part of the contract documents herein, and 
constitute both Bidder and Owner’s acceptance of contract. 

3.09 TIME, SCHEDULES, PROJECT MANAGEMENT, MEETINGS AND PLANS 

A. Time is of the essence on this project. Award of contracts for this project will 
be contingent on the bidder’s agreement to complete the work on or before the 
contract completion date stated herein. 

B. All Contractors will commence work in such a manner and at such a time as 
to expeditiously interface with the work of other Contractors, and will pursue 
the project diligently to completion.  All Contractors will work in a 
cooperative manner with Owner and other Contractors. 

C. Contractor shall appoint an overall Project Manager acceptable to Owner, 
with skills and experience deemed appropriate by the Owner for the scope and 
size of the project. Project Manager shall be responsible for the scheduling of 
all Contractor resources and attending all project meetings. Upon notification 
of Bidder being considered a finalist, the Bidder shall submit professional 
resume of proposed Project Manager within forty-eight (48) hours. 

1. Project meetings shall be conducted at Owner’s selected and identified 
location weekly and at Owner’s and/or Designer’s discretion. 

 
2. Within five (5) days of Notice to Proceed (issuance of a Purchase Order 

by the Owner), Contractor’s Project Manager shall provide to the Owner a 
critical flow path in the form of a “Gantt Chart” (or equivalent) indicating 
the proposed sequence of events and approximate beginning and 
completion dates in accordance with, compliance to, and coordinated with 
requirements herein. 

 
3. Changes of the Project Manager during the project shall not be acceptable 

without prior written approval from the Owner. 
 

4. It is the responsibility of the Contractor’s Project Manager to schedule 
work, work out issues, ensure that all required products and services are 
delivered according to schedule and attend to any other matters required 
by the Owner in the interest of professional and timely completion of the 
project. 
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5. The appointed Project Manager, or a designee acceptable to the Owner, 
shall be in attendance of all project meetings throughout the term of the 
project. Failure to do so may be considered a material breach of contract. 

 
6. After a ten (10) business day notice, the Owner reserves the right to 

request a new Project Manager, when it appears that, in the Owner’s sole 
discretion, the Project Manager is not fulfilling the full responsibilities of 
the position. Failure by Contractor to provide adequate Project Manager 
meeting requirements of the Owner, may result in Contract termination. 

3.10 CHANGES IN THE WORK 

A. No changes in work with the effect of either increasing or decreasing in the 
project value shall be made without specific and prior authorization by the 
Owner and Designer. 

B. Owner, without invalidating the contract and without notice to any surety, 
may at any time order extra work or make changes by altering, adding to or 
deducting from the work, the Contract Sum being adjusted accordingly. All 
such work shall be authorized by a written Change Order approved by Owner 
and Contract Designer. Upon receipt of such an order Contractor shall 
promptly proceed with the work involved. All such work shall be executed 
under the conditions of the original Contract.  Owner authorized change 
order(s) may be issued at any time prior to Contract close out.   

C. When so directed, Contractor shall promptly submit an itemized estimate and 
a unit price for performing or deleting such extra or changed work as my be 
contemplated. Any extensions or reductions of the contract time associated 
with extra or changed work shall be identified at the time Contractor submits 
such documentation. 

D. At the Owner’s discretion, adjustments in the Contract Sum shall be 
determined by one or more of the following methods: 

1. By mutual acceptance of a lump sum cost, including overhead and profit, 
itemized and supported by sufficient substantiating data to permit 
evaluation. 

2. By unit prices stated in the Contract Documents including, but not limited 
to, Schedule of Values. 

3. By unit prices mutually agreed upon. 

3.11 PAYMENT REQUESTS AND PAYMENTS 

A. Contractor’s invoices shall be submitted monthly in correlation with the 
Project Schedule indicating percentage of work completed. 
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B. All contract and change order invoices shall be sent directly to Contract 
Designer. 

 
C.  A 10% retainage shall be held back on all payment requests, including, but 

not limited to hardware, software, change orders and services, until final 
completion and close out of the project or project phase as determined by 
Owner and Designer. 

 
D. Contractors are required to submit all invoices on approved AIA Payment 

Request Forms or other billing format pre-approved by Contract Designer. 
Each AIA Payment Request Form shall be accompanied by a properly 
completed, executed and notarized Waiver of Lien which shall be in a format 
and contain verbiage approved by Owner. 

E. The Contract Designer and Owner shall process payment requests on a 
monthly schedule and in accordance with their respective established 
processes and procedures. Payments will be made by the Owner based only on 
AIA Request Forms having been previously certified, audited and approved 
by Contract Designer and accompanied by acceptable Waiver of Lien. 

 

 

END OF SECTION
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SECTION 00 65 00 
CONTRACT CLOSE OUT 

 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Provide an orderly and efficient transfer of the completed work to Owner. 

B. Details affecting work of this Section include, but is not limited to all other 
Sections herein and all related Contract Documents. 

C. Activities relative to Contract close-out are described in, but not limited to, 
this and other Sections of this document. 

1.02 SUBSTANTIAL COMPLETION 

A. “Substantial Completion” shall be defined as: 

1. All responsibilities of Contractor for all provisions and requirements of all 
divisions and sections of complete Contract herein, and as amended, are 
properly and fully completed or properly, accurately and acceptably 
provisioned for. 

2. All systems, equipment, facilities, services, programming and/or 
components required by all divisions and sections of complete Contract 
are fully operational, acceptable and useful to the Owner for their intended 
purposes. 

B. Prior to requesting inspection by Designer to certify Substantial Completion, 
Contractor shall use adequate means to assure the Work is completed in 
accordance with the specified requirements and is ready for such inspection. 

PART 2 - MATERIALS 

2.01 NOT USED FOR THIS SECTION 

PART 3 - EXECUTION 

3.01 PROCEDURES 

A. Contractor shall submit a written request to Designer indicating they have 
achieved Substantial Completion of Work. 

B. Within a reasonable time after receipt of the request, Designer will inspect 
Work to determine status of completion. 

C. Should Designer determine the Work is not substantially complete: 
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1. Designer promptly will so notify Contractor, in writing giving reasons 
therefore and providing sufficient details to allow Contractor to make 
corrective actions. 

2. Contractor shall then expeditiously remedy the deficiencies and notify 
Designer in writing when ready for re-inspection. 

3. Designer will re-inspect the Work. 

4. Excessive re-inspections of Work may result in fees being assessed 
Contractor. 

D. Should Designer concur the Work is substantially complete: 

1. Designer will prepare a letter of Substantial Completion. 

2. Designer will submit the letter to Owner and Contractor. 

3. Contract shall be deemed “Closed Out” for retainage purposes. 

4. Final Acceptance of the system shall be deemed complete. 

 

END OF SECTION 
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SECTION 27 13 23 
FIBER OPTIC CABLING  

PART 1 - GENERAL 

1.01 DESCRIPTION OF PROJECT 

A. Work described in this specification section pertains to internal plant fiber optic 
network backbone installation and fiber optic cabling maintenance of the Trenton 
Public Schools private fiber optic network infrastructure. 

1.02 WORK INCLUDED 

A. Work includes, but is not limited to, the following: 

B. Contractor shall provide fiber optic cabling maintenance agreement for Trenton 
Public School’s outside plant fiber optic network. 

C. Contractor shall preform biannual OTDR testing of Owner’s outside plant fiber optic 
network. 

D. Contractor shall conduct biannual “ride out” and physical inspection of Owner’s 
outside plant fiber optic network. 

1.03 Contractor shall coordinate their installation with other communication systems, 
contractors, Designer and the Owner as is appropriate. 

1.04 DRAWINGS 

A. Drawings show the location and general arrangement of equipment, systems and 
related items. They shall be followed as closely as elements of construction permit. 

B. Examine drawings of other trades and verify conditions of work sites. Arrange work 
accordingly. 

C. Deviations from drawings, with the exception of minor changes in routing and other 
such incidental changes not affecting functionality or serviceability of systems, shall 
not be made without written approval of Architect/Engineer. 

1.05 REFERENCE STANDARDS 

A. All work, products, and materials shall conform with the following standards as 
applicable for the intended use: 

1. ANSI 

2. NFPA 
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3. EIA/TIA Commercial and Administration Standards 

4. NEC 

5. BICSI 

6. UL 

7. MOSHA Safety Standards 

8. IEC  

9. IEEE 

1.06 WARRANTY 

A. Complete installation shall be free from defect and/or failure for a period of fifteen 
(15) years. Any replacement, upgrade or fix, including labor for any non-conforming 
or non-operational part of the system shall be fixed and/or replaced at no cost to the 
Owner 

B. Manufacturer’s warranty shall be provided for all components of the system. 

1. Any paperwork and/or submittals required by individual manufacturers for 
compliance with the standard and/or applicable extended warranty programs shall 
be provided and submitted for approval by the Contractor. 

2. Contractor shall submit all paperwork, apply for warranty or extended warranty 
certification, and provide a Certificate of Warranty or Extended Warranty as may 
be applicable from the manufacturer prior to project closeout. 

C. On site services provided under the warranty shall be performed by personnel or 
representatives of Contractor as herein defined and located within physical proximity 
to provide response levels deemed acceptable to Owner. 

Contractor shall provide response times for all malfunctioning equipment of two 
(2) business days or less. 

1. Response time shall be measured from the time Contractor is notified by Owner 
to the time work is begun to resolve the matter 

D. System Warranty shall commence on date of substantial completion as certified by 
Designer and provided for herein. Delivery to work site of materials, physical 
removal from packaging, issuance of Contractor documents including, but not limited 
to invoices and/or packing slips, or any event or documentation, not specifically 
provided for herein, shall have no effect on Warranty or System Acceptance by 
Owner and/or Designer. 
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1.07 STORAGE OF MATERIALS 

A. All materials shall be secured when not in use by the Contractor. 

B. It shall be the Contractor’s responsibility to secure all equipment including material to 
be installed as part of the contract. No changes shall be made to the contract due to 
loss or theft of equipment and/or materials not officially accepted by the Owner. 

C. Formal receipt of the materials shall not be completed by the Owner until completion 
of project closeout. The Contractor shall be responsible for all equipment until time of 
closeout as provided for herein. 

1.08 SUBMITTALS 

A. Submittals shall consist of, but not be limited to, technical cut sheets and detailed 
information pamphlets on all components of the system to be installed. All cut sheets 
and submittals shall be distinctly marked to highlight the actual part number of the 
item being submitted for approval with Bid. 

B. Shop drawings and diagrams shall be submitted by Bidder for approval by Designer 
with Bid. 

1. Shop drawings and diagrams shall show all data relating to structural, electrical, 
wiring, cross connect, interconnect, equipment arrangement/layout, and any other 
information deemed significant by the Designer. 

2. No work constituting final installation shall be commenced until after approval of 
shop drawings by Designer. 

C. Equipment or material installed for this project that does not have an approved 
submittal associated with it, will be removed and replaced with acceptable equipment 
or material as defined by the Designer. All replacement costs including, but not 
limited to material and labor, shall be the sole responsibility of the Contractor. 

1. The Owner and/or Designer may notify Contractor of any offending situations 
under this provision allowing Contractor up to forty-eight (48) hours to correct the 
situation prior to taking other corrective action. 

2. The Owner reserves the right to replace unapproved materials and deduct the 
costs of doing so as defined herein from any amounts that may be due, or become 
due Contractor. 

D. The Contractor shall submit within five (5) calendar days after the Notice to Proceed, 
a schedule that reflects the sequence of activities of the contractor's approach to the 
execution of and completion of the work. The schedule shall be broken into work 
areas to provide for a clear identification of the planned progress of the work. 
Included in the schedule will be a list of tasks with list of deliverables and the 
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percentage of work completed. This schedule shall coincide with progress payments 
applications dates and projected amounts.   All durations shown will be in working 
days. Microsoft Project is the software of choice for this schedule. The timeframe 
described in the Contractor's Schedule shall represent the Contractor's plan for 
organizing, directing, managing, controlling, staffing and executing the work required 
by the Contract Documents. The district will rely on such schedules to coordinate and 
otherwise plan the work of the District, other separate contractors, or the District's 
routine daily work. 

E. Determination of acceptance of proposed equal equipment is at the sole discretion of 
the Designer/Owner. 

1.09 CONTRACTOR 

A. The Contractor shall accept complete responsibility for the installation, certification 
and support of the system. Contractor shall be an authorized vendor of all major 
components. 

B. All work shall be performed and supervised by Project Managers, Engineers and/or 
Technicians who are qualified to install Fiber Optic Communication System 
Components and perform related tests as recommended by the manufacturer and in 
accordance with the manufacturer’s best practices and methods. 

C. Project Managers, Engineers and Technicians employed on this project shall be 
properly and fully trained and qualified by the manufacturer on the installation and 
testing of the equipment and systems to be installed. 

D. The Contractor shall have a proven track record in Fiber Optic Cable Network 
configuration and installation. This must be shown by the inclusion of references of at 
least three (3) projects involving the installation of similar systems completed by the 
Contractor in the prior two (2) years on unaltered forms with the sealed Bid as 
provided herein. 

PART 2 - PRODUCTS 

2.01 FIBER OPTIC MAINTENANCE  

A. Work described in this specification section pertains to an outside plant 
fiber optic network maintenance of the existing Trenton Public Schools 
private fiber optic network infrastructure.  
 
1. Thirty-Six (36) month agreement for Ongoing Fiber Optic Outside Plant 

Ownership Coordination including, but not limited to: 
 

a. Receiving, coordination, marking and reporting for Owner 
notification all reports, including, but not limited to, MISS DIG and 
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similar requests issued for district fiber network. 
 

b. Single mode fiber optic cable repair and/or replacement to restore 
full operational capacity of network as may be needed due to 
environmental or accidental conditions. 

 
c. Emergency repairs 

 
d. Scheduled repairs and maintenance 

 
e. In the event of any operational interruption, and/or potential 

operational interruption of communication, the Contractor shall 
design, engineer, propose, then, if approved, supply, connect, test, 
document, train Owner representatives and warrant a fully 
operational and compliant fiber optic link between all sites of 
operation. 

 
f. Contractor shall coordinate their installation with other 

communication systems, contractors, Utilities, governmental 
entities having jurisdiction and the Owner as is appropriate. 

 
g. Maintenance for all fiber optic entrance facilities required to provide access 

into the building systems will be the responsibility of the Bidder and must be 
coordinated with the Owner. 

h. Owner shall retain the option to extend the contract for an additional 
period of 12 months, and notify contractor of any such extension to 
the contract 60 days before the contract is scheduled to expire. 

 
2. Connectors and couplers. 

3. Adequate cable support in existing or new raceway system as may be required for 
efficient and effective cable routing. 

4. Storage Loops 

a. Installed prior to cable entry to cabinet or rack where termination is completed 
with fifteen (15) feet of stored cable. 

B. The Contractor shall design, engineer, supply, connect, test, document, train Owner 
representatives and warrant a fully operational and compliant backbone fiber network 
connections, complete as specified herein. 

C. Contractor shall coordinate their installation with other communication systems, 
contractors, Designer and the Owner as is appropriate. 
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PART 3 - EXECUTION 

3.01 PREPARATION 

A. Contractor shall conduct detailed project walk-through examination with Designer 
and Owner verifying routing and configuration for equipment and material locations 
as well as mounting and placement requirements prior to commencement of other 
installation activities. 

B. Contractor shall ensure all submittals and shop drawings have been provided to, and 
approval has been obtained from Designer prior to commencement of any final 
installation activities. 

3.02 INSTALLATION 

A. Contractor shall be familiar with the environment where work will be done as 
specified herein. 

B. Work Areas shall be cleaned at the end of each day. All debris shall be cleared, 
removed and disposed of in an approved container for the site. All equipment and 
tools shall be removed from common areas and stored in approved, secure storage 
locations. Any work that may impede the general use of the space and cannot be 
removed shall be flagged and cordoned off by the Contractor prior to their departure. 

C. All equipment and materials shall be installed in a neat and workmanlike manner. 
Best practices installation principles shall be used throughout the project. 

D. Work shall be conducted during hours when network disruptions created by 
intentional or unintentional efforts by Contractor will not impact normal Owner 
operations. 

1. Work shall be conducted during second or third shift, weekends and other times 
the Owner is not conducting normal operations. 

2. Special provisions may be, at the Owner’s sole discretion made from time to time 
to allow work to be conducted during “normal” operational hours. 

E. The Contractor shall furnish, set in place, and install all equipment necessary for a 
fully compliant and operational system as specified herein. The installation process 
includes, but is not limited to the following: 

1. Inventory receipt of all components and equipment. 

2. Storage of all equipment and components until such time those items are installed 
according to the specifications. 

3. Transport equipment to the Owner’s installation location(s). 
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4. Assemble, install, configure and test all equipment and components, maintaining 
accurate inventory records and status documents and discarding packaging. 

5. Work shall be performed to meet local codes and industry standards, including, 
but not limited to: 

a. Adequate electrical and lightning protection. 

b. Grounding and Bonding. 

c. Contractor shall properly restore all areas affected by the installation of 
conduit/backbone cabling. 

d. All interior cable installed shall be installed in one inch (1”) PVC yellow 
colored fiber optic inner duct with suitable couplings when joining ends of 
inner duct. 

1. Alternately, fiber optic cable may be armored cable with yellow colored 
exterior.  If used, armored cable shall be properly and neatly terminated 
with armor properly grounded and finished at all end points of the link per 
the manufacturer installation guides. 

e. All exterior cable installed shall be armored.  Armored cable shall be properly 
and neatly terminated with armor properly grounded and finished at all end 
point of the link per manufacturer installation guidelines. 

f. Contractor shall install spider fan-out kits on fiber optic cable prior to 
termination. 

g. All fiber optic cables shall all be terminated on fiber optic LC connectors on 
rack mounted patch panels provided by contractor. 

h. All fiber optic cable terminations shall be clearly labeled at each end with 
computer generated labels, designations as approved by Owner. 

1. Labeling should be consistent in all buildings and carefully coordinated 
with owner. 

i. Contractor shall be responsible for all required coring.  All cores are to be 
fitted with sleeves, bushings, and fire stopping and must comply with 
EIA/TIA standards. 

j. Ramset anchors shall NOT be allowed in any locations with precast concrete.  
Drilled anchors should be used only. 
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k. Any firewall penetrated to facilitate the routing of communication wiring shall 
be fire stopped using approved methods as outlined in the current National 
Electric Code (NEC) and all applicable State, County and Local ordinances. 

l. Where cable tray or raceway is not provided Contractor shall provide and 
install cable supports of intervals not more than five (5) feet. 

m. Cables shall not be laid on ceiling grid structure or any structure not 
specifically designed to support cable. 

F. Contractor shall be responsible for ensuring cable and components are not damaged 
during installation and the manufacturer’s recommended pulling ratings are not 
exceeded. 

G. It shall be the responsibility of the Contractor to repair or replace any damage done to 
the structure of finishes in the building by the Contractor. If in the course of work, 
Contractor damages, marks or misplaces any surfaces or access plates/panels the 
Contractor shall repair and/or replace the surface, plate or panel to the original 
condition. 

1. Final determination as to the damage condition and/or repair/replacement fitness 
of any surface, plate or panel shall be the sole responsibility of the Designer. 

2. The building and work area shall be returned to its original condition prior to final 
sign off of the project. 

3.03 TESTING 

A. All fiber optic cable shall be factory tested on a reel basis with performance data for 
each cable supplied to Owner.  

1. Tests shall be conducted at both 1310nm and 1550nm wavelengths utilizing an 
Optical Time Domain Reflectometer (OTDR). Attenuation will be recorded for 
each fiber. 

2. Continuity testing shall be performed on each fiber of each cable reel prior to 
installation. 

B. Contractor shall review all end faces of field terminated connectors with a fiber 
inspection scope following final polish. Connector end faces with hackles, scratches, 
cracks, chips and/or surface pitting shall be rejected and re-polished or replaced if re-
polishing will not remove defects. The minimum viewing magnification for connector 
end inspections shall be 200x. 

C. Contractor shall conduct and document OTDR traces from head end location(s) for 
baseline documentation on each strand. 
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D. All fiber optic cable (system) shall be tested in both directions by Contractor 
following installation, and prior to acceptance.  

E. All fiber optic strands shall be tested end-to-end for bi-directional attenuation, 1310 
nm / 1550 nm. Tests shall be conducted in compliance with EIA/TIA-526-14 or 
OFSTP 14, Method B and according to the manufacturer’s instructions for the test set 
being utilized. 

F. Tests must certify the measured link loss for each strand does not exceed the “worst 
case” allowable loss defined as the sum of connector loss (based on the number of 
mated connector pairs at EIA/TIA-568B maximum allowable loss of .75 dB per 
mated pair) and optical loss (based on the performance standard specified herein).  

1. The maximum allowable attenuation for any splice or termination is 0.3 dB.  

2. Contractor shall perform Optical Test Set consisting of an Optical Source 
(transmitter) and Optical Meter (receiver) to determine end-to-end attenuation and 
fiber length. All testing will be done in accordance with EIA/TIA 526-14.  

3. The procedure shall be completed in three steps. 

a. Reference set-up 

b. Jumper test 

c. Standard test 

4. Final test shall be the successful operation of the network utilizing the transfer of 
at least one ten-megabyte (10Mb) file from computers located in each building to 
and from a computer located at the other end of each link. All pairs of fiber shall 
be tested in this step. 

5. Test results shall be submitted on both 8.5” x 11” paper and a USB formatted to 
be read by a standard Windows 10 workstation. 

G. Upon receipt of test documentation, Designer shall verify particular and specific test 
results by means of independent re-testing. 

1. Prior to submitting testing to Designer, Contractor shall use adequate means to 
assure the work is completed in accordance with the specified requirements, 
meets the owner’s specific application requirements. 

3.04 DOCUMENTATION 

A. Contractor shall be responsible for providing thorough, timely documentation on all 
hardware, software.  Documentation shall include, but not be limited to: 
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1. Equipment description. 

2. Manufacturer's warranty. 

3. Maintenance contract terms. 

4. Verification of maintenance contract engagement. 

5. Telephone numbers for service and support. 

6. Detailed technical support and service procedure instructions. 

7. All product (hardware and software) manuals and manufacturer supplied 
documentation, including, but not limited to owner manuals, system administrator 
manuals and configuration guides. Where number of duplicate copies for 
particular manual or documentation item could be reasonably considered 
excessive, Contractor shall request direction from Owner and Designer. 

8. Photocopy of original invoice listing make and model for all material components 
and equipment from individual manufacturer(s), distribution source(s), or 
authorized agent(s) to establish manufacturer warranty start date for potential use 
after end of contract warranty provisions. 

9. CAD as built drawings for each building. 

3.05 TRAINING 

A. Not Used 

3.06 SCHEDULE, MEETINGS AND PLANS 

A. Planned sequence of operations shall be established by the Contractor within the 
guidelines established by the Owner, as required herein and as required to meet 
schedules. 

B. All work shall be coordinated with Owner’s construction manager on site. 

C. Project progress meetings shall be held, but not limited to, weekly at a site and time 
identified as convenient for Owner and as required herein. Meetings will be attended 
as required herein. 

END OF SECTION 
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SECTION 27 21 14 

INTERNET ACCESS CONTROLS 

PART 1 - GENERAL 

1.01 DESCRIPTION OF PROJECT 

A. Work described in this specification section pertains to supply and installation 
of an Internet Access Control Appliance (Firewall) for Trenton Public 
Schools. 

B. Systems shall be fully standalone from an operational perspective and require 
no Owner provided equipment (other than network and power connections) to 
perform the specified functions. 

C. Contractor shall advise, coordinate and work cooperatively with Owner 
representatives and/or owner’s designee related to any installation or special 
security provisions. 

D. Contractor shall configure, supply, connect, test, document, train Owner 
representatives and warrant a fully operational and compliant system, 
complete and with full functionality as specified herein. 

E. Contractor shall load, populate, configure and/or establish all initial content 
and/or database materials for a fully operational and functional system and as 
specified herein. 

F. Contractor shall coordinate installation with other contractors, Architect and 
the Owner as is appropriate. 

G. Contractor shall provide service rates for additional services not specified 
herein for Owner consideration. Rates shall be provided for the duration of the 
warranty period. Owner will consider rate structures for additional services 
outside of the base contract as a factor in determining contract award. 

1.02 WARRANTY 

A. Complete installation shall be free from defect and/or failure for a period of 
five (5) years. Any replacement, upgrade or fix, including labor for any non-
conforming, unsupportable or non-operational part of the system shall be 
fixed and/or replaced at no cost to the Owner. 

B. Manufacturer’s warranty shall be provided for all components of the system. 

1. Any documents and/or submittals required by individual manufacturers for 
compliance with the standard and/or applicable extended warranty 
programs shall be provided and submitted for approval by the Contractor. 
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2. Contractor shall submit all documents, apply for warranty or extended 
warranty certification, and provide a Certificate of Warranty or Extended 
Warranty as may be applicable from the manufacturer prior to project 
closeout. 

C. On site services provided under the warranty shall be performed by personnel 
or representatives of Contractor as herein defined and located within physical 
proximity to provide response levels deemed acceptable to Owner. 

D. Contractor shall provide the following response times for all malfunctioning 
equipment: 

1. Emergency Response of Eight (8) hours or less for matters that render 
twenty percent (20%) or more of the system as identified by Owner unable 
to maintain normal functionality. 

2. Two (2) business days for matters not meeting the above criteria. 

3. Response time shall be measured from the time Contractor is notified by 
Owner to the time work is begun to resolve the matter. 

E. System Warranty shall commence on date of substantial completion as 
certified by Architect and provided for herein. Delivery to work site of 
materials, physical removal from packaging, issuance of Contractor 
documents including, but not limited to invoices and/or packing slips, or any 
event or documentation, not specifically provided for herein, shall have no 
effect on Warranty or System Acceptance by Owner and/or Architect. 

F. Contractor shall provide annual report to Owner for the duration of the 
warranty period. Such annual report shall document server activity, system 
performance, code and version levels, warranty service activity including, but 
not limited to work to maintain server hardware and extended operating 
systems at current and required supportable levels and overall content 
analytics since last report date. 

G. MANDATORY ALTERNATE – 24/7 – 4 HOUR RESPONSE TIME 
WARRANTY 

1. Contractor shall supply alternate pricing for 24/7 – 4-hour response time 
warranty for a five (5) year term on all Internet Access Control equipment. 

1.03 STORAGE OF MATERIALS 

A. All materials shall be secured when not in use by the Contractor. 

B. It shall be the Contractor’s responsibility to secure all equipment including 
material to be installed as part of the contract. No changes shall be made to the 
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contract due to loss or theft of equipment and/or materials not officially 
accepted by the Owner. 

C. Formal receipt of the materials shall not be completed by the Owner until 
completion of project closeout. The Contractor shall be responsible for all 
equipment until time of closeout as provided for herein. 

1.04 SUBMITTALS 

A. Submittals shall consist of, but not be limited to, technical cut sheets and 
detailed information pamphlets on all components of the system to be 
installed. All cut sheets and submittals shall be distinctly marked to highlight 
the actual part number of the item being submitted for approval with Bid 
Proposals. 

B. Shop drawings and diagrams shall be submitted by Bidder for approval by 
Architect with Bid Proposals. 

1. Shop drawings and diagrams shall show all data relating to structural, 
electrical, wiring, cross connect, interconnect, equipment 
arrangement/layout, and any other information deemed significant by the 
Architect. 

2. No work constituting final installation shall be commenced until after 
approval of shop drawings by Architect. 

C. Contractor shall provide proof of manufacturer support by photocopy of 
certification and letter of support from major component manufacturers for 
this specific project with Bid Proposals.  

D. Equipment or material installed for this project that does not have an approved 
submittal associated with it, will be removed and replaced with acceptable 
equipment or material as defined by the Architect. All replacement costs 
including, but not limited to material and labor, shall be the sole responsibility 
of the Contractor. 

1. The Owner and/or Architect may notify Contractor of any offending 
situations under this provision allowing Contractor up to forty-eight (48) 
hours to correct the situation prior to taking other corrective action. 

2. The Owner reserves the right to replace unapproved materials and deduct 
the costs of doing so as defined herein from any amounts that may be due, 
or become due Contractor. 

1.05 REFERENCE SPECIFICATIONS 

A. All work, products, and materials shall conform with the following standards 
as applicable for the intended use: 
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1. EIA/TIA Commercial and Administration Standards 

2. FCC – All Applicable Rules and Regulations 

3. IEEE 

4. MOSHA Safety Standards 

5. NEC 

6. UL 

1.06 CONTRACTOR 

A. The Contractor shall accept complete responsibility for the installation, 
certification and support of the system. Contractor shall be an authorized 
vendor of all major components. 

B. All work shall be performed and supervised by Project Managers, Engineers 
and/or Technicians who are qualified to install system and perform related 
tests as recommended by the manufacturer and in accordance with the 
manufacturer’s best practices and methods. 

C. Project Managers, Engineers and Technicians employed on this project shall 
be properly and fully trained and qualified by the manufacturer on the 
installation and testing of the equipment and systems to be installed. 

D. The Contractor shall have a proven track record in relevant similar system 
configuration and installation. This must be shown by the inclusion of 
references of at least three (3) projects involving the installation of similar 
systems completed by the Contractor in the prior two (2) years on unaltered 
forms with the sealed Bid Proposal as provided herein. Bid Proposal Form(s) 
may be duplicated as required in order to provide adequate space to list 
required number of reference installations for each division Bidder is 
responding to. 

PART 2 - PRODUCTS 

2.01 Supply most current version of all products provided. 

A. Manufacturer shall have five (5) years of experience and history 
manufacturing similar products to those specified. 

B. Proposed components shall have been field tested and proven in actual use. 

C. Prior and/or old versions of products, unless specifically approved and 
documented by Architect and/or Owner shall not be acceptable. 



 

INTERNET ACCESS CONTROLS 
27 21 14 - 48 

D. In cases where a newer version of hardware or software is available at the 
time of installation, Contractor shall request clarification from Architect on 
which version is to be used. 

2.02 Acceptable Manufactures (in alphabetical order) 

A. FORTINET 

1. FortiGate 201G (SKU: SOC-FG-201G-BDL-950-36) 

B. Or Equal 

2.03 Furnish only new, first-class quality materials and equipment. 

2.04 Administration access shall be protected by unique and secure log on. 

A. System administrator shall be capable of complete system back-up and full 
system restoration from a previously saved configuration. 

B. System administrator shall be capable of content updates and routine system 
maintenance functions as may be required from time to time. 

C. Multiple levels of system administration shall be provided for different 
administrative roles. 

D. System shall support dual factor authentication and integration with common 
directory services. 

2.05 In the event of a power failure, complete system shall automatically re-initialize 
and “become active” to the last configuration in use with no human intervention. 

2.06 INTERNET ACCESS CONTROLS 

A. Contractor shall supply, configure, install, program and provide a dedicated 
district Internet Access Control Appliance to support staff and student internet 
access for all related functions and content. 

B. System shall be configured and installed to meet or exceed all of the following 
requirements: 

1. 99.982% uptime for Internet Access Control (Based on ANSI/TIA-942) 

2. Less than 250 microsecond latency for internet connections of 5Gbs 

3. Network Connectivity: 

a. 2 x GE RJ45 MGMT/HA Ports 

b. 8 x GE RJ45 Ports 
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c. 8 x 5/2.5GE RJ45 Port 

d. 8 x 10GE SFP+/SFP Ports 

e. 4 x GE SFP Slots 

4. 900,000 Concurrent TCP Sessions 

5. 400,000 New TCP Sessions/Second 

6. 3Gbps SSL-VPN Throughput  

7. 9Gbps Sustained IPS Throughput 

8. 7Gbps SSL Inspection Throughput 

9. 27.8 Gbps Application Control Throughput 

10. Microsoft Active Directory Integration 

11. DLP – Data Loss Prevention to allow customization of policies  

12. N+1 power supplies in all equipment. 

13. Ability to enable subscription-based content filtering  

14. Bandwidth utilization metering 

a. Per network and/or vLAN 

b. Per traffic type (ie. Facebook, Netflix, etc.) 

15. Reporting based on active logs on the device with the ability to review 
older logs stored off the device. 

a. 480GB Solid State Drive Capacity 

16. Ability to: 

a. Detect and block exploit attempts. 

b. Identify, block and analyze malicious files. 

c. Analyze files and traffic continuously. 

d. Contain malware. 

e. Block access to objectionable content through a subscription basis 
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f. Un-block selective sites through a “whitelist” function on an ad-hoc 
basis based on time of day or for a scheduled period. 

g. Add objectionable sites to the “blacklist” on an ad-hoc basis. 

h. Define and differentiate administrative roles on a distributed basis. 

i. Easily access logs and allow for granular log management. 

17. Devices/solution that enable customizable dashboards that allow district 
technology staff to quickly view, understand and investigate relevant 
threats is highly preferred. 

2.07 MANDATORY ALTERNATE – CONTENT FILTERING SUBSCRIPTION, 
HIGH AVAILABILITY (HA) ACTIVE/PASSIVE CONFIGURATION 

A. Alternate bid/proposal shall include all necessary equipment, licensing and 
labor for an ACTIVE/PASSIVE high availability (HA) configuration. 

B. Alternate bid/proposal shall itemize the cost for optional content filtering for 
the duration of the warranty period. 

2.08 ALLOWANCES 
 

A. Contractor shall include allowances for equipment and/or other 
contract service reimbursements as required below in base bid lump 
sum amount(s). Equipment and/or contract services shall be 
provided and sourced at Owner’s discretion and convenience with 
full cooperation by Contractor and paid for from successful bidder’s 
contract in the amount(s) provided for herein. Any allowance 
amount proving to be excessive for the intended equipment and/or 
contract services shall be credited to the Owner against contract 
payment requests. 

 
1. Allowance shall be made in the amount of $5,000.00 for 

contract services related to Owner-directed infrastructure 
upgrades. 

 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Contractor shall conduct detailed system overview and examination with 
Architect verifying equipment and material locations as well as mounting and 
placement requirements prior to commencement of other installation 
activities. 
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B. Contractor shall ensure all submittals and shop drawings have been provided 
to, and approval has been obtained from Architect prior to commencement of 
any final installation activities. 

3.02 INSTALLATION 

A. Contractor shall conduct an initial programming meeting with the Owner and 
designer to review content available and planned, as well as establish schedule 
for project completion. 

B. Contractor shall attend weekly meetings with Owner and Designer throughout 
the course of project to provide updated progress reports and ensure 
completion of the project on schedule. 

C. Contractor shall provide demonstration of working prototype system at 
various points in the project, prior to final complete system programming to 
ensure acceptance by Owner and Designer of approach and design details. 

D. Contractor shall be familiar with the environment where work will be done as 
specified herein and make every reasonable effort to minimize interference 
with Owner’s or other contractor’s activities. 

E. Best practices principles for programming and physical installation shall be 
used throughout the project. Manufacturers and recognizable industry 
organization best practice documentation shall be consulted as a reference for 
determination of compliance by Contractor. 

F. All equipment and materials shall be installed in a neat and workmanlike 
manner. Physical equipment shall remain the property of Rockford Public 
Schools throughout and following the completion of the warranty period. 

G. The Contractor shall furnish, set in place, and install all equipment necessary 
for a fully compliant and operational system as specified herein. Such 
materials shall include all items necessary for full and final operation of the 
system. The installation process includes, but is not limited to the following: 

1. Inventory receipt of all components and equipment. 

2. Storage of all equipment and components until such time those items are 
installed according to the specifications. 

3. Transport equipment to the Owner’s installation location(s). 

4. Assemble, install, configure and test all equipment and components, 
maintaining accurate inventory records and status documents and 
discarding packaging. 
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5. Collect all information necessary to accurately program all system devices 
to the Owner’s intended use and need. 

6. Complete end user and system administrator training programs as 
specified herein. 

H. Worksites include the following: 

1. Trenton High School 
2601 Charlton Road 
Trenton, Michigan 48183 

3.03 TESTING 

A. In an effort to ensure a smooth “turn-up” of the new system Contractor shall 
submit to a thorough testing process as defined herein prior to cut-over. 

B. Prior to requesting testing by Designer, the Contractor shall use adequate 
means to assure the work is completed in accordance with the specified 
requirements, meets the owner’s specific application requirements and is 
ready for functionality and integrity testing. 

C. Testing Procedures 

1. Prior to system “turn-up”, Contractor shall submit a written request to 
Architect indicating they have completed full and final configuration of 
the system, and are ready to have system integrity and functionality tested. 

2. Within reasonable time after receipt of request, Architect will provide a 
test schedule and coordinate testing date(s) with Owner and Contractor. 

3. Should Architect determine the Work is not acceptably configured or not 
of adequate integrity: 

a. Architect promptly will so notify Contractor, giving reasons therefore 
and providing sufficient details to allow Contractor to make corrective 
actions. 

b. Contractor shall then expeditiously remedy the deficiencies and notify 
Architect in writing when ready for re-testing. 

c. Architect will schedule re-test of the Work. 

d. Excessive re-testing of Work may result in fees being assessed 
Contractor. 

4. Should Architect and Owner concur the Work is configured properly and 
system integrity is as required: 
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a. Architect will review Contractors detailed “turn-up” plan, and upon 
finding it acceptable issue a memorandum of Testing Completion to 
Owner and Contractor after which system “turn-up” can proceed. 

3.04 DOCUMENTATION 

A. Contractor shall provide Owner as-built drawings and manuals of all 
equipment installed, warranty and maintenance information and other 
information the Contractor, Architect and/or Owner deem necessary. 
Documentation shall also be provided in a digital format in file formats and on 
media as specified by Owner and/or Architect. 

 
B. Contractor shall be responsible for providing thorough, timely documentation 

on all hardware, software.  Documentation shall include, but not be limited to: 
 

1. Equipment description. 

2. Equipment make. 

3. Model number. 

4. Software release. 

5. Date installed. 

6. Manufacturer's warranty. 

7. Maintenance contract terms. 

8. Verification of maintenance contract engagement. 

9. Telephone numbers for service and support. 

10. Detailed technical support and service procedure instructions. 

11. All product (hardware and software) manuals and manufacturer supplied 
documentation, including, but not limited to owner manuals, system 
administrator manuals and configuration guides. Where number of 
duplicate copies for particular manual or documentation item could be 
reasonably considered excessive, Contractor shall request direction from 
Owner and Architect. 

12. Photocopy of original invoice listing make and model for all components 
and equipment from individual manufacturer(s), distribution source(s), or 
authorized agent(s) to establish manufacturer warranty start date for 
potential use after end of contract warranty provisions. 

13. System Configuration Report. 
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14. Complete inventory of installed hardware and system software. Hardware 
inventory shall include, but not be limited to, model numbers, serial 
number, physical installation location and software/firmware options. 

15. Complete record of all system and administrative passwords for full 
operation and administration of all system components and operations. 

3.05 TRAINING 

A. Section not used. 

3.06 SCHEDULE, MEETINGS AND PLANS 

A. Planned sequence of operations shall be established by the Contractor within 
the guidelines established by the Owner, as required herein and as required to 
meet schedules. 

B. Schedule 

1. Post bid Interviews: Week of January 19, 2026 

2. Contractor Chosen:  Week of January 26, 2026 

3. Work Commences: April 1, 2026 

4. Substantial Completion of Project: May, 2026 

5. Project Close-out: May, 2026 

C. All work shall be coordinated with Owner’s construction manager on site. 

D. Project progress meetings shall be held, but not limited to, weekly at a site and 
time identified as convenient for Owner and as required herein. Meetings will 
be attended as required herein. 

END OF SECTION 
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SECTION 27 21 19 
NETWORK ELECTRONICS  

PART 1 - GENERAL 

1.01 DESCRIPTION OF PROJECT 

A. Work described in this specification section pertains to Ethernet switch 
infrastructure upgrades to existing equipment in MDF and IDF locations in 
Trenton Public Schools. 

B. System shall be comprised of building core consolidation switches in each 
remote building end and distribution switches (stackable) in distribution 
closets for connection to end devices as described herein. Switches shall be 
installed, configured and connected to the existing building cable plant at the 
Owner’s discretion. 

C. Contractor shall coordinate their delivery and installation with other 
contractors, Designer and the Owner as is appropriate. 

1.02 WARRANTY 

A. Complete installation shall be free from defect and/or failure for a period of 
three (3) years. Any replacement, upgrade or fix, including labor for any non-
conforming or non-operational part of the system shall be fixed and/or 
replaced at no cost to the Owner. 

B. Manufacturer’s warranty and/or extended warranty shall be provided for all 
components of the system. 

1. Any documents and/or submittals required by individual manufacturers for 
compliance with the standard and/or applicable extended warranty 
programs shall be provided and submitted for approval by the Contractor. 

2. Contractor shall submit all documents, apply for warranty or extended 
warranty certification, and provide a Certificate of Warranty or Extended 
Warranty as may be applicable from the manufacturer prior to project 
closeout. 

3. Network switches deployed for both Building Distribution and Device 
Distribution as described herein shall additionally be covered by a 
manufacturers limited lifetime warranty. Such warranty shall provide for 
the full repair or replacement of any component not properly functioning, 
including materials and labor, for the useful life of the product. 

C. On-site services provided under the warranty shall be performed by personnel 
or representatives of Contractor as herein defined and located within physical 
proximity to provide response levels deemed acceptable to Owner. 
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D. Contractor shall provide the following response times for all malfunctioning 
equipment: 

1. Next business day (NBD) or less for matters that render twenty percent 
(20%) or more of the system unable to maintain normal functionality. 
Replacement parts for any item determined to be functioning below full 
design capacity shall be replaced promptly. Replacement components 
shall be shipped to Owner in order to arrive on the next business. 
Replacement components shall be shipped in advance of Owner return of 
non-functional components (Advance Replacement). 

2. Two (2) business days for matters not meeting the above criteria. 

3. Response time shall be measured from the time Contractor is notified by 
Owner to the time work is begun to resolve the matter. 

E. Bidder shall provide current annual maintenance contract pricing for 
recommended maintenance programs for all equipment following the 
specified and included warranty period as an alternate. This information will 
be considered by Owner and Designer as part of the bid evaluation process. 

F. System Warranty shall commence on date of substantial completion as 
certified by Designer and provided for herein. Delivery to work site of 
materials, physical removal from packaging, issuance of Contractor 
documents including, but not limited to invoices and/or packing slips, or any 
event or documentation, not specifically provided for herein, shall have no 
effect on Warranty or System Acceptance by Owner and/or Designer. 

1.03 STORAGE OF MATERIALS 

A. All materials shall be secured when not in use by the Contractor. 

B. It shall be the Contractor’s responsibility to secure all equipment including 
material to be installed as part of the contract. No changes shall be made to the 
contract due to loss or theft of equipment and/or materials not officially 
accepted by the Owner. 

C. Formal receipt of the materials shall not be completed by the Owner until 
completion of project closeout. The Contractor shall be responsible for all 
equipment until time of closeout as provided for herein. 

1.04 SUBMITTALS 

A. Submittals shall consist of, but not be limited to, technical cut sheets and 
detailed information pamphlets on all components of the system to be 
installed. All cut sheets and submittals shall be distinctly marked to highlight 
the actual part number of the item being submitted for approval with Bid. 
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B. Shop drawings and diagrams shall be submitted by Bidder for approval by 
Designer with Bid. 

1. Shop drawings and diagrams shall show all data relating to structural, 
electrical, wiring, cross connect, interconnect, equipment 
arrangement/layout, and any other information deemed significant by the 
Designer. 

2. No work constituting final installation shall be commenced until after 
approval of shop drawings by Designer. 

C. Contractor shall provide proof of manufacturer support by photocopy of 
certification and letter of support from major component manufacturers for 
this specific project with Bid.  

D. Equipment or material installed for this project that does not have an approved 
submittal associated with it, will be removed and replaced with acceptable 
equipment or material as defined by the Designer. All replacement costs 
including, but not limited to material and labor, shall be the sole responsibility 
of the Contractor. 

1. The Owner and/or Designer may notify Contractor of any offending 
situations under this provision allowing Contractor up to forty-eight (48) 
hours to correct the situation prior to taking other corrective action. 

2. The Owner reserves the right to replace unapproved materials and deduct 
the costs of doing so as defined herein from any amounts that may be due, 
or become due Contractor. 

E. The Contractor shall submit within ten (10) calendar days after the Notice to 
Proceed, a schedule that reflects the sequence of activities of the contractor's 
approach to the execution of and completion of the work. The schedule shall 
be broken into work areas to provide for a clear identification of the planned 
progress of the work. Included in the schedule will be a list of tasks with list 
of deliverables and the percentage of work completed. This schedule shall 
coincide with progress payments applications dates and projected amounts.   
All durations shown will be in working days. The timeframe described in the 
Contractor's Schedule shall represent the Contractor's plan for organizing, 
directing, managing, controlling, staffing and executing the work required by 
the Contract Documents. Owner will rely on such schedules to coordinate and 
otherwise plan related work of Owner personnel, other separate contractors, or 
the Owner’s routine daily work. 

1.05 REFERENCE SPECIFICATIONS 

A. All work, products, and materials shall conform with the following standards 
as applicable for the intended use: 
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1. IEEE 

2. EIA/TIA Commercial and Administration Standards 

3. NEC 

4. FCC – All Applicable Rules and Regulations 

5. UL 

6. MOSHA Safety Standards 

1.06 CONTRACTOR 

A. Contractor shall be an authorized vendor of all major components. 

B. All work shall be performed and supervised by Project Managers, Engineers 
and/or Technicians who are qualified to install system and perform related 
tests as recommended by the manufacturer and in accordance with the 
manufacturer’s best practices and methods. 

C. Project Managers, Engineers and Technicians employed on this project shall 
be properly and fully trained and qualified by the manufacturer on the 
installation and testing of the equipment and systems to be installed. 

D. Contractor shall have offices or primary work locations for related personnel 
in physical proximity to sites of work that can reasonably be expected to allow 
service response times required for warranty and as described herein. 

E. The Contractor shall have a proven track record. This must be shown by the 
inclusion of references of at least three (3) projects involving similar systems 
completed by the Contractor in the prior two (2) years on unaltered forms with 
the sealed Bid as provided herein. Bid Form(s) may be duplicated as required 
in order to provide adequate space to list required number of reference 
installations for each division Bidder is responding to. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Acceptable Manufacturers (In alphabetical order): 

1. CISCO SYSTEMS 

a. Catalyst 9200L-48PXG-4X-M 

2. Or Equal. 

2.02 Supply most current version of all products provided. 
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A. Manufacturer shall have five (5) years of experience and history 
manufacturing similar products to those specified. 

B. Proposed components shall have been field tested and proven in actual use. 

C. Prior and/or old versions of products, unless specifically approved and 
documented by Designer and/or Owner shall not be acceptable. 

D. In cases where a newer version of hardware or software is available at the 
time of installation, Contractor shall request clarification from Designer on 
which version is to be used. 

2.03 Furnish only new, first-class quality materials and equipment. 

2.04 Individual switches shall be capable of being fully administered from any web 
browser attached to the network. 

2.05 Administration access shall be protected by unique and secure log on (User ID 
and Password). 

2.06 System administrator shall be capable of complete switch back-up and full switch 
restoration from a previously saved configuration. 

2.07 In the event of a power failure, complete system shall automatically re-initialize 
and “become active” to the last configuration in use with no human intervention. 

2.08 All necessary supporting materials, including, but not limited to, optics (SFP+), 
mounting kits, power supplies, brackets, etcetera, for a fully compliant, supported, 
and operational system. Note that SMF optical patch cables are supplied by 
others. 

2.09 DEVICE DISTRIBUTION SWITCHES 

A. Stackable Device Distribution Switches shall be provided in locations 
identified on Appendix A. Quantity shall be referenced on Appendix A 
Switches shall be installed to facilitate cross connection of all station cables in 
the district connecting network devices.  

B. Switches shall replace and expand upon the variety of existing device 
distribution switches currently deployed across the district. 

C. Switch shall be complete with associated optics, stacking cables and options 
for a fully functional and operation system. 

D. Switches provided shall meet or exceed the following: 

1. Forty-Eight (48) 10/100/1000 UTP Ethernet ports. 

2. Four (4) 10GB Ethernet SFP+ based port per stack. 
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3. Adequate stacking cables and/or ports to facilitate configuration of stack 
with no more than 384 ports per stack and as described in associated 
appendices and described herein. 

4. Switches shall be stackable and support 384 ports per stack with a single 
IP address 

5. Switches shall support uplink trunking across the stack 

6. IEEE 802.1p QoS with 4 ques per port. 

7. SNMPv1/v2c/v3 

8. IEEE 802.3ad Link Aggregation (LACP). 

9. Broadcast, Unicast and Multicast traffic suppression. 

10. IGMP Snooping 

11. DHCP Helper 

12. IEEE 802.1X Port Based Network Access Control 

13. Cisco Meraki Seven (7)  Year License 

14. Power over Ethernet Plus (PoE+) 

a. All Device Distribution switches provided shall be 802.3at PoE+ 
compliant. 

15. Contractors shall supply all cables (excepting SMF patch cords provided 
by others as described herein), optics, licensing and labor to enable two (2) 
10Gbe connections to all device distribution stacks. 

2.10 MANDATORY ALTERNATE 

A. Contractor shall provide alternate cost for CISCO SYSTEMS Catalyst 9300 
switches in the same configuration as the base bid 9200 series switches. 

2.11 ALLOWANCES 

A. Contractor shall include allowances for contract service reimbursements as 
required below in base bid lump sum amount(s). 

1. Allowance shall be made in the amount of $5,000.00 for Owner directed 
infrastructure upgrades. 
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B. Contract services shall be provided and sourced at Owner’s discretion, 
direction and convenience with full cooperation by Contractor, and paid for 
from successful bidder’s contract in the amount(s) provided for herein. 

C. Any allowance amount proving to be excessive for the intended equipment 
and/or contract services shall be credited to the Owner against contract 
payment requests. 

D. No material or labor charges and/or mark-ups or margins will be permitted on 
allowance expenditures approved by Owner and Designer. 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Contractor shall conduct a detailed walk through of all facilities to verify 
mounting and physical installation requirements. 

B. Contractor shall conduct a preliminary installation and configuration meeting 
at the convenience of the Owner to discuss Owner plans for network 
applications and device attachments to insure proper final configuration for all 
parameters including, but not limited to: 

1. VLAN and routing configuration 

2. Security configuration 

3. Physical layout and connection schemes and configurations 

4. PoE applications intended devices. 

5. Confirm switch and device naming and identification scheme. 

a. Physical labeling 

b. Electronic / configuration management information. 

6. Management and problem diagnostic options. 

C. Contractor shall insure all submittals and shop drawings have been provided 
to, and approval has been obtained from Designer prior to commencement of 
any final installation activities. 

1. Additionally, a detailed installation plan shall be provided for Owner and 
Designer approval prior to the commencement of any final installation 
activities. This plan shall include, but not be limited to the following: 

a. Switch software configuration(s). 
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b. Physical layout and connection schemes and configurations 

3.02 INSTALLATION 

A. Contractor shall be familiar with the environment where work will be done as 
specified herein and make every reasonable effort to minimize interference 
with Owner’s or other contractor’s activities. 

B. All equipment provided by contractor shall be fully configured and installed 
for the Owner’s applications based on an installation plan provided by 
Contractor and meeting approval of Owner and Designer prior to the 
commencement of work. 

C. Work Areas shall be cleaned at the end of each day. All debris shall be 
cleared, removed and disposed of in an approved container for the site. All 
equipment and tools shall be removed from common areas and stored in 
approved, secure storage locations. Any work that may impede the general use 
of the space and/or other contractor’s work and cannot be removed shall be 
flagged and cordoned off by the Contractor prior to their departure. 

D. All equipment and materials shall be installed in a neat and workmanlike 
manner. Best practices installation principles shall be used throughout the 
project. 

E. Work shall be conducted during hours when network disruptions created by 
intentional or unintentional efforts by Contractor will not impact normal 
Owner operations. 

1. Work shall be conducted during second or third shift, weekends and other 
times the Owner is not conducting normal operations. 

2. Special provisions may be, at the Owner’s sole discretion, made from time 
to time to allow work to be conducted during “normal” operational hours. 

F. The Contractor shall furnish, set in place, and physically install all equipment 
necessary for a fully compliant and operational system as specified herein.  

G. Contractor shall fully cooperate with Owner for detailed switch 
software/firmware configuration and system integration activities. 

1. Such integration activities Contractor shall be responsible for include, but 
are not limited to: 

a. Compatible connection to Owner’s existing district core switch. 

b. Compatible programming of any/all 802.1p/Q VLAN and tags 
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c. Complete compliance with existing Owner switch programing 
standards and functions. 

H. The installation process includes, but is not limited to the following: 

1. Inventory receipt of all components and equipment.  

2. Storage of all equipment and components at Owner designated and 
provided until such time those items are installed according to the 
specifications. 

3. Transport equipment to the Owner’s installation location(s). 

4. Physically assemble, install, configure and test based on an approved test 
plan all equipment and components, maintaining accurate inventory 
records and status documents and discarding packaging as may be directed 
by Owner. 

a. No reuse of existing power cables, patch cables, brackets or other used 
components will be permitted. Contractor shall provide all new cables, 
screws, brackets, and all other materials for a first-class new 
installation at each site of work. 

5. Label all system devices as may be appropriate and required by Owner 
and Designer using approved Brady labels. 

6. Work includes extending connection and interconnection cables from 
equipment, as required, to Owner identified connection ports at all 
locations. 

a. Work includes supply and installation of new connection/patch cables 
to all devices for a fully functional and compliant system. Some 
devices may require special care and suitable tools to complete such 
connection or re-connection of cables. 

b. Patch cables shall not exceed ten (10) feet in length unless otherwise 
specified. 

c. Switch installation in cabinets shall be between patch panels to the 
greatest degree possible in order to facilitate short and direct patch 
cable connection. Contractor shall be responsible to adjust heights in 
cabinets of patch panels and switches to accommodate such an 
installation. Such adjustment shall include, but not be limited to 
extending existing service loops to facilitate vertical adjustment of 
components in cabinets. 

d. Coordinate all patching plans and specific cable lengths used with 
Owner and Designer. Patch cables shall not be excessive in length for 
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the connections made, and as such multiple lengths of cable will be 
required in each closet to properly and acceptably complete this 
portion of the work. 

e. Patch cables shall be Category 6 cable. 

f. Coordinate all patch cable color with Owner and Designer. Multiple 
colors shall be used to differentiate particular device types. 

g. Install all patch cable in neat workman like manner including, but not 
limited to dressing all cable routes and slack with .5” velcro straps. 

h. One compliant patch cable shall be provided for each device 
distribution port provided under this contract. 

7. Work includes removal and, at the Owner’s discretion, disposal of all old 
and unused patch cords and wiring closet rack and switch components that 
will not be in use for the new systems being deployed. 

a. This includes, but is not limited to: 

1. Unused switches and hubs found in racks. 

2. Unused patch cords 

3. Unused PDU and power cables 

4. Unused mounting brackets and screws 

8. Complete system administrator training programs as specified herein. 

9. Work shall be performed to meet local codes and industry standards 
including proper grounding and bonding of installed equipment. 

I. Sites of Work: 

1. Trenton High School 
2601 Charlton Road 
Trenton, Michigan 48183 

J. It shall be the responsibility of the Contractor to repair or replace any damage 
done to the structure of finishes in the building by the Contractor. If in the 
course of work, Contractor damages, marks or misplaces any surfaces or 
access plates/panels the Contractor shall repair and/or replace the surface, 
plate or panel to the original condition. 

1. Final determination as to the damage condition and/or repair/replacement 
fitness of any surface, plate or panel shall be the sole responsibility of the 
Designer. 
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2. The building and work area shall be returned to its original condition prior 
to final sign off of the project. 

K. Contractor shall fully install and configure all network infrastructure for 
complete, compliant and final Owner applications and requirements including 
all physical labeling for asset management. 

3.03 TESTING 

A. In an effort to insure a smooth “turn-up” of the new system Contractor shall 
submit to a thorough testing process as defined herein prior to cut-over. 

B. Prior to requesting testing by Designer, the Contractor shall use adequate 
means to assure the Work is completed in accordance with the specified 
requirements, meets the owner’s specific application requirements and is 
ready for functionality and integrity testing. 

C. Testing Procedures 

1. Prior to system “turn-up”, Contractor shall submit a written request to 
Designer indicating they have completed full and final configuration of the 
system, and are ready to have system integrity and functionality tested. 
Such request shall include a written proposed test plan for complete 
system functionality. 

2. Within reasonable time after receipt of request and proposed test plan, 
Designer will provide amendment(s) to the proposed test plan, a test 
schedule and coordinate testing date(s) with Owner and Contractor. 

3. Should Designer determine the Work is not acceptably configured or not 
of adequate integrity: 

a. Designer promptly will so notify Contractor, giving reasons therefore 
and providing sufficient details to allow Contractor to make corrective 
actions. 

b. Contractor shall then expeditiously remedy the deficiencies and notify 
Designer in writing when ready for re-testing. 

c. Designer will schedule re-test of the Work. 

d. Excessive re-testing of Work may result in fees being assessed 
Contractor. 

4. Should Designer and Owner concur the Work is configured properly and 
system integrity is as required: 
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D. Designer will review Contractors detailed “turn-up” plan, and upon finding it 
acceptable issue a memorandum of Testing Completion to Owner and 
Contractor after which system “turn-up” can proceed. 

3.04 DOCUMENTATION 

A. Contractor shall be responsible for providing thorough, timely documentation 
on all hardware, software.  Documentation shall include, but not be limited to: 

 
1. Equipment description. 

2. Equipment make. 

3. Model number. 

4. Serial number. 

5. Software release. 

6. Manufacturer's warranty. 

7. Maintenance contract terms. 

8. Verification of maintenance contract engagement. 

9. Telephone numbers for service and support. 

10. Clearly label provided devices with E-Rate FRN. 

11. Detailed technical support and service procedure instructions. 

12. All product (hardware and software) manuals and manufacturer supplied 
documentation, including, but not limited to owner manuals, system 
administrator manuals and configuration guides. Where number of 
duplicate copies for particular manual or documentation item could be 
reasonably considered excessive, Contractor shall request direction from 
Owner and Designer. 

13. Photocopy of original invoice listing make and model for all components 
and equipment from individual manufacturer(s), distribution source(s), or 
authorized agent(s) to establish manufacturer warranty start date for 
potential use after end of contract warranty provisions. 

14. Complete inventory of installed hardware and system software. Hardware 
inventory shall include, but not be limited to, model numbers, serial 
number, physical installation location and software/firmware options. 

3.05 TRAINING 
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A. Section not used. 

3.06 SCHEDULE, MEETINGS AND PLANS 

C. Sequence of operations shall be established by the Contractor within the 
guidelines established by the Owner, documented herein, required by 
Designer, Architect and/or Construction Manager and as required to meet 
schedules. 

D. Schedule 

1. Post bid Interviews: Week of January 19, 2026 

2. Contractor Chosen:  Week of January 26, 2026 

3. Work Commences: April 1, 2026 

4. Substantial Completion of Project: May, 2026 

5. Project Close-out: June, 2026 

C. Planned sequence of operations shall be established by the Contractor within 
the guidelines established by the Owner, as required herein and as required to 
meet schedules. 

C. Project progress meetings shall be held, but not limited to, weekly at a site and 
time identified as convenient for Owner and as required herein. Meetings will 
be attended as required herein. 

 

 

END OF SECTION



Appendix A: Network Switch Quantities 
IT Closet Location Quantity
MDF 5
IDF A 5
IDF B 2
IDF C 4
IDF D 4
IDF E 3
IDF F 2
IDF G 3
IDF H 2
IDF I 1
IDF J 2
IDF K 1
IDF L 1
Total 35
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