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SECTION 00 11 16 

INVITATION TO BID 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED:  

 
A. The goal of the Calhoun County Sheriff’s Office Safe Schools Initiative is to 

ensure that every school in Calhoun County has the opportunity and 
technology to open a video portal connecting directly with the Calhoun 
County Central Dispatch Authority to ensure dispatchers have the 
accessibility to view cameras on any district campus in the event of an 
emergency including, but not limited to, active shooter, fire or threat.   

B. Calhoun County Sheriff’s Office (Owner) is seeking bids for video monitoring 
equipment and installation services. Proposed systems shall be configured and 
installed to service Owner’s needs across multiple instructional facilities, and 
as described herein. 

C. Project: RFB#109-24 SAFE SCHOOLS  

D. Owner: Calhoun County  
                  315 W. Green Street  
 Marshall, Michigan 49068 
                   

E. Designer: Communications by Design, Inc. 

F. Sites of Work: See Appendix A 

1.02 GENERAL DESCRIPTION OF PROJECT SEQUENCE 

A. Sequences and dates specified herein are for information only and indicate the 
plan and intent of the Owner. Actual dates shall be established based on final 
award of project. 

B. Sequence of operations shall be established by the Contractor within the 
guidelines established by the Owner as required to meet schedules. 

C. Schedule: 

1. Request for Bid Distributed: August 8, 2024 

2. Pre-Bid Meeting: August 21, 2024 at 2:30pm 

3. Intent to Bids Due: August 22, 2024 by 5:00pm   

4. Question and Clarification Deadline: August 23, 2024 by 5:00pm   
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5. Response to Questions Due: August 26, 2024 by 5:00pm

6. Public Bids Due: September 4, 2024 at 10:00am

1.03 TYPES OF BIDS 

A. Bids shall be submitted in total and with required detail for each item bid and
as is required herein and include all portions of the work identified for the
individual bid package as specified herein. Bids shall be made on unaltered
bid forms as included herein. Bidder shall fill in all blank spaces and the bid
shall be signed by a legal officer or agent authorized to bind the bidder to a
contract.

1.04 PRE-BID CONFERENCE 

A. A pre-bid conference will be held. A discussion of the project and review of
bid documents will be followed by a site review and an opportunity to ask
questions. Attendance is highly encouraged for all contractors interested in
bidding on any components or portions of this project. Attendance at the pre-
bid conference will be a factor considered during evaluation of bids.

1. Date: August 21, 2024 at 2:30pm 

2. Virtual:            Video call link: https://meet.google.com/krc-iisj-bqw 
Or dial: 5745-909-+1 414(US)  PIN: 774 676 189# 

B. Any drawings identified in the table of contents herein are included in this bid
document will be reviewed at this conference.

1.05 TIME AND PLACE OF BID RECEPTION 

A. In order to submit a bid to Calhoun County Purchasing, vendors must be
registered with Vendor Registry, the exclusive application for vendors to
participate in formal Requests for Bid process.  The following link is
accessible to vendors who wish to submit bids in response to bid requests:

1. www.calhouncountymi.gov/purchasing

B. Vendors registering for RFB#108-24 SAFE SCHOOLS must register under
at least one of the Commodity Service Codes #83828, #83829, #83833,
#83896, #68087, #83833, #83834, #65596.

C. Potential bidders should contact the following if they are unable to submit
their bid response electronically:

1. Sherri L. Mason, Operations Manager

2. smason@calhouncountymi.gov

https://meet.google.com/krc-iisj-bqw
http://www.calhouncountymi.gov/purchasing


 

INVITATION TO BID 
00 11 16 - 4 

D. Properly registered vendors will receive notice of upcoming bids for which 
they have expressed an interest. Vendors can access the status of active and 
inactive bids at the following link: 

1. www.calhouncountymi.gov/purchasing 

E. The Vendor Registry bid platform is the source for vendor registration, bid 
notice, bid updates and RFB amendments, pre-bid conferences, Q&A’s, 
public bid opening and submitting bids.  Vendor instructions for submitting a 
bid in response to this solicitation are available at the following link:   

1. www.calhouncountymi.gov/purchasing 

F. Bid Receipt Deadline:  September 4, 2024 at 10:00am 

1.06 BID SECURITY 

A. Bid security equal to five percent (5%) of the total bid amount, must 
accompany each base bid in accordance with the Instruction to Bidders. 

B. Bid security shall be either a Bid Bond issued by a company licensed in the 
State of Michigan to furnish bid security or Certified Check made payable to 
the Owner. 

1.07 PERFORMANCE BOND COVERAGE 

A. Selected Contractor(s) will be required to provide a performance bond and 
payment bond in an amount equal to one hundred percent (100%) of the bid 
amount including any accepted alternates at the Owner’s discretion. Such 
bonds shall be issued by surety licensed by the State of Michigan and 
acceptable to the Owner. 

1.08 CIVIL RIGHT COMPLIANCE 

A. The Contractor agrees to abide by the provisions of the Elliott-Larsen Civil 
Rights Act, P.A. 1976, No. 453, as amended, being sections 37.2101 et seq. of 
the Michigan Compiled Laws, and the Michigan Persons with Disabilities 
Civil Rights Act, P.A. 1976, No. 220, as amended, being sections 37.1101 et 
seq. of the Michigan Compiled Laws, and specifically agrees and covenants 
not to discriminate against an employee or applicant for employment with 
respect to hire, tenure, terms, conditions, or privileges of employment with 
respect to hire, tenure, terms, conditions, or privileges of employment, or a 
matter directly or indirectly related to employment, because of race, color, 
religion, national origin, age, sex, height, weight, marital status, or a handicap 
that is unrelated to the individual’s ability to perform the duties of a particular 
job or position.  A breach of this covenant shall be regarded as a material 
breach of the contract. 

http://www.calhouncountymi.gov/purchasing
http://www.calhouncountymi.gov/purchasing
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1.09 OWNER’S RIGHT TO REJECT BIDS 

A. The Owner reserves the right to reject any and/or all bids. The Owner reserves
the right to accept a bid, or portion thereof by issuance of a valid purchase
order within ninety (90) calendar days following the bid opening. No bids
may be withdrawn during this time without the specific approval of the
Owner.

B. Withdrawal of any Bids after the opening time without specific approval by
Owner may result in forfeiture of required bid security by Bidder.

1.10 DEFINITIONS 

A. “Owner” is intended to mean Calhoun County, a County governmental unit of
the State of Michigan.  Additionally, “Owner” is intended to mean individual
school districts within Calhoun County that will be receiving the camera
equipment, licensing, cabling and labor as defined in this bid document and as
specified herein.

B. For purposes of this project, the terms “Architect”, “Engineer” and “Designer”
are used synonymously to refer to Communications by Design, Inc., a
Michigan Corporation.

C. The term “Bidder” refers to any organization properly and accurately
submitting a complete “Intent to Bid Form” prior to the required time
specified herein and subsequently properly submitting completed set of bid
documents as specified herein.

D. The term “Contractor” herein is a reference to the firm(s) eventually selected
by the Owner to provide the intended system(s), or any portion thereof, and
fulfill the terms of the contract.

E. The term Contract is a reference to the collective set of documents, drawings,
diagrams, Owner’s Purchase Order, Addenda and all other materials as
provided for herein defining arrangement between Owner and Contractor.

F. The term Addenda (or Addendum) are that portion of the Contract consisting
of modifications, amendments, deletions or substitutions to the contract
documents issued prior to the execution of the Contract.

END OF SECTION 
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SECTION 00 40 00 
BID FORMS 

Intent to Bid Form 
Complete and submit the following form if you have interest or intend to submit a Bid for 
this project. Unaltered and completed forms must be received on or before 5:00 PM on 
August 8, 2024.  Only bidders returning a completed “Intent to Bid Form” will be 
directly notified of the required addenda. 

Company Information 
Name: _________________________________________ 

Address Line1: _________________________________________ 

Address Line2: _________________________________________ 

City, State and Zip Code _________________________________________ 
Primary Contact Information 

Name: _________________________________________ 

Phone No.: _________________________________________ 

Fax. No.: _________________________________________ 

E-Mail Address: _________________________________________

Portions of the bid for which you will be responding: 

Section 28 20 00 -- Video Monitoring Equipment 

Submit unaltered and completed form to: 
Rebecca Szilagy  
Communications by Design, Inc. 
rszilagy@cbdconsulting.com  

mailto:rszilagy@cbdconsulting.com
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BID FORM 

BID TO: Calhoun County Administrator’s Office, Purchasing Division 
Attention: Sherri L. Mason/Operations Manager 

Bids must be submitted electronically using Vendor Registry as 
indicated in the provided documents and as specified herein. Any 
bid received outside of Vendor Registry will not be considered 
and returned to the submitting party.  Any bid time stamped at 
Vendor Registry web portal after the exact time specified will 
not be considered.  Vendors are encouraged to submit bids at 
least 2 hours prior to the established deadline to avoid any 
technical issues that may cause their bid submission to be late.

BID FROM: ___________________________________________ 

___________________________________________ 

___________________________________________ 

PROJECT: RFB#109-24 SAFE SCHOOLS 

The undersigned, having familiarized themselves with all local conditions affecting the cost of 
work, and having examined the site and all applicable Bidding Documents herein, and herein 
referenced, including, but not limited to, all addenda issued thereto, hereby propose to furnish all 
labor, material, equipment, applicable taxes and services required for proper completion of each 
of the following categories of this project for the sum of: 

Bid Category ____________ Title____________________________________________ 

__________________________________________________Dollars ($____________). 
Said amount written above constituting the Base Bid 

TAXES:  
Bid sum includes all applicable taxes. 

ALLOWANCES:  
Base bid includes all applicable allowance cost(s) as set forth herein. 

COST OF BONDS:  
Bid sum includes cost of furnishing a Performance Bond and Labor and Material Payment Bond, 
each in the amount of one hundred percent (100%) of the bid. 

ACKNOWLEDGEMENT OF ADDENDA:  
The following addenda have been received, are hereby acknowledged, and their execution is 
included in both base bid and alternate bids herein. 

Addendum No._____Dated_____________   Addendum No._____Dated_____________ 
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ALTERNATES:  
Based bid amount may be increased or decreased in accordance with each of the following 
alternate bids as may be selected, following procedures stated herein. Voluntary Alternates shown 
below are identified and described in detail on appropriate attachment(s) as referenced herein. 

Mandatory Alternate – 5 Year Warranty_______________________________________ 

Voluntary Alternate A  _____________________________________________________ 

Voluntary Alternate B  _____________________________________________________ 

Voluntary Alternate C  _____________________________________________________ 

PRINCIPAL SUBCONTRACTORS 
As required herein, the following Subcontractors are proposed to be used for this project: 

Legal Name:__________________________Work Proposed_______________________ 
Legal Name:__________________________Work Proposed_______________________ 

BID SECURITY:  
Accompanying this Bid, as required herein, is a bid security in the form of Certified 
Check/Cashier’s Check/Bidder’s Bond in the amount of: 

________________________________________________ Dollars ($______________), 
payable to the Owner, which it is agreed, shall be retained as liquidated damages, not as a 
penalty, by the Owner, if the undersigned fails to execute the Contract in conformity with the 
form of Contract incorporated and referenced herein and fails to furnish specified bonds within 
ten (10) days after date of issuance of a Letter of Intent to the undersigned. 

If awarded the Contract, the undersigned agrees to commence work within ten (10) calendar days 
after date of issuance of a Purchase Order, which shall be considered as the notice to proceed, and 
agrees to complete the work in accordance with the schedule herein. 

FAMILIAL DISCLOSURE:  
Accompanying this Bid, as required herein, is a legally executed and notarized Michigan Familial 
Disclosure Statement. 

EXCEPTIONS: 
Bidder takes no exception to terms, conditions, specifications and/or any other requirements 
herein unless expressly noted, and specifically identified as provided for herein on unaltered 
Contract Exception form accompanying this Bid. 

SIGNATORY AUTHORITY: 
The undersigned certifies they are an authorized agent of the bidding entity, and legally 
able to bind the bidding entity to the terms, conditions and responsibilities of this, and all 
referenced bid documents. Furthermore, the undersigned acknowledges an understanding 
that non-compliance of this authority or any other bidding requirements may result in 
forfeiture of bid security and/or dismissal of consideration of bid submitted. 
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AGREEMENT:  
The undersigned agree(s) to provide the post-bid information required within ten (10) days after 
notification of a Letter of Intent and to execute an agreement for work covered by this Bid on the 
Owner’s standard Purchase Order for which terms and conditions are expanded to include all 
Bidding Documents and subsequent addenda issued thereto. 

In submitting this bid, it is understood that the Owner reserves the right to reject any or all bids. It 
is further agreed that this bid is binding for a period of Ninety (90) days from the opening thereof.  

       Respectfully submitted, 

Date: ________________________ 

Firm Name: ________________________ 

Registration Number (EIN): ________________________ 

By: ________________________ 

Signed: ________________________ 

Title: ________________________ 

Official Address: ________________________ 

 ________________________ 

Telephone Number: ________________________ 

Fax Number: ________________________ 

Primary Contact Email Address: ________________________ 

 

(If Corporation, affix Seal)
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CERTIFICATE OF AUTHORIZATION FOR CONTRACT EXECUTION 

 
This certificate shall be executed by some officer of the Corporation other than the one 
who signed the foregoing bid.  Before executing, please note the last paragraph of this 
certificate. 
 

*************** 
 
I,                                                           , certify that I am the                                                         of  

                                                  (Official Corporate Title) 
 
the corporation named contractor herein: that                                                          who 
signed the  

 
foregoing bid on behalf of said corporation was then                                                    of 
said 
 
corporation: that said bid was duly signed for on behalf of said corporation by authority of  
 
its governing body and is within the scope of its corporate powers. 
 
 
      SIGNED:                                                                                                      
 
      TITLE:                                                                                                   
 
      FIRM:                                                                                                    
 
      DATE:                                                                                                        
 
 
 
            INCLUDE CORPORATE SEAL OR NOTARIZE BELOW 
 
 

*************** 
 
 
 
In lieu of the foregoing certificate, there may be attached to the bid a copy of that portion 
of the records of the corporation as will show the official corporate character and authority 
of the officer signing.  Such copy shall be duly certified by the secretary or assistant 
secretary under the corporate seal to be true copies.   
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Michigan Familial Relationship Disclosure Statement 
In accordance with Section 1267 of Michigan Revised School Code this sworn and 
notarized statement of an authorized representative, discloses any familial relationship 
between the owner and/or any employee of the Bidder, and any member of the project 
Owner’s governing Board(s) or Superintendent(s). 

If any conflict of interest is discovered subsequent to submission of bid, written 
disclosure shall be submitted to the project Owner within seven (7) days of discovery. 
The project Owner reserves the right to immediately terminate any contract with Bidder 
upon notification of a conflict of interest. Upon such termination, the project Owner shall 
compensate Bidder only for the value of any goods or services provided to the Owner 
prior to such termination as determined by Designer. 

 (Check only one Box Below) 

        It is hereby acknowledged and certified by Bidder that no familial relationship 
exists between the owner or any employee of the Bidder and any member of the 
project Owner’s governing Board(s) or Superintendent(s). 

        A familial relationship exists between the owner or an employee of the Bidder 
and a member of the project Owner’s governing Board(s) or Superintendent(s). 
The person(s) and the relationship(s) are as follows: 

 Bidder  Board or Superintendent 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

Bidder Authorized Representative: 

 Bidder: ____________________________________ 

 Representative’s Signature: ____________________________________ 

 Print or Type Name: ____________________________________ 

 Representative’s Title: ____________________________________ 

Subscribed and sworn this ________ day of ___________________________, 2024. 

In the County of _____________________ State of __________________________ 

By ______________________________________ Seal or Stamp: 
 Notary Public Signature 

My commission expires on: ________________________  
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AFFIDAVIT OF COMPLIANCE – IRAN ECONOMIC SANCTIONS ACT 
Michigan Public Act No. 517 of 2012 

The undersigned, the owner or authorized officer of the below named contractor (the “Contractor”), 
pursuant to the compliance certification requirement provided in the CALHOUN COUNTY (the 
“OWNER”) Request For Bids For RFB#109-24 (the “RFB”), hereby certifies, represents and warrants 
that the Contractor (including its officers, directors and employees) is not an “Iran linked business” 
within the meaning of the Iran Economic Sanctions Act, Michigan Public Act No. 517 of 2012 (the 
“Act”), and that in the event Contractor is awarded a contract as a result of the aforementioned RFP, the 
Contractor will not become an “Iran linked business” at any time during the course of performing the 
Work or any services under the contract.   

The Contractor further acknowledges that any person who is found to have submitted a false 
certification is responsible for a civil penalty of not more than $250,000.00 or 2 times the amount of 
the contract or proposed contract for which the false certification was made, whichever is greater, the 
cost of the School District’s investigation, and reasonable attorney fees, in addition to the fine. 
Moreover, any person who submitted a false certification shall be ineligible to bid on a request for bid 
for three (3) years from the date the it is determined that the person has submitted the false certification. 

CONTRACTOR:  

BIDDER’S FIRM NAME 

BY (SIGNATURE) 

PRINTED NAME AND TITLE 

STATE OF MICHIGAN ) 
) 

COUNTY OF  ) 

Subscribe and sworn before me on this Seal: 

day of  , 20 , a Notary Public 

in and for  County, 

Notary Public 

My Commission expires 
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LEGAL STATUS OF BIDDER 
 

The bidder shall indicate the legal status of the business firm by filling in the appropriate section 
below and by striking out the two non-applicable sections. 

 
An INDIVIDUAL whose signature is affixed to this contract doing business under the name of:     
 
 

 
EMPLOYEE IDENTIFICATION NUMBER (EIN):  ____________________ 

 
 
A PARTNERSHIP doing business under the firm name of: 

 
 
 

All of the members of which are as follows: 
 

NAME   
 

ADDRESS    
 

EMPLOYEE IDENTIFICATION NUMBER (EIN): ______________________ 
 

 
A CORPORATION duly organized and doing business under the laws of the State of: 

 
 
 

EMPLOYEE IDENTIFICATION NUMBER (EIN): ______________________ 
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NON-COLLUSION AFFIDAVIT 
 

The bidder, by its officers and authorized agents or representatives present at the time of 
filing this proposal, being duly sworn on their oaths, say that neither they nor any of them 
have in any way, directly or indirectly, entered into any arrangement or agreement with 
any other bidder or with any public officer of such County of Calhoun, Michigan, 
whereby such affidavit or affiant or either of them has paid or is to pay to such other 
bidder or public officer any sum of money, or has given or is to give to such other bidder 
or public office anything of value whatsoever, or such affidavit or affiant or either of 
them has not directly or indirectly entered into any arrangement or agreement with any 
other bidder or bidders, which tends to or does lessen or destroy free competition in the 
letting of the contract sought for by the attached proposal, that no inducement of any 
form or character other than that which appears on the face of the proposal will be 
suggested, offered, paid or delivered to any person whomsoever to influence the 
acceptance of the proposal or awarding of the contract, nor has this bidder any agreement 
or understanding of any kind whatsoever, with any person whomsoever to pay, deliver 
to, or share with any other person in any way or manner, any of the proceeds of the 
contract sought by this proposal. 

 
 
 
 
 
 
 
 

COMPANY:     

SIGNATURE:     
(Contractor) 

NAME:     

TITLE:     

DATE:     
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REFERENCES 
 
 

Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:  __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
 
 
Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:  __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
 
 
Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:  __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
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 CONTRACT EXCEPTIONS 
 
 
 

Check one Box 
 
        Bidder takes no exception to, and agrees to comply with all sections, terms, 

conditions and/or requirements of the Contract Documents. 

 

        Bidder proposes the following exceptions to the Contract Documents: 

 Paragraph Number Explanation 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

 

NOTE:  
Exception(s) to any bid sections, terms, conditions and/or requirements deemed excessive 
for any reason by the Owner and/or Designer may result in disqualification of Bid. 
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   ATHENS AREA SCHOOLS    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   BATTLE CREEK PUBLIC 
SCHOOLS 

   

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   HARPER CREEK 
COMMUNITY SCHOOLS 

   

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     

 

 

 



 

BID FORMS 
00 40 00 - 20 

SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
Bidder: ____________________________________________Bid Division:  28 20 00 

 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   HOMER COMMUNITY 
SCHOOLS 

   

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 

 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   LAKEVIEW COMMUNITY 
SCHOOLS 

   

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   MAR LEE SCHOOL 
DISTRICT 

   

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 

(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   PENNFIELD SCHOOLS    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   TEKONSHA SCHOOLS    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   MARSHALL ACADEMY    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     
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SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   CALHOUN COMMUNITY HS 
CALHOUN AREA CAREER 

CENTER 
DORIS KLAUSSEN DEV 

CENTER 

   

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   DISTRICT TOTAL     

 

 



 

BID FORMS 
00 40 00 - 27 

SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required. Form submitted must 
materially match below both in content and format. Electronic version of this form is required with bid package as Microsoft Excel 
compatible spreadsheet for each project section being bid. Failure to provide appropriate and complete SCHEDULE OF VALUES, 
as determined by the Owner and/or Designer, may result in disqualification of Bid.)  
 
Bidder: ____________________________________________Bid Division:  28 20 00 
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

   SUMMARY SHEET     
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
   PROJECT ALLOWANCES     
   TRAINING    
   BONDS AND INSURANCE    
   GRAND TOTAL  

(Must match base bid) 
   

 

END OF SECTION
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 
 

PART 1 - GENERAL 

1.01 OWNERSHIP 

A. Bidders prepare and provide bids without any cost to the Owner and/or 
Designer. Once opened, bids become the sole property of the Owner. Bidders 
have no claim to, or ownership of bids opened. Bids become subject to all 
legal statutes including, if applicable, United States and Michigan Freedom of 
Information Acts and related laws. 

1.02 COMPLIANCE 

A. This document establishes the primary system(s) design configuration.  The 
Bidder’s bid response shall include all services, supplies, components and 
equipment required to provide a complete turnkey system(s) which meets or 
exceeds all specifications for each given bid item being proposed. 

B. Owner prefers to enter into a contract with a single bidder for all materials for 
completion of this project, but shall consider combinations of portions of bids 
from various bidders. If portions of separate bids are deemed compatible and 
compliant with the intent of the project, and a combination of partial bids is 
deemed to be in the Owner’s best interest, and the Owner reasonably expects 
willing and compliant bidders will cooperate with others for the benefit of the 
Owner during implementation of the system, the Owner reserves the right to 
award portions of the project to multiple bidders which will cooperate to 
complete the work. 

C. By their response, Bidders agree to comply with all sections, terms, conditions 
and/or requirements of the contract documents except as expressly noted, and 
specifically identified by paragraph number on the unaltered Contract 
Exceptions Bid Form. Exceptions to any bid sections, terms, conditions and/or 
requirements deemed excessive by the Owner and/or Bid Coordinator may 
disqualify Bid. 

D. The bidder shall clearly identify any proposed deviations from the contract 
terms or specifications identified in this Request for Bids.  Each exception 
must be clearly defined and referenced to the proper paragraph in this Request 
for Bids.  The exception shall include, at a minimum, the bidder’s proposed 
substitute language and opinion as to why the suggested substitution will 
provide equivalent or better service and performance.  If no exceptions are 
noted in the bidder’s bid, the County will assume complete conformance with 
this specification and the successful bidder will be required to perform 
accordingly. 
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E. In connection with the execution of this Contract, Contractor and any 
Subcontractors shall not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, age, or national origin.  

F. Negligence in preparation, improper preparation, errors in, or omissions from 
Bids shall not relieve Bidder from fulfillment of any and all obligations and 
requirements of the Contract Documents. 

G. All Bid documents and worksheets must be completed in detail and submitted 
together on time. 

H. All documents constituting the entire present agreement shall be construed in 
accordance with and governed by the laws of the State of Michigan. 

I. Designer shall have authority for interpretation of Contract Documents. In the 
event terms, provisions or any other portion of the Contract Documents is/are 
in dispute, Designer shall have full and final authority to interpret the Contract 
Documents, and such interpretation shall be final and binding. 

J. In the event of a conflict between any terms or conditions in any of the 
documents comprising the entire present Agreement, the terms and conditions 
set forth in this document shall take precedence. 

1.03 ACCEPTANCE OF REQUEST FOR BID CONTENT 

A. It is the responsibility of all bidders to examine the entire Request for Bids 
package and seek clarification of any requirement that may not be clear and to 
check all responses for accuracy before submitting a bid.  Negligence in 
preparing a bid confers no right of withdrawal after due time and date.  The 
contents of this Request for Bids and the bidder's bid will become contractual 
obligations, if a contract ensues.  Failure of the successful bidder to accept 
these obligations may result in cancellation of the award. 

1.04 INQUIRIES 

A. Questions that arise as a result of this Request for Bids should be submitted 
via the Vendor Registry web portal at 
https://vrapp.vendorregistry.com/Account/LogOn?returnUrl=%2F .  
Questions are due by August 23, 2023 @ 5:00 PM.  County replies to 
questions submitted by Vendors will be published to the Vendor Registry web 
portal and will be made available to all vendors registered under this RFP. 

1.05 LATE BIDS 

A. Any bid time stamped at Vendor Registry web portal after the exact time 
specified will not be considered. Vendors are encouraged to submit bids at 
least 2 hours prior to the established deadline in order to avoid any technical 
issues that may cause their bid submission to be late.    

https://vrapp.vendorregistry.com/Account/LogOn?returnUrl=%2F
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1.06 ALTERNATE BIDS 

A. Bidders are cautioned that any alternate bid, unless specifically requested, or, 
any changes, insertions, or omissions to the terms and conditions, 
specifications, or any other requirements for this Request for Bids, may be 
considered non-responsive and at the option of the County, and result in the 
rejection of the bid.  

1.07 CONTRACT NEGOTIATIONS 

A. At the completion of the evaluation process, the County may enter into 
discussions with the bidder finalist(s) determined to be reasonably susceptible 
to being selected for award, to identify any needed revisions to the original 
bid.  Best and final offers may be requested of each of the finalists, or after 
careful consideration, the bidder that gives the most advantageous bid may be 
recommended for award.  In the event only one bid is received, the County 
may require that the bidder submit a cost bid in sufficient detail for the County 
to perform a cost/price analysis to determine if the contract price is fair and 
reasonable.  Award shall be made by the Purchasing Department to the bidder 
whose bid is most advantageous to the County. 

1.08 CONTRACT 

A. The contract shall be based upon this Request for Bid issued by the County 
and the bid submitted by the Contractor in response to this Request for Bid.  
The bid shall substantially conform to the terms, conditions, specifications and 
other requirements set forth within the text of this Request for Bid.  The 
County reserves the right to clarify any contractual terms with the concurrence 
of the Contractor; however, any substantial non-conformity in the bid, as 
determined by the County, shall be deemed non-responsive and the bid 
rejected.  The contract shall contain the entire agreement between the County 
and the Contractor and shall prevail over any and all previous agreements, 
contracts, bids, negotiations, purchase orders, or master agreements in any 
form. 

1.09 DISCLOSURE 

A. All information in bids received is subject to disclosure under the provisions 
of Public Act No. 446 of 1976 known as the "Freedom of Information Act".  
This Act also provides for the complete disclosure of contracts and 
attachments thereto.  

B. If a person believes that any portion of a bid, offer, specification, protest or 
correspondence contains information that should be withheld, then the 
Purchasing Department should be so advised in writing (price is not 
confidential and will not be withheld).  The County shall review all requests 
for confidentiality and provide a written determination.  If the confidential 
request is denied, such information shall be disclosed as public information. 
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1.10 NOTICE AND RESPONSE 

A. Upon notification of Bidder being considered as a finalist, the Bidder shall 
provide to the Owner and Designer, within 48 hours, a current “Dunn and 
Bradstreet Supplier Evaluation Report” and other documentation as may be 
required of finalists herein and as requested by Owner and/or Bid Coordinator. 

B. Bidder shall provide timely response to all requests from Designer and/or 
Owner regarding clarification and/or elaboration concerning, but not limited 
to its Bid as may be deemed relevant by the Owner and/or Designer. 

1.11 PROTECTION AND SAFETY 

A. Contractor shall continuously maintain adequate protection of all Work from 
damage and shall protect the Owner’s property from injury or loss arising in 
connection with the execution of the Contract. Contractor shall make good 
any such damage, injury or loss, except such as may be directly caused by 
agents or employees of the Owner. The Contractor shall adequately protect 
adjacent property as required by law, by the Contract Documents, or as 
otherwise required, to cause no damage to them during the execution of the 
Contract. This requirement shall also apply to structures above and below 
ground as conditions of the site require. 

B. Contractor shall be solely responsible for, and have control over means, 
methods, techniques, sequences and procedures for initiating, maintaining and 
supervising all safety precautions and programs in connection with the 
performance of the contract. Contractor shall take all necessary precautions 
for the safety of employees and visitors on the site of the Project and shall 
comply with applicable provisions of federal, state, and municipal safety laws 
and building codes to prevent accidents or injury to persons on, about, or 
adjacent to the premises where the Work is being performed. Contractor shall 
erect and properly maintain at all times, as required by the conditions and 
progress of the Work, all necessary safeguards for the protection of workers 
and the community. 

C. Contractor shall vigorously defend any and all suits that may be brought 
against the Owner by any person and/or entity, whether in the employ of the 
Contractor or not, for damage to property, and/or injury or death to persons 
alleged or claimed to have been caused by or through the performance of 
work. 

1.12 DRAWINGS DIAGRAMS AND ILLUSTRATIONS 

A. Drawings, Diagrams and Illustrations are diagrammatic in nature and indicate 
general arrangement and nature of systems and work included. 

B. Floor plan drawings are provided to assist the contractor in preparing 
documentation and reports as required herein. 



 

INSTRUCTIONS TO BIDDERS 
00 21 13 - 32 

PART 2 - MATERIALS 

2.01 VOLUNTARY ALTERNATES AND SUBSTITUTION OF SPECIFIED 
PRODUCTS 

A. This Request for Bid describes a particular implementation. All Bids must 
provide pricing on the “base bid” as described herein. Voluntary alternatives 
providing comparable functionality with significant cost reduction and/or 
performance enhancement may be proposed. Voluntary alternatives are 
encouraged, but must be identified as “Voluntary Alternates” and detailed on 
unaltered Bid Forms contained herein. Voluntary Alternates may be further 
detailed and/or explained in attachments to the unaltered Bid Forms contained 
herein. Exceptions to the Request for Bid specifications must be clearly noted 
and explained for each Voluntary Alternate proposed. 

B. No substitutions of specified products may be made without specific prior 
authorization by Designer and Owner. Individual bid divisions herein contain 
particular information related to acceptable manufacturer and product 
requirements. 

C. Trade-in, equipment/license exchanges or other return allowances may be 
provided as a voluntary alternate. Trade-in, exchange or other return 
equipment allowances shall not be included in base bid amount. 

PART 3 - EXECUTION 

3.01 EXAMINATION OF DOCUMENTS AND SITE 

A. Bidders shall carefully examine the Contract Documents and the construction 
site to obtain first-hand knowledge of existing conditions and requirements. 
No plea of ignorance of conditions that exist, or any other relevant matter 
concerning work to be performed in the execution of work will be accepted as 
justification for failure to fulfill every detail of all requirements as described 
herein. 

3.02 QUESTIONS, INTERPRETATIONS AND ADDENDA 

A. Any bidder finding discrepancies between Drawings, Specifications and/or 
Bid Documents, or be in doubt as to the exact meaning of any provision or 
detail shall notify the Designer at once, and before the deadline for Questions 
and Clarifications. The Designer may then, at their option, issue Addenda 
clarifying same. The Designer is not responsible for oral instructions, or 
Bidder’s/Contractor’s misinterpretations of Drawings, Specifications and/or 
Bid Documents. 

B. The Designer reserves the right to issue Addenda at any time up to thirty-six 
(36) hours prior to the scheduled bid opening. All such addenda shall become, 
upon issuance, an inseparable part of the Specification/Contract Documents. 
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Each bidder shall incorporate within their bid all costs for items listed in 
any/all Addenda, and shall acknowledge receipt and identifying number of 
each Addendum on the Bid Form and on the outside of the sealed bid 
container. 

C. Addenda will be forwarded to each bidder who has received a copy of the 
Bidding Documents and has submitted “Intent to Bid Form”. 

3.03 BID SECURITY AND BONDS 

A. Bid Security, Performance and Payment Bonds are required on this project. 

1. Bid security equal to five percent (5%) of the bid amount must accompany 
each bid in accordance with the Instruction to Bidders. 

a. Bid security shall Bid Bond issued by a company licensed in the State 
of Michigan to furnish bid security. 

B. The selected Contractor will be required to provide a performance bond and a 
payment bond in an amount equal to one hundred percent (100%) of the bid 
amount including any accepted alternates at the Owner’s discretion. 

1. The surety of the performance bond shall remain in effect until all 
acceptances and final contract close-out requirements herein have been 
executed by the Owner. 

3.04 INSURANCE REQUIREMENTS 
 
A. The successful contractor shall not commence work under the contract sought 

by the bid until he/she has obtained the insurance required under this 
paragraph and provided copies to the Calhoun County Purchasing 
Department.  All coverage shall be with insurance companies licensed and 
admitted to do business in the State of Michigan.  All coverages shall be with 
insurance carriers acceptable to Calhoun County.  Contractor shall be 
responsible to the County or insurance companies insuring the County for all 
costs resulting from both financially unsound insurance companies selected by 
Contractor and their inadequate insurance coverage. 
1. Workers’ Compensation Insurance: The Contractor shall procure and 

maintain at its own expense during the term of the contract, Workers’ 
Compensation Insurance with Michigan statutory limits and Employers’ 
Liability Coverage with a minimum limit of $100,000 per occurrence for 
any employee. 

2. Commercial General Liability Insurance: The Contractor shall procure 
and maintain during the life of the contract, Commercial General Liability 
Insurance on an “Occurrence Basis” with limits of liability not less than $ 
1,000,000  per occurrence and/or aggregate combined single limit, 
Personal Injury, Bodily Injury, and Property Damage.  Coverage shall 
include the following extensions: (A) Contractual Liability; (B) Products 
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and Completed Operations; (C) Independent Contractors Coverage; (D) 
Broad Form General Liability Extensions or equivalent; (E) Deletion of all 
Explosion, Collapse, and Underground (XCU) Exclusions, if applicable. 

3. Motor Vehicle Liability: The Contractor shall procure and maintain at its 
own expense during the term of the contract Motor Vehicle Liability 
Insurance, including Michigan No-Fault Coverages, with limits of liability 
not less than $ 1,000,000  per occurrence combined single limit, Bodily 
Injury, and Property Damage.  Coverage shall include all owned vehicles, 
all non-owned vehicles, and all hired vehicles. 

4. Builders Risk Insurance The Contractor shall purchase and maintain 
during any and all construction activities contemplated by this Contract a 
builders completed value risk form policy (Builders Risk Policy) made 
payable to the Contractor and the County as their interests may appear.  
The policy shall include all risk, full cost replacement, property insurance 
in a form acceptable to the County for the length of time necessary to 
complete the Project.  This insurance shall include as named additional 
insureds the County and all subcontractors and shall include, at a 
minimum, coverage for fire, windstorm, flood, earthquake, theft, 
vandalism, malicious mischief, transit, collapse, testing, and damage 
resulting from defective design, workmanship, or material. The Contractor 
will be responsible for any co-insurance requirements or deductibles. 

5. Additional Insured: Commercial General Liability and Motor Vehicle 
Liability Insurance, as described above, shall include an endorsement 
stating that the following shall be Additional Insureds:  Calhoun County, 
all elected and appointed officials, all employees and volunteers, all 
boards, commissions, and/or authorities and board members, including 
employees and volunteers thereof.  Additional insureds shall also include 
the State of Michigan, the State Transportation Commission, and the 
Michigan Department of Transportation, and their agents and employees, 
pursuant to Sec. 1.8.7.  Insurance policies shall not contain endorsements 
or policy conditions which reduce coverage provided to the County. 

6. Cancellation Notice: Workers’ Compensation Insurance, Commercial 
General Liability Insurance, and Motor Vehicle Liability Insurance, as 
described above, shall include an endorsement stating the following: “It is 
understood and agreed that Thirty (30) days Advance Written Notice of 
Cancellation, Non-Renewal, Reduction, and/or Material Change shall be 
sent to: (Purchasing Department, Calhoun County, 315 West Green Street, 
Marshall, MI 49068). 

7. If any of the above coverages expire during the term of the contract, the 
Contractor shall deliver renewal certificates and/or policies to Calhoun 
County at least ten (10) days prior to the expiration date.  Failure to do so 
may result in the suspension of services and related payments.  Include 
current certificates of insurances with your bid.  The successful contractor 
may be required to have Calhoun County, State of Michigan, and the State 
Transportation Commission added as an additional insured to their 
insurance policy, pursuant to Sec.7. 
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3.05 GRATUITIES 

A. The County may, by written notice to the Contractor, cancel the contract 
sought by Contractor’s bid if it is found that gratuities, in the form of 
entertainment, gifts or otherwise, were offered or given by the Contractor or 
any agent or representative of the Contractor, to any officer or employee of 
the County amending, or making any determinations with respect to the 
performing of such contract.  

3.06 INDEMNIFICATION AND HOLD HARMLESS 

A. To the fullest extent permitted by law, the selected Contractor, on behalf of 
itself and its affiliates, directors, officers, employees, agents, successors, 
servants, volunteers, and assigns (“Indemnitor”) agrees to defend, pay on 
behalf of, indemnify, protect and hold harmless Calhoun County, its elected 
and appointed officials, employees, and volunteers, and others working on 
behalf of Calhoun County (“Indemnified Persons”) against any and all claims, 
liabilities, liens, fines, demands, suits, costs, or losses, including all legal fees 
and/or costs connected therewith, and for any damages which may be 
asserted, claimed, or recovered against or from the Indemnified Persons by 
reason of personal injury, including bodily injury or death and/or property 
damage, including loss of use thereof, which arises out of or is in any way 
connected or associated with this this bid or the contract sought by this bid.  
The Contractor will not be liable for any damages arising out of an act of 
gross negligence by the Indemnified Persons.  Contractor’s indemnification 
obligations shall survive the termination or expiration of the Contractor’s bid 
and the contract sought by the Contractor’s bid. 

3.07 NO WAIVER OF RIGHTS AND REMEDIES 

A. No provision in this document or in the Contractor's bid shall be construed, 
expressly or by implication, as a waiver by either party of any existing or 
future right and/or remedy available by law in the event of any claim or 
default or breach of contract.  The failure of either party to insist upon the 
strict performance of any term or condition of the contract or to exercise or 
delay the exercise of any right or remedy provided in the contract, or by law, 
or the acceptance of materials or services, obligations imposed by this contract 
or by law, and shall not be deemed a waiver of any right of either party to 
insist upon the strict performance of the contract. 

3.08 INDEPENDENT SERVICE COST DETERMINATION BY CONTRACTOR 

A. By submission of a bid, the prospective contractor certifies that in connection 
with the bid: 
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1. The proposed service cost was determined independently, without 
consultation, communication, or agreement for the purpose of restricting 
competition. 

2. The service cost quoted in the bid has not nor will be knowingly disclosed 
by the prospective contractor to anyone prior to the contract award. 

3. No attempt has been made or will be made to induce other individuals or 
firms to submit or not submit a bid. 

4. Each person signing the bid certifies that he/she is authorized to bind the 
contractor to its provisions. 

3.09 DEFAULT, REMEDIES AND CANCELLATION 

A. A default under the contract executed as a result of this Request for Bids shall 
occur if (a) a Party fails to perform, in any material respect, any of its 
obligations set forth in the contract, (b) such failure is not excused by any 
provision of the contract, and (c) such failure continues un-remedied for a 
period of thirty (30) calendar days following receipt of written notice from a 
non-breaching party (“Default”).   

B. In case of default by the Contractor, the County may cancel the contract 
immediately and procure the articles or services from other sources and hold 
the contractor responsible for any excess costs occasioned thereby.  The 
County may also recover all funds issued to the Contractor through the date of 
Default.  Upon the occurrence of a Default, the non-breaching party may 
pursue any and all available legal or equitable remedies against the defaulting 
party simultaneously or consecutively, at its discretion. 

C. The contract executed as a result of this Request for Bids may also be 
cancelled by the County for lack of further need for the service or commodity 
at the location named in the contract or lack of funding.  To cancel the 
contract, the County must give the Contractor written notice of such 
cancellation thirty (30) days prior to the date of cancellation without penalty 
or fine.   

3.10 MODIFICATION AND WITHDRAWL 

A. Bids may be withdrawn and/or changed any time prior to the bid opening. 
Bids may not be withdrawn or changed after the bid opening, and shall be 
deemed a firm offer continuing for ninety (90) calendar days. Bids received 
after the time and date for the public opening will be returned unopened at the 
Owner’s discretion. 

B. Withdrawal of any Bid after the opening time without specific approval by 
Owner may result in forfeiture of required bid security by Bidder. 
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C. Bids may be withdrawn from the Vendor Registry web platform prior to the 
exact time set for receipt of bids by the vendor’s authorized representative, 
provided the representative's identity is made known.  

3.11 FORCE MAJEURE 

A. Notwithstanding any other provision in the contract executed as a result of this 
Request for Bids, no party shall be liable for any failure or delay in 
performing its obligations, or for any loss or damage, resulting from any event 
or circumstance beyond the reasonable control of the party, including but not 
limited to an earthquake, hurricane, flood, fire, lightning, pandemic, materials 
shortages, sinkhole or other forces of nature, acts of war, terrorism or civil 
unrest, strikes, lockouts or other labor unrest, or legal order, government 
action or application of laws, regulations or codes (“Force Majeure Event”). 

B. A party whose performance is impacted by a Force Majeure Event shall 
provide reasonable notice to the other party and shall make commercially 
reasonable efforts to minimize the impact of the Force Majeure Event on its 
performance. 

C. The deadline by when a party must perform an obligation under the contract 
shall be postponed by the period of time by which the party’s ability to 
perform that obligation is materially prevented or interfered with by a Force 
Majeure Event. 

3.12 CONFIDENTIAL INFORMATION 

A. The following shall apply to the parties’ proprietary information: 

1. Subject to the exceptions set forth below, the parties shall hold in 
confidence any non-public information obtained by it pursuant to the 
award process related to this Request for Bid, or the performance of the 
obligations required or the transaction contemplated by the contract 
executed as a result of this Request for Bids.  Proprietary information 
includes, but is not limited to, proprietary or confidential information 
disclosed by either party to the other for the purposes contained within this 
Request for Bids or the contract executed as a result of this Request for 
Bids, including but not limited to any material clearly identified in writing 
as being such.  Proprietary information shall be safeguarded and protected 
in the same manner as the recipient’s procedures require to ensure 
protection and nondisclosure of recipient’s proprietary and confidential 
information.  The parties agree to advise and require their employees, 
agents, and subcontractors of their obligations to keep all proprietary 
information confidential.  Disclosure to a subcontractor is permissible 
where the disclosure is necessary or otherwise naturally occurs in 
connection with work that is within the subcontractor’s responsibilities.  
The recipient’s obligation to safeguard and not disclose such proprietary 
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information shall not apply to information in the public domain, lawfully 
in the recipient’s possession prior to receipt, or lawfully obtained from 
third-parties.  The parties acknowledge that proprietary information may 
be disclosed as part of any normal reporting and review procedure with 
auditors and attorneys, or with any outside lender, or any proposed or 
actual successor in interest; provided, however, that prior to such 
disclosure, the third-party to receive such disclosure shall agree to 
maintain the confidentiality of the proprietary information. 

2. Each party must use its best efforts to assist the other party in identifying 
and preventing any unauthorized use or disclosure of any proprietary 
information.  Without limiting the foregoing, each party must advise the 
other party immediately in the event either party learns or has reason to 
believe that any person who has had access to proprietary information has 
violated or intends to violate the terms of the contract executed as a result 
of this Request for Bids, and each party will cooperate with the other party 
in attempting to regain possession of the proprietary information, prevent 
further unauthorized use or disclosure, and seeking injunctive or other 
equitable relief against any such person. 

3. Each party acknowledges that breach of its obligation of confidentiality 
may give rise to irreparable injury to the other party, which damage may 
be inadequately compensable in the form of monetary damages.  
Accordingly, a party may seek and obtain injunctive relief against the 
breach or threatened breach of the foregoing undertakings, in addition to 
any other legal remedies which may be available. 

4. If required by order of a governmental or judicial body, recipient may 
release to such body the proprietary information required by such order; 
provided, however, recipient agrees that prior to such release it shall 
promptly notify the other party of the order and allow the other party to 
contest any release of the proprietary information; and provided, further, 
recipient shall use all reasonable efforts to prevent such proprietary 
information from becoming disclosed to the public. 

5. Upon termination of the parties’ relationship, in whole or in part, each 
party must, within five (5) calendar days from the date of termination, 
return to the other party any and all proprietary information received from 
the other party, or created or received by a party on behalf of the other 
party, which are in such party’s possession, custody or control.  Should 
either party determine that the return of any proprietary information is not 
feasible, such party must destroy the proprietary information and must 
certify the same in writing within five (5) calendar days from the date of 
termination to the other party.  However, if the party’s legal ability to 
destroy data is restricted by its retention and disposal schedule, the other 
party’s proprietary information will be destroyed after the retention period 
ends. 
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6. The confidentiality provisions in this section shall survive the expiration 
or termination of the parties’ relationship. 

3.13 FAIR EMPLOYMENT PRACTICES 

A. Any vendor engaged in the contract executed as a result of this Request for 
Bids shall conform to Public Act 453, 1976, as amended, "Michigan Civil 
Rights Act", the Civil Rights Act of 1964, the Equal Opportunity Employment 
Act of 1973 inclusive of subsequent amendments and the Federal 
Rehabilitation Act of 1973, Section 504, and certify they do not deny benefits 
or services, or otherwise discriminate on the basis of race, color, national 
origin (including limited English proficiency), disability, age, or sex 
(including sexual orientation and gender identity). 

3.14 DISADVANTAGED BUSINESS ENTERPRISE 

A. Disadvantaged Business Enterprises (minority or woman owned businesses) 
will be afforded full opportunity to submit bids in response to this Request for 
Bids and will not be discriminated against on the grounds of race, color, creed, 
sex or national origin in consideration for an award. It is the policy of the 
County that disadvantaged business enterprises and minority business 
enterprises have an opportunity to participate at all levels of contracting in the 
performance of County contracts to the extent practical and consistent with 
the efficient performance of the contract. 

3.15 FEDERAL, STATE, LOCAL LAWS 

A. The County anticipates that some or all the funds for this project will come 
from Federal grant sources, which may require the Contractor to comply with 
certain Federal contract and procurement statutes, regulations and policies. In 
some cases, the grant funding sources have determined whether compliance 
will be required, and in some cases, those requirements are uncertain. For 
example, broad band projects funded solely by Coronavirus State and Local 
Fiscal Recovery Funds (SLFRF), administered by the Department of 
Treasury, are not subject to certain federal requirements, including the Davis-
Bacon prevailing wage requirement. More information is available in the final 
rule, and FAQ issued by the Department of Treasury. The FAQ’s are available 
at https://home.treasury.gov/system/files/136/SLFRF-Final-Rule-FAQ.pdf .    

B. Other potential grant sources, such as the Federal Broadband Equity, Access 
and Deployment (BEAD) program, and the Michigan Realizing Opportunities 
With Broadband Infrastructure Networks (ROBIN) program, have their own, 
developing list of requirements. The Contract shall familiarize themselves 
with the requirements of these three programs, since they may all be used to 
fund the work contemplated by this Request for Bid.  

C. Depending on the requirements of the program that will fund the scope of 
work the successful bidder is selected to perform, the final Contract will 

https://home.treasury.gov/system/files/136/SLFRF-Final-Rule-FAQ.pdf
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contain a Legal Compliance Addendum, agreed to at the time of final contract 
negotiation, detailing how the Contractor will comply with the grant 
requirements, and any other Federal, State, or Local contract or procurement 
requirements that may apply.  

D. Finally, the Contractor will be required to self-certify that they have complied 
with all such contract or procurement requirements, and the compliance plan 
contained in Addendum agreed upon by the Parties. Some, or all of the 
following provision may apply to the final Contract and will need to be 
addressed in the final Legal Compliance Addendum. If the Contractor cannot 
comply with any one of these requirements, they believe the requirement is 
unnecessary, or if they propose an alternate means of compliance, their 
response to this bid shall so indicate. 

1. When applicable, the following provisions shall apply to this Request for 
Bids and the contract executed as a result of this Request for Bids due to 
the funding in whole, or in part, by federal award monies: 

2. Contractor assures the County it will comply with Section 1352, Title 31 
of the U.S. Code (pertaining to not using federal monies to influence 
federal contracting and financial transactions).  Contractor assures the 
County: 

a. No federal appropriated funds have been paid or will be paid, by or on 
behalf of Contractor, to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the making of any federal 
grant, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any 
federal grant or cooperative agreement. 

b. If any funds other than federal appropriated funds have been paid or 
will be paid to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in 
connection with a  federal grant or cooperative agreement, Contractor 
shall complete and submit Standard Form – LLL, Disclosure of 
Lobbying Activities in accordance with its instructions. 

3. Contractor assures the County it will follow applicable federal 
procurement standards as described in the Code of Federal Regulations 
Part 215 Subpart C – Post-Award Requirements, Procurement Standards, 
Sections 215.40-48 when procuring goods or services with federal funds 
to ensure that procurement decisions are made ethically and with free and 
open competition among those providing the goods or services. 
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4. If the regulations governing the grant program supporting the contract 
executed as a result of this Request for Bids require compliance with 
subchapter IV of chapter 31 of title 40, United States Code (commonly 
known as the “Davis-Bacon Act”), Contractor must  provide a certification 
that all laborers and mechanics employed by subcontractors in the 
performance of this Agreement are paid wages at rates not less than those 
prevailing, as  determined by the U.S. Secretary of Labor in accordance 
for the corresponding classes of laborers and mechanics employed on 
projects of a character similar to the contract work in the State of 
Michigan.  If such certification is not provided, Contractor must provide a 
project employment and local impact report detailing:  

a. The number of employees of subcontractors working on the project; 

b. The number of employees on the project hired directly and hired 
through a third party;  

c. The wages and benefits of workers on the project by classification; and 

d. Whether those wages are at rates less than those prevailing.  

5. Contractor must maintain sufficient records to substantiate this 
information upon request.  The Parties agree the County will report all 
suspected or reported violations of this provision to the Federal awarding 
agency. 

6. Contractor must also provide a certification the project includes a project 
labor agreement, meaning a pre-hire collective bargaining agreement 
consistent with section 8(f) of the National Labor Relations Act (29 U.S.C. 
158(f)).  If Contractor does not provide such certification, Contractor must 
provide a project workforce continuity plan detailing: 

a. How Contractor will ensure the Project has ready access to a sufficient 
supply of appropriately skilled and unskilled labor to ensure high-
quality construction throughout the life of the Project, including a 
description of any required professional certifications and/or in-house 
training; 

b. How Contractor will minimize risks of labor disputes and disruptions 
that would jeopardize timeliness and cost-effectiveness of the Project;  

c. How Contractor will provide a safe and healthy workplace that avoid 
delays and costs associated with workplace illnesses, injuries, and 
fatalities, including descriptions of safety training, certification, and/or 
licensure requirements for all relevant workers (e.g., OSHA 10, OSHA 
30); 
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d. Whether workers on the project will receive wages and benefits that 
will secure an appropriately skilled workforce in the context of local or 
regional labor market; and  

e. Whether the project has completed a project labor agreement. 

7. In addition, Contractor must also comply with the Copeland “Anti-
Kickback” Act (40 U.S.C. 3145), as supplemented by Department of 
Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on 
Public Bidding or Public Work Financed in Whole or in Part by Loans or 
Grants from the United States”) which prohibits Contractor from inducing, 
by any means, any person employed in the construction, completion or 
repair of public work, to give up any part of the compensation to which he 
or she is otherwise entitled.  County shall report all suspected or reported 
violations to the Federal awarding agency.  

8. If this contract exceeds $100,000.00 and involves the employment of 
mechanics or  laborers, Contractor shall comply with U.S.C. 3702 and 
3704, as supplemented by Department of Labor regulations (29 CFR Part 
5).  To that extent, Contractor must compute the wages of each mechanic 
and laborer on the basis of a standard forty (40) hour work  week with 
hours exceeding this standard to be paid at one and one half (1.5) the 
standard hourly rate.  In addition, Contractor agrees that no mechanic or 
laborer shall be required to work in surroundings or under working 
conditions which are unsanitary, hazardous or dangerous.   

9. If this Agreement exceeds $150,000.00, Contractor shall comply with all 
applicable standards, orders and/or regulations issued pursuant to the 
Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution 
Control Act as amended (33 U.S.C. 1251-1387). The Parties agree that the 
County shall report all violations of these Acts to the Federal awarding 
agency and the Regional Office of the Environmental Protection Agency 
(“EPA”). 

10. Contractor agrees to comply with all mandatory standards and policies 
relating to energy efficiency which are contained in the State of 
Michigan’s energy conservation plan issued  in compliance with the 
Energy Policy and Conservation Act. (42 U.S.C. 6201). 

11. The Parties agree that County and Contractor shall comply with Section 
6002 of the Solid Waste Disposal Act, as amended by the Resource 
Conservation and Recovery Act.  The requirements of Section 6002 
include, for those items where the purchase price exceeds $10,000.00 or 
the value of the quantity acquired by the preceding fiscal year exceeded 
$10,000.00, procuring only items designated in guidelines of the EPA at 
40 CFR, Part 247, that contain the highest percentage of recovered 
materials practicable, consistent with maintaining a satisfactory level of 
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competition; procuring solid waste management services in a manner that 
maximizes energy and resource recovery; and establishing an affirmative 
procurement program to procuring recovered materials identified in the 
EPA guidelines. 

3.16 CODES, ORDINANCES, REGULATIONS AND RELATED 

A. All labor and materials shall be furnished and installed in strict accordance 
with the latest applicable codes, ordinances and regulations of any governing 
body having jurisdiction over this project. 

B. In the event the quality of labor and materials required by the Drawings and 
Specifications herein exceeds requirements of current applicable codes, 
ordinances and regulations, the Drawings and Specifications shall take 
precedence. 

C. In the event the quality of labor and materials required by current applicable 
codes, ordinances and regulations having jurisdiction over this project exceeds 
that of the Drawings and Specifications herein, the applicable codes, 
ordinances and regulations shall take precedence. 

D. The Contractor shall give all notices and comply with all codes, laws, 
ordinances, rules and regulations of any authority having jurisdiction, which 
bears on the performance of its work. This compliance includes, but is not 
limited to, the Michigan School Safety Initiative (PA129, PA130, PA131 and 
PA138) if applicable to work being performed. 

E. The Contractor shall pay for all licenses, permits, taxes, and fees required for 
this project; and shall comply with all federal, state, local and Owner’s codes, 
laws, ordinances, regulations and other requirements applicable to the work 
specified at no additional cost to the Owner. Contractor shall submit copies of 
all approved certificates and approvals to the Owner upon receipt. 

3.17 SUB-CONTRACTOR AND MATERIAL SUPPLIER 

A. The successful Bidder shall submit to the Owner and Designer a complete list 
of all subcontractors and all material suppliers proposed to engage on the 
work. Sub-contracts shall not be awarded until after they have been approved 
by the Designer and Owner.  

B. Finalist bidders may be required to submit additional details related to 
subcontractors and suppliers within forty-eight (48) hours after the bid 
opening. 

C. Names of any principal subcontractors must be listed on the Bid Form. 

D. All contracts made by the successful Bidder with Subcontractors shall be 
covered by the terms and conditions herein. The successful Bidder shall see to 
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it that Subcontractors are fully informed in regard to these terms and 
conditions and shall bind all subcontractors to the same terms and conditions. 
Failure to do so will absolve the Owner from any liability for additional cost 
due to subcontractor claims for additional cost, time or any claim(s) for 
additional cost by subcontractor(s). 

3.18 BID RESPONSE FORMAT 

A. Bidder shall provide complete Bid copies as described herein. 

1. One (1) Electronic copy format responses shall be submitted electronically 
as specified, readable by a standard Microsoft Windows 10 workstation. 
Response shall contain separate folders to organize response 
documentation as described herein. Files submitted shall be Adobe 
Acrobat “PDF” format (SCHEDULE OF VALUES is additionally 
required to be in the appropriate folder as a spreadsheet and as described 
herein). 

B. All Bid Response formats shall be clearly externally marked to include, but 
not be limited to: 

1. Bidder identification. 

2. Project Owner identification. 

3. Project name. 

4. Bid submission date. 

C. Bid Responses shall include an index containing copies/PDF of a complete 
index of documents comprising Bid Response. Responses shall include, but 
not be limited to the following tabbed/folder sections: 

1. Section 1 – Forms, which shall contain copies/PDF files of all required 
and completed bid forms. 

a. Qualifications of Firm 

b. Bid Form 

c. Michigan Familial Relationship Disclosure Statement 

d. Iranian Economic Sanctions Form  

e. References 

f. Legal Status of Bidder 

g. Non-Collusion Affidavit 
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h. Certificate of Authorization for Contract Execution 

i. Contract Exceptions 

j. Schedule(s) of Values 

k. Bid Bond 

2. Section 2 – Overview, which shall contain copies/PDF files of cover letter 
and/or executive overview. 

3. Section 3 – Submittals, which shall contain copies/PDF files of all 
required and voluntary submittals. 

4. Section 4 – Appendices, which shall contain copies/PDF files of other 
reference materials Bidder wishes to, or is required to submit. 

3.19 AWARD OF CONTRACTS 

A. UPON NOTICE OF INTENT TO AWARD:  The apparent successful bidder 
shall sign and file with the County all documents necessary to the successful 
execution of the contract. 

1. The contract will be awarded to the most responsible bidder whose bid 
conforming to this Request for Bid will be most advantageous to the 
County; price and other factors considered. 

2. The County reserves the right to accept or reject any or all bids and to 
waive informalities and irregularities in bids or bid procedures, and to 
accept any bid determined by the County to be in the best interests of the 
County, even though not the lowest bid. 

3. The County reserves the right to postpone the bid opening for its own 
convenience. 

4. The County reserves the right to reissue the Request for Bid. 

5. NON-EXCLUSIVE CONTRACT:  Any contract resulting from this 
Request for Bid shall be awarded with the understanding and agreement 
that it is for the sole convenience of Calhoun County.  The County 
reserves the right to obtain like goods or services from another source 
when necessary. 

3.20 PRIME CONTRACTOR RESPONSIBLITIES – SUBCONTRACTING 

A. The awarded contractor will be required to assume responsibility for all 
obligations contained in the contract whether or not parts of the contract are 
subcontracted.  Further, the County will consider the awarded contractor to be 
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the sole point of contact with regard to contractual matters, including payment 
of any and all charges resulting from the contract.  If any part of the work is to 
be subcontracted, the awarded contractor must provide complete description 
of work subcontracted and descriptive information about subcontractors' 
organization and capabilities.  In no event shall any provision of the contract 
sought by Contractor’s bid be construed as relieving Contractor of 
responsibility for ensuring that performance under the contract complies with 
the applicable terms of the contract as if performances were rendered by 
Contractor itself, respectively.   

B. All subcontractors engaged by Contractor to perform work relating to 
Contractor’s obligations under the contract shall be lawfully licensed to the 
extent required in the jurisdiction where such work is to be performed and 
shall maintain all certifications, credentials, authorizations and permits 
necessary for the work.   

C. All subcontracts shall comply with the Federal and State laws and regulations 
applicable to the services covered by the subcontract and shall include all the 
terms and conditions set forth herein which shall apply with equal force to the 
subcontract, as if the subcontractor were the Contractor referred to herein.  
This includes, but is not limited to, any and all reporting and other compliance 
requirements from the applicable Federal and State grant programs such as the 
Michigan’s Realizing Opportunities with Broadband Infrastructure Networks 
(ROBIN) Program, the Coronavirus capital projects fund, section 604 of the 
American Rescue Plan Act of 2021, 42 USC 804, or the Broadband Equity, 
Access, and Deployment (BEAD) Program, authorized by the Infrastructure 
Investment and Jobs Act of 2021, Division F, Title I, Section 60102, Public 
Law 117-58, 135 Stat. 429.  Contractor’s execution of the contract as a result 
of this Request for Bid shall also serve to assure the County it will comply 
with Federal Regulation 45 CFR Part 76 and it will certify to the best of its 
knowledge and belief the Contractor and any subcontractors retained by 
Contractor: 

1. Are not presently debarred, suspended, proposed for debarment, declared 
ineligible or voluntarily excluded from covered transactions by any federal 
department or contractor; 

2. Have not within a three-year period preceding the execution of the 
contract been convicted of or had a civil judgment rendered against it for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (federal, state or local) 
transaction or contract under a public transaction; violation of federal or 
state antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or 
receiving stolen property; 
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3. Are not presently indicted or otherwise criminally or civilly charged by a 
government entity (federal, state or local) with commission of any of the 
offenses enumerated in Section (b); and  

4. Have not within a three-year period preceding the contract had a 
government entity (federal, state or local) terminate one or more public 
transactions for cause or default. 

5. Except as specifically authorized by the County in writing, Contractor, in 
selecting any subcontractor, shall utilize procurement procedures 
consistent with applicable regulations, as well as any other procurement 
requirements which necessarily “flow down” to Contractor. 

6. In the event the Contractor suspends or terminates any subcontractor and 
such suspension or termination materially affects the contract executed as 
a result of this Request for Bid, Contractor agrees to notify the County in 
writing within thirty (30) days of such suspension or termination. 

3.21 INDEPENDENT CONTRACTOR 

A. It is clearly understood that each party shall act in its individual capacity and 
not as an agent, employee, partner, joint venture, or associate of the other.  An 
employee or agent of one party shall not be deemed or construed to be the 
employee or agent of the other party for any purpose whatsoever.  Contractor 
shall hold no authority, express or implied, to commit, obligate or make 
representations on behalf of the County and shall make no representation to 
others to the contrary.  Except as otherwise specified in the contract sought by 
Contractor’s bid, Contractor retains the sole right and obligation to direct, 
control or supervise the details and means by which the services under the 
contract are provided. 

B. Contractor shall not be entitled to compensation in the form of salaries, or to 
paid vacation or sick days by the County, and that such days do not 
accumulate for the use of same at a later date. 

C. The County will not provide any insurance coverage to Contractor, including 
Workmen's Compensation coverage.  Contractor shall not be eligible for, or 
participate in, any insurance, pension, profit sharing or other plans established 
for the benefit of the County’s employees.  The Contractor is advised that any 
income, federal and state income taxes, social security taxes, unemployment 
insurance taxes and any other tax or business license fees shall not be 
withheld from a County payment issued under the contract sought by 
Contractor’s bid and that Contractor should make arrangements to directly pay 
such expenses, if any. 

3.22 ECONOMIC SANCTIONS 
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A. The undersigned, acting either individually or as a duly authorized 
representative of the entity submitting the enclosed bid/bid hereby verifies that 
he/she/it is not an Iran linked business which is defined as follows in the Iran 
economic Sanctions Act, Public Act 517 of 2012, MCL 129.311, et. seq.: (i) A 
person engaging in investment activities in the energy sector of Iran, including 
a person that provides oil or liquified natural gas tankers or products used to 
construct or maintain pipelines used to transport oil or liquified natural gas for 
the energy sector of Iran and/or (ii) A financial institution that extends credit 
to another person, if that person will use the credit to engage in investment 
activities in the energy sector of Iran. 

3.23 ASSIGNMENT – DELEGATION 

A. No right or interest in the contract sought by Contractor’s bid shall be 
assigned by the Contractor without prior written permission of the County, 
and no delegation of any duty of Contractor shall be made without prior 
written permission of the County.  The County shall not unreasonably 
withhold approval and shall notify the Contractor of the County’s position 
within 15 days of receipt of written notice by the Contractor. 

3.24 TIME, SCHEDULES, PROJECT MANAGEMENT, MEETINGS AND PLANS 

A. Time is of the essence for this project. The award of contracts for this project 
will be contingent on the bidder’s agreement to complete the work on or 
before the contract completion date stated herein. 

B. All Contractors will commence work in such a manner and at such a time as 
to expeditiously interface with the work of other Contractors, and will pursue 
the project diligently to completion.  All Contractors will work in a 
cooperative manner with Owner and other Contractors. 

C. Contractor shall appoint an overall Project Manager acceptable to Owner, 
with skills and experience deemed appropriate by the Owner for the scope and 
size of the project. Project Manager shall be responsible for the scheduling of 
all Contractor resources and attending all project meetings. Upon notification 
of Bidder being considered a finalist, the Bidder shall submit professional 
resume of proposed Project Manager within forty-eight (48) hours. 

1. Project meetings shall be conducted at Owner’s selected and identified 
location weekly and at Owner’s and/or Designer’s discretion. 

 
2. Within five (5) days of Notice to Proceed (issuance of a Purchase Order 

by the Owner), Contractor’s Project Manager shall provide to the Owner a 
critical flow path in the form of a “Gantt Chart” (or equivalent) indicating 
the proposed sequence of events and approximate beginning and 
completion dates in accordance with, compliance to, and coordinated with 
requirements herein. 
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3. Changes of the Project Manager during the project shall not be acceptable 

without prior written approval from the Owner. 
 

4. It is the responsibility of the Contractor’s Project Manager to schedule 
work, work out issues, ensure that all required products and services are 
delivered according to schedule and attend to any other matters required 
by the Owner in the interest of professional and timely completion of the 
project. 

 
5. The appointed Project Manager, or a designee acceptable to the Owner, 

shall be in attendance of all project meetings throughout the term of the 
project. Failure to do so may be considered a material breach of contract. 

 
6. After a ten (10) business day notice, the Owner reserves the right to 

request a new Project Manager, when it appears that, in the Owner’s sole 
discretion, the Project Manager is not fulfilling the full responsibilities of 
the position. Failure by Contractor to provide adequate Project Manager 
meeting requirements of the Owner, may result in Contract termination. 

3.25 CHANGES IN THE WORK 

A. No changes in work with the effect of either increasing or decreasing in the 
project value shall be made without specific and prior authorization by the 
Owner and Designer. 

B. Owner, without invalidating the contract and without notice to any surety, 
may at any time order extra work or make changes by altering, adding to or 
deducting from the work, the Contract Sum being adjusted accordingly. All 
such work shall be authorized by a written Change Order approved by Owner 
and Contract Designer. Upon receipt of such an order Contractor shall 
promptly proceed with the work involved. All such work shall be executed 
under the conditions of the original Contract.  Owner authorized change 
order(s) may be issued at any time prior to Contract close out.   

C. When so directed, Contractor shall promptly submit an itemized estimate and 
a unit price for performing or deleting such extra or changed work as my be 
contemplated. Any extensions or reductions of the contract time associated 
with extra or changed work shall be identified at the time Contractor submits 
such documentation. 

D. At the Owner’s discretion, adjustments in the Contract Sum shall be 
determined by one or more of the following methods: 

1. By mutual acceptance of a lump sum cost, including overhead and profit, 
itemized and supported by sufficient substantiating data to permit 
evaluation. 
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2. By unit prices stated in the Contract Documents including, but not limited 
to, Schedule of Values. 

3. By unit prices mutually agreed upon. 

3.26 PAYMENT REQUESTS AND PAYMENTS 

A. Contractor’s invoices shall be submitted monthly in correlation with the 
Project Schedule indicating percentage of work completed. 

 
B. All contract and change order invoices shall be sent directly to Contract 

Designer. 
 

C. A 10% retainage shall be held back on all payment requests, including, but not 
limited to hardware, software, change orders and services, until final 
completion and close out of the project or project phase as determined by 
Owner and Designer. 

 
D. Contractors are required to submit all invoices on approved AIA Payment 

Request Forms or other billing format pre-approved by Contract Designer. 
Each AIA Payment Request Form shall be accompanied by a properly 
completed, executed and notarized Waiver of Lien which shall be in a format 
and contain verbiage approved by Owner. 

E. The Contract Designer and Owner shall process payment requests on a 
monthly schedule and in accordance with their respective established 
processes and procedures. Payments will be made by the Owner based only on 
AIA Request Forms having been previously certified, audited and approved 
by Contract Designer and accompanied by acceptable Waiver of Lien. 

 

 

END OF SECTION 
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SECTION 00 65 00 
CONTRACT CLOSE OUT 

 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Provide an orderly and efficient transfer of the completed work to Owner. 

B. Details affecting work of this Section include, but is not limited to all other 
Sections herein and all related Contract Documents. 

C. Activities relative to Contract close-out are described in, but not limited to, 
this and other Sections of this document. 

1.02 SUBSTANTIAL COMPLETION 

A. “Substantial Completion” shall be defined as: 

1. All responsibilities of Contractor for all provisions and requirements of all 
divisions and sections of complete Contract herein, and as amended, are 
properly and fully completed or properly, accurately and acceptably 
provisioned for. 

2. All systems, equipment, facilities, services, programming and/or 
components required by all divisions and sections of complete Contract 
are fully operational, acceptable and useful to the Owner for their intended 
purposes. 

B. Prior to requesting inspection by Designer to certify Substantial Completion, 
Contractor shall use adequate means to assure the Work is completed in 
accordance with the specified requirements and is ready for such inspection. 

PART 2 - MATERIALS 

2.01 NOT USED FOR THIS SECTION 

PART 3 - EXECUTION 

3.01 PROCEDURES 

A. Contractor shall submit a written request to Designer indicating they have 
achieved Substantial Completion of Work. 

B. Within a reasonable time after receipt of the request, Designer will inspect 
Work to determine status of completion. 

C. Should Designer determine the Work is not substantially complete: 
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1. Designer promptly will so notify Contractor, in writing giving reasons 
therefore and providing sufficient details to allow Contractor to make 
corrective actions. 

2. Contractor shall then expeditiously remedy the deficiencies and notify 
Designer in writing when ready for re-inspection. 

3. Designer will re-inspect the Work. 

4. Excessive re-inspections of Work may result in fees being assessed 
Contractor. 

D. Should Designer concur the Work is substantially complete: 

1. Designer will prepare a letter of Substantial Completion. 

2. Designer will submit the letter to Owner and Contractor. 

3. Contract shall be deemed “Closed Out” for retainage purposes. 

4. Final Acceptance of the system shall be deemed complete. 

 

END OF SECTION
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SECTION 28 20 00 
VIDEO MONITORING SYSTEM 

 

PART 1 - GENERAL 

1.01 DESCRIPTION OF PROJECT 

A. Work described in this specification section pertains to the addition of camera 
devices, servers, licensing, cabling and installation services to enhance security in 
select school locations in Calhoun County for integration in the Safe Schools Project. 

B. Contractor shall propose a System to be deployed using IEEE Ethernet technology. 
The system components shall be installed and connected to the owner’s Ethernet 
infrastructure and as specified herein. System shall be of a “network” architecture 
using Ethernet cameras and centrally located Ethernet server(s). 

1. Owner will provide adequate IEEE 802.3at 10/100/1000 Ethernet switch ports 
for the number of devices specified herein on existing switch infrastructure. 

C. The centralized server recording equipment shall be installed in the Owner’s existing 
building Main Distribution Frame (MDF) and as required. 

D. Contractor shall advise, coordinate and work cooperatively with Owner 
representatives or Owner’s designee related to any configuration changes required 
and/or proposed for Owner’s existing Ethernet infrastructure (VLAN configuration, 
QoS mapping, routing, Firewall security provisions etc.). 

E. The Contractor shall design, engineer, configure, supply, connect, test, document, 
train Owner representatives and warrant a fully operational and compliant network 
video monitoring system, complete and with full functionality as specified herein. 

F. Contractor shall coordinate their installation with other contractors, Designer and the 
Owner as is appropriate. 

1.02 WARRANTY 

A. Complete installation shall be free from defect and/or failure for a period of three (3) 
years. Any replacement, upgrade or fix, including labor for any non-conforming or 
non-operational part of the system shall be fixed and/or replaced at no cost to the 
Owner. 

B. Manufacturer’s warranty shall be provided for all components of the system. 

1. System integrator or local vendor warranty, without underlying manufacturer’s 
warranty/extended warranty will not be considered an acceptable base bid. 
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2. Any documents and/or submittals required by individual manufacturers for 
compliance with the standard and/or applicable extended warranty programs 
shall be provided and submitted for approval by the Contractor. 

3. Contractor shall submit all documents, apply for warranty or extended 
warranty certification, and provide a Certificate of Warranty or Extended 
Warranty as may be applicable from the manufacturer prior to project closeout. 

C. On site services provided under the warranty shall be performed by personnel or 
representatives of Contractor as herein defined and located within physical proximity 
to provide response levels deemed acceptable to Owner and without additional charge 
for any offending components. 

D. Contractor shall provide the following response times for all malfunctioning 
equipment: 

1. Twenty-four (24) hours or less for matters that render twenty percent (20%) or 
more of the system unable to maintain normal functionality. 

2. Two (2) business days for matters not meeting the above criteria. 

3. Response time shall be measured from the time Contractor is notified by 
Owner to the time work is begun to resolve the matter. 

4. Review of all central server and/or processor logs and files to address errors 
and/or system anomalies to ensure continued compliance with manufacturer 
recommended best practices. 

5. Application of latest versions of all applicable manufacturer firmware, 
software upgrades/updates and any manufacture recommended patches and/or 
system fixes to maintain the system in the most current configuration 
recommended by manufacturer. 

6. Ensure all Owner documentation and record documents are updated with 
current and accurate information including, but not limited to camera models, 
serial numbers, Software and firmware versions, installation locations, 
recording settings (motion, FPS, resolution), Server configuration parameters 
and days storage available. 

E. System Warranty shall commence on date of acceptance by Owner. Delivery to work 
site of materials, physical removal from packaging, issuance of Contractor documents 
including, but not limited to invoices and/or packing slips, or any event or 
documentation, not specifically provided for herein, shall have no effect on Warranty 
or System Acceptance by Owner and/or Designer.  

F. MANDATORY ALTERNATE – 5 YEAR WARRANTY 
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1. Bidders shall provide alternate pricing to include a 5-year warranty for which 
all terms and conditions shall remain the same, but the term is 5 years rather 
than the base term of 3 years. 

1.03 STORAGE OF MATERIALS 

A. All materials shall be secured when not in use by the Contractor. 

B. It shall be the Contractor’s responsibility to secure all equipment including material to 
be installed as part of the contract. No changes shall be made to the contract due to 
loss or theft of equipment and/or materials not officially accepted by the Owner. 

C. Formal receipt of the materials shall not be completed by the Owner until completion 
of project closeout. The Contractor shall be responsible for all equipment until time of 
closeout as provided for herein. 

1.04 SUBMITTALS 

A. Submittals shall consist of, but not be limited to, technical cut sheets and detailed 
information pamphlets on all components of the system to be installed. All cut sheets 
and submittals shall be distinctly marked to highlight the actual part number of the 
item being submitted for approval with Bid. 

B. Shop drawings and diagrams shall be submitted by Bidder for approval by Designer 
with Bid. 

1. Shop drawings and diagrams shall show all data relating to structural, 
electrical, wiring, cross connect, interconnect, equipment arrangement/layout, 
and any other information deemed significant by the Designer. 

2. No work constituting final installation shall be commenced until after approval 
of shop drawings by Designer. 

C. Contractor shall provide proof of manufacturer support by photocopy of certification 
and letter of support from major component manufacturers for this specific project 
with Bid.  

D. Equipment or material installed for this project that does not have an approved 
submittal associated with it, will be removed and replaced with acceptable equipment 
or material as defined by the Designer. All replacement costs including, but not 
limited to material and labor, shall be the sole responsibility of the Contractor. 

1. The Owner and/or Designer may notify Contractor of any offending situations 
under this provision allowing Contractor up to forty-eight (48) hours to correct 
the situation prior to taking other corrective action. 
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2. The Owner reserves the right to replace unapproved materials and deduct the 
costs of doing so as defined herein from any amounts that may be due, or 
become due Contractor. 

E. The Contractor shall submit within ten (10) calendar days after the Notice to Proceed, 
a schedule that reflects the sequence of activities of the contractor's approach to the 
execution of and completion of the work. The schedule shall be broken into work 
areas to provide for a clear identification of the planned progress of the work. 
Included in the schedule will be a list of tasks with list of deliverables and the 
percentage of work completed. This schedule shall coincide with progress payments 
applications dates and projected amounts.   All durations shown will be in working 
days. Microsoft Project is the software of choice for this schedule. The timeframe 
described in the Contractor's Schedule shall represent the Contractor's plan for 
organizing, directing, managing, controlling, staffing and executing the work required 
by the Contract Documents. Owner will rely on such schedules to coordinate and 
otherwise plan related work of Owner personnel, other separate contractors, or the 
Owner’s routine daily work. 

1.05 REFERENCE SPECIFICATIONS 

A. All work, products, and materials shall conform with the following standards as 
applicable for the intended use: 

1. EIA/TIA Commercial and Administration Standards 

2. NEC 

3. IEEE 802 

4. IETF RFCs 

5. FCC – All Applicable Rules and Regulations 

6. UL 

7. MOSHA Safety Standards 

1.06 CONTRACTOR 

A. The Contractor shall accept complete responsibility for the installation, certification 
and support of the system. Contractor shall be an authorized vendor of all major 
components. 

B. All work shall be performed and supervised by Project Managers, Engineers and/or 
Technicians who are qualified to install system and perform related tests as 
recommended by the manufacturer and in accordance with the manufacturer’s best 
practices and methods. 
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C. Project Managers, Engineers and Technicians employed on this project shall be 
properly and fully trained and qualified by the manufacturer on the installation and 
testing of the equipment and systems to be installed. 

D. The Contractor shall have a proven track record in video monitoring system 
configuration and installation. This must be shown by the inclusion of references of at 
least three (3) projects involving the installation of similar systems completed by the 
Contractor in the prior two (2) years on unaltered forms with the sealed Bid as 
provided herein. Bid Form(s) may be duplicated as required in order to provide 
adequate space to list required number of reference installations for each division 
Bidder is responding to. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Acceptable Manufacturers (In alphabetical order): 

1. AVIGILON 

2. AXIS COMMUNICATIONS 

3. DIGITAL WATCHDOG 

4. EXACQVISION 

2.02 Supply most current version of all products provided. 

A. The manufacturer shall have five (5) years of experience and history manufacturing 
similar products to those specified. 

B. Proposed components shall have been field tested and proven in actual use. 

C. Prior and/or old versions of products, unless specifically approved and documented 
by Designer and/or Owner shall not be acceptable. 

D. In cases where a newer version of hardware or software is available at the time of 
installation, Contractor shall request clarification from Designer on which version is 
to be used. 

2.03 Furnish only new, first-class quality materials and equipment. 

2.04 System shall be comprised of fully interoperable components including, but not limited 
to, camera licenses (which shall be installed on Owner’s existing centrally located 
servers), Ethernet attached cameras, camera mounting brackets and housings, patch cords 
and all other necessary components integrated into a common working system. 

2.05 CENTRAL VIDEO MONITORING CONTROL SOFTWARE 
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A. Contractor shall include necessary licensing identified in Appendix D. 

1. All new camera devices shall receive licensing (either Avigilon, Digital 
Watchdog or Exacqvision) for the term of the warranty. 

B. Acceptable Manufacturer(s) 

1. AVIGILON/MOTOROLA 

2. DIGITAL WATCHDOG 

3. EXACQVISION 

C. Central control software shall be installed on Contractor or Owner supplied server 
environment where applicable.  

D. Contractor shall fully configure VMS building map feature to reflect actual installed 
camera devices, including location and camera direction where applicable. 

E. Contractor shall fully configure provided licensing and software for a fully functional 
system.   

F. Contractor shall name cameras using Owner provided naming convention. 

2.06 CENTRAL VIDEO MONITORING CONTROL SERVER HARDWARE 

A. Contractor shall supply and fully install manufacturer supported server hardware.   

B. All necessary licensing and labor shall be provided to configure devices shall be 
provided. 

C. Video Monitoring Control Server Hardware shall be provided in all locations 
identified in Appendix D. 

D. Acceptable Manufacturers (In alphabetical order): 

1. AVIGILON 

2. DIGITAL WATCHDOG 

E. Central Video Monitoring server hardware shall meet or exceed the following 
requirements. 

1. AVIGILON 

a. Contractor shall provide pricing for central video monitoring servers in 
quantities as indicated in Appendix D. 

b. Devices shall meet or exceed the following requirements: 



 

VIDEO MONITORING SYSTEM 
28 20 00 – 59 

 

c. NVR5-STD-48TB-S19 or Equal 

d. 2U Rack Mount 

e. 42TB usable space with RAID 

f. 2 x 1 GbE 

g. Windows Server 2019 

h. 3 Year Warranty – Next Business Day 

2. DIGITAL WATCHDOG 

a. Contractor shall provide pricing for central video monitoring servers in 
quantities as indicated in Appendix D. 

b. Devices shall meet or exceed the following requirements: 

c. DW-BJER2U48T or Equal 

d. 2U Rack Mount 

e. 42TB usable space with RAID 

f. 2 x 1 GbE 

g. Windows Server 2019 

h. 3 Year Warranty – Next Business Day 

2.07 CAMERAS  

A. Acceptable Manufacturers (In alphabetical order): 

1. AVIGILON 

2. AXIS 

3. DIGITAL WATCHDOG 

B. Ethernet cameras shall be provided. See Appendix B – Building Diagrams and 
Appendix C – Camera Schedule provided herein for information on quantity and 
locations. Cameras shall meet or exceed the following specified capabilities: 

1. Interior/Exterior Single Lens (Type A) 

a. Axis P3268-LVE or Acceptable Manufacturer Equivalent   
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b. Rated for interior or exterior use 

c. 100-degree horizontal field of view 

d. 54-degree vertical field of view 

e. Remote focus 

f. Activity/motion detection 

g. Lightfinder 2.0 

h. Built-in IR 

i. 0.14 lux minimum illumination (Color) 

j. 0 lux minimum illumination (BW) 

k. 3840x2160 Image Size 

l. 25/30 max frames per second 

m. Zipstream 

n. H.264 Compression 

o. H.265 Compression 

p. Motion JPEG Compression 

q. 10/100 Ethernet (RJ-45) connector 

r. IEEE 802.3at Power over Ethernet 

s. Operating temperature range from 35 – 120 degrees Fahrenheit. 

t. Internal image memory for motion-based buffering 

u. Cameras shall be installed in mechanical flush mounted, integrated, 
tamper and impact resistant dome enclosure mount adapter to facilitate 
installation either directly on walls, to a ceiling or to a single gang 
electrical box providing 10/100/1000 PoE+ UTP connection for 
installed camera. Domes shall also meet or exceeding the following 
requirements: 

1. Optically correct polycarbonate lower dome with light loss not 
greater than 11.5 f-stops. 

2. Dust and water protection based. 
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3. Puncture resistant with capability to withstand a pointed impact 
force of 35 foot-pounds without creating an internal depression 
greater than .2 inches. 

4. Impact resistant with capability to withstand repeated multiple 
blunt impact forces up to 100 foot-pounds. 

5. Camera shall include all necessary mounting hardware and 
accessories for a fully supported installation. 

6. In locations where cameras are located on corners, Contractor shall 
supply and install necessary corner bracket and pendant mount for 
a fully finished installation. 

2. Interior/Exterior Dual Sensor (Type B) 

a. Axis P4707-PLVE or Acceptable Manufacturer Equivalent   

b. Rated for interior or exterior use 

c. Two (2) lenses in a single camera housing with combined horizontal 
angle of view of 180 degrees 

d. Activity/motion detection 

e. 0.17 lux at 50 IRE F1.8 minimum illumination (Color) 

f. 2592x1944 Image Size per image sensor (lens) (x2) 

g. H.264 Compression 

h. H.265 Compression 

i. 360 Degree IR 

j. Object Analytics 

k. Motion JPEG Compression 

l. 30fps Maximum Frame Rate at full resolution 

m. 10/100 Ethernet (RJ-45) connector 

n. IEEE power over Ethernet (802.3at) compliance 

o. Internal image memory for motion-based buffering  

p. Operating temperature range from -22 – +112 degrees Fahrenheit. 
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q. Cameras shall be installed in integrated, tamper and impact resistant, 
environmentally controlled dome enclosure meeting or exceeding the 
following requirements: 

1. Optically correct acrylic or polycarbonate lower dome with 
integral UV protection. 

2. Dust and water protection based on EN60529 standard of IP66. 

3. Integral sun shroud where installed outdoors 

4. Available integrated enclosure or “Gooseneck” and “Corner” wall 
mount adapter to comply with installation either directly on 
exterior walls or to a single gang electrical box and as identified 
herein, providing 10/100/1000 PoE+ UTP connection for installed 
camera. 

5. Impact resistant with capability to withstand repeated multiple 
blunt impact forces up to 100 foot-pounds. 

6. Camera shall include all necessary mounting hardware and 
accessories for a fully supported installation. 

3. Interior/Exterior - Quad Sensor (Type C) 

a. Axis P3737-PLE or Acceptable Manufacturer Equivalent   

b. Rated for interior or exterior use 

c. Four (4) lenses in a single camera housing with combined horizontal 
angle of view of 360 degrees 

d. Activity/motion detection 

e. 0.19 lux at 50 IRE F1.8 minimum illumination (Color) 

f. 2593x1944 max video resolution 

g. H.264 Compression 

h. H.265 Compression 

i. 360-degree IR 

j. Motion JPEG Compression 

k. 25fps Maximum Frame Rate at full resolution 

l. 10/100 Ethernet (RJ-45) connector 
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m. IEEE power over Ethernet (802.3at) compliance 

n. Internal image memory for motion-based buffering  

o. Operating temperature range from -22 – +112 degrees Fahrenheit. 

p. Cameras shall be installed in integrated, tamper and impact resistant, 
environmentally controlled dome enclosure meeting or exceeding the 
following requirements: 

1. Optically correct acrylic or polycarbonate lower dome with 
integral UV protection. 

2. Dust and water protection based on EN60529 standard of IP66. 

3. Integral sun shroud where installed outdoors 

4. Contractor shall supply “Gooseneck” and “Corner” wall mount 
adapter to comply with installation either directly on exterior walls 
or to a single gang electrical box and as identified herein, 
providing 10/100/1000 PoE+ UTP connection for installed camera.  
Contractor shall supply “Gooseneck” and/or “Corner” wall mount 
adapters for all exterior locations as identified on provided 
diagrams. 

5. Contractor shall supply necessary tile support bridge for all interior 
camera locations. 

6. Contractor shall supply all necessary power injector devices to 
power each camera. 

7. Impact resistant with capability to withstand repeated multiple 
blunt impact forces up to 100 foot-pounds. 

4. Interior/Exterior Panoramic (Type D) 

a. Axis M4318-PLVE or Acceptable Manufacturer Equivalent   

b. Rated for interior or exterior use 

c. 182-degree horizontal field of view and 182-degree vertical field of 
view 

d. Activity/motion detection 

e. 0.19 lux at 50 IRE F2.2 minimum illumination (Color) 

f. 0.04 lux (B/W) 
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g. 2992 x 2992 Image Size (Overall) 

h. H.264 Compression 

i. H.265 Compression 

j. Motion JPEG Compression 

k. 30fps Frame Rate at full resolution  

l. 10/100 Ethernet (RJ-45) connector 

m. IEEE power over Ethernet (802.3at) compliance 

n. Internal image memory for motion-based buffering  

o. Operating temperature range from -35 – 120 degrees Fahrenheit. 

p. Cameras shall be installed in integrated, tamper and impact resistant, 
environmentally controlled dome enclosure meeting or exceeding the 
following requirements: 

1. Optically correct acrylic or polycarbonate lower dome. 

2. Dust and water protection based. 

3. Integrated enclosure mount adapter to facilitate installation either 
directly on walls, to a ceiling or to a single gang electrical box 
providing 10/100/1000 PoE+ UTP connection for installed camera. 

4. Impact resistant with capability to withstand repeated multiple 
blunt impact forces up to 100 foot-pounds. 

5. Contractor may mount dome cameras directly to wall or ceiling in 
interior or exterior locations using manufacturer recommended 
methods and industry best practices. 

6. Camera shall include all necessary mounting hardware and 
accessories for a fully supported installation. 

7. In locations where camera is installed in corner locations, 
Contractor shall supply and install appropriate corner bracket and 
pendant mount for a fully finished installation. 

5. Network Video Door Stations (Type E) 

a. Axis I8116-E or Acceptable Manufacturer Equivalent 

b. Activity/motion detection 
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c. Horizontal field of view – 162.3 degrees 

d. 2592 x 1944 resolution 

e. 30fps Maximum Frame Rate at full resolution 

f. 10/100/1000 Ethernet (RJ-45) connector 

g. Power over Ethernet IEEE 802.3af/802.3at Type 1 Class 3b  

h. SIP Compatible  

i. IP65 rated 

j. IK07 rated 

k. Operating temperature range from -25 °C to 55 °C (-13 °F to 131 °F)  

l. Contractor shall be responsible for the configuration of the door station 
as a camera only, additional configuration and connection will be 
provided by Others. 

C. All camera devices should include an appropriate midspan Ethernet power injector.  
Ethernet power injector devices shall be appropriately sized to power camera devices 
and be fully supported by the camera manufacturer. 

D. Ethernet cameras shall properly and acceptably communicate over, and attach to, 
Owner’s standard Ethernet communications network provided by others and be 
powered by use of IEEE 802.3at compliance. 

E. Cameras shall conform to and/or support the following certifications, features, 
standards and/or protocols: 

1. Secure network access incorporating user ID and password protection 

2. NTP 

3. SNMP 

4. FCC Part 15 Subpart B Class B 

5. Underwriters Laboratories Listed 

F. IEEE 802.3 (Ethernet) UTP eight (8) pin modular connector. 

G. Each camera shall be provided with an appropriate license for operation with the 
Central Video Monitoring and Control Software system and include the warranty 
provisions for continual operation and support for the period described herein. 
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H. All cameras and/or camera enclosures shall be firmly and securely mounted to 
finished ceiling, wall, or other surfaces as required and/or specified herein to 
maximize coverage and minimize tampering potential. Bidder shall provide, in base 
bid, all mounting materials and labor to comply with mounting conditions 
documented herein. 

2.08 MOTOROLA EDGE DEVICES (Installation Only) 

A. Contractor shall install and configure Motorola EDGE appliance devices in locations 
and quantities shown in Appendix D.  Motorola EDGE appliance devices shall be 
provided by Others for Contractor installation. 

B. Contractors shall install Motorola EDGE appliance devices in school district 
MDF/IDF locations as necessary.  Contractor shall securely mount devices provided 
racks. 

C. Contractor shall fully configure devices to connect through Owner provided network 
and Internet connection to Calhoun County Sheriff’s Office Motorola 
CommandCentral Aware installation.  Contractor shall collaborate with Motorola 
professional services to make devices fully functional. 

D. Contractor shall work collaboratively with school district technical personnel to 
configure devices on provided network to allow secure connection to existing and 
new camera devices. 

E. Contractor shall work collaboratively with Owner to configure credentials on existing 
cameras to provide access for Motorola Edge devices. 

F. Contractor shall supply all labor and materials for a fully functional system. 

2.09 EXISTING CAMERA LOCATION DOCUMENTATION 

A. To integrate existing and new cameras into the Calhoun County Sheriff’s Office 
CommandCentral Aware installation, information must be collected for all new and 
existing camera locations. 

B. Contractor shall be responsible for utilizing existing camera locations to identify 
specific information regarding each camera location for import into the 
CommandCentral Aware installation by Others. 

C. Contractor shall prepare and provide to Owner a list of each camera providing the 
following information: 

1. District 

2. School 

3. Camera Name 



 

VIDEO MONITORING SYSTEM 
28 20 00 – 67 

 

4. IP Address 

5. GPS Coordinates – Latitude and Longitude 

D. Information shall be provided to Motorola for import into CommandCentral Aware 
installation. 

E. Contractor shall supply all labor to collect information identified from all new and all 
existing cameras in each school district. 

2.10 STRUCTURED CABLING 

A. MANUFACTURERS 

1. Manufacturer(s) of major components of the structured cable system shall be a 
known and leading entities in the communications field, and shall have been 
designing, manufacturing and installing similar systems for a period of no less 
than four (4) years. 

2. Acceptable Manufacturers (In alphabetical order): 

a. AT&T / Systimax 

b. Belden 

c. Berk-Tek 

d. Corning/Siecor 

e. General Cable 

f. Hubbell 

g. Nordx-CDT 

h. Panduit 

3. System shall be built upon an open and standard platform, supporting industry 
standards. Systems that are deemed Proprietary in nature shall not be 
considered. 

B. COPPER CABLE 

1. Station Cable shall meet or exceed: 

a. Four (4) pair Category 6 Unshielded Twisted Pair (UTP) cable. 

b. All wiring not installed in conduit shall be plenum type cable and shall 
be so identified with continuous marking. 
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c. Twenty-three (23) AWG 

d. Compliant as per EIA/TIA-36 specifications 

e. Certified under UL’s LAN Cable Certification Program 

2. All cables shall be terminated for T568B compliant connection. 

3. Coordinate cable color(s) with Owner requirements prior to installation. 

C. CROSS CONNECT EQUIPMENT 

1. Cross Connect Equipment shall meet or exceed: 

a. Patch Panel for UTP Category 6 Cable Termination. 

b. Rack mounted category 6 compliant printed circuit board technology, 
patch panel with T568B compliant terminations on front of panel and 
110 type terminations on rear of panel. 

c. Rack mounted patch panels shall be no larger than Forty-eight (48) 
ports each. 

d. All patch panels shall be arranged with 1U spacing to allow 1’ patch 
cable connections. 

e. Furnish and install smear resistant, mechanically imprinted polyester 
or similar material labels to identify each port of all patch panels (fiber 
optic and copper) in compliance with EIA/TIA 606 standards or 
Owner required scheme.  Labels shall be permanently affixed to patch 
panels. 

D. WIRING DEVICES 

1. All station cable shall terminate on modular jacks that meet or exceed: 

2. Category 6 compliant 

3. 8 position T568B compliant modular female jack. 

4. Modular jacks that terminate above finished ceiling will be plenum rated. 

5. Snap-in, high impact housing 

6. Field verify and coordinate insert color to match Owner requirements. 

7. Field verify and coordinate plates and/or outlet frame colors and materials to 
coordinate with electrical devices and Owner requirements. 
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8. Where station cable is to terminate above finished ceiling or behind a finished 
wall for cameras, speakers, or other special station devices, modular jack may 
be surface mounted in appropriate high strength, impact resistant plenum rated 
plastic enclosure.   

9. Furnish and install matching coordinating blank cover plates for all unused 
communications outlets indicated on drawings. 

10. Mount flush plates so all four edges are in continuous contact with finished 
surfaces. 

11. Furnish and install smear resistant, mechanically imprinted polyester or similar 
material labels to identify each port of all patch panels (fiber optic and copper) 
in compliance with EIA/TIA 606 standards or Owner required scheme.  Labels 
shall be permanently affixed to modular jack. 

E. OWNER STANDARDS 

1. Contractor shall provide connectors in a color to match the Owner’s existing 
standards. 

2. Contractor shall provide cover plates and any associated keystone inserts as 
may be required matching Owner’s existing standards. 

a. Stainless Steel cover plates. 

b. Grey keystone inserts. 

3. Contractor shall provide connector identification and labels on all terminations 
matching Owner’s existing standard. Field verify all label conditions per site 
prior to final installation. 

F. PROJECT CABLE CONFIGURATIONS 

1. Contractor shall supply one (1) category 6 data cable at each new camera 
location.   

a. Above Ceiling Outlet 

1. Contractor shall provide above ceiling outlets including, but not limited to: 

2. UTP station cable(s) terminated on compliant patch panel in nearest IDF 
and wire device with a single surface mounted biscuit jack. 

3. Device location shall be as indicated on drawings and above finished 
ceiling/surface, but accessible for station connection. 
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4. Surface mount device box shall be bright in color and/or contain a 
permanently attached brightly colored reflective identification label to 
facilitate visual location of connection point behind finished surfaces. 

2.11 ALLOWANCES 

A. Contractor shall include allowances for equipment and/or other contract service 
reimbursements as required below in base bid lump sum amount(s). Equipment 
and/or contract services shall be provided and sourced at Owner’s discretion and 
convenience with full cooperation by Contractor, and paid for from successful 
bidder’s contract in the amount(s) provided for herein. Any allowance amount 
proving to be excessive for the intended equipment and/or contract services shall be 
credited to the Owner against contract payment requests. 

1. Allowance shall be made in the amount of $10,000.00 for contract services 
related to renovation and configuration of necessary infrastructure upgrades at 
the Owner’s sole discretion.  

2. Allowance shall be made in the amount of $20,000.00 for contract services 
related to renovation and configuration of necessary network infrastructure 
upgrades at the Owner’s sole discretion.  

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Contractor shall conduct detailed walk-through examination with Designer, 
Construction Manager and Owner verifying equipment and material locations as well 
as mounting, view and placement requirements prior to commencement of other 
installation activities. 

B. Owner and Designer shall approve a written final installation plan provided by 
Contractor prior to commencement of installation activity.  

C. Contractor shall ensure all submittals and shop drawings have been provided to, and 
approval has been obtained from Designer prior to commencement of any final 
installation activities. 

3.02 INSTALLATION  

A. Contractor shall be familiar with the environment where work will be done as 
specified herein and make every reasonable effort to minimize interference with 
Owner’s or other contractor’s activities. 

B. Work Areas shall be cleaned at the end of each day. All debris shall be cleared, 
removed and disposed of in an approved container for the site. All equipment and 
tools shall be removed from common areas and stored in approved, secure storage 
locations. Any work that may impede the general use of the space and/or other 
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contractor’s work and cannot be removed shall be flagged and cordoned off by the 
Contractor prior to their departure. 

C. All equipment and materials shall be installed in a neat and workmanlike manner. 
Best practices installation principles shall be used throughout the project. 

D. The Contractor shall furnish, set in place, and install all equipment necessary for a 
fully compliant and operational system as specified herein. The structured cabling 
installation process includes, but is not limited to the following: 

1. Cables installed in a professional manner to prevent tangling and congestion 
and to facilitate installation or removal of cables in the future. 

2. Cables installed without kinks (any bend with a radius less than manufacturer 
defined minimum). 

3. All cable free of abrading or penetrating of cable jacketing. 

4. In suspended ceiling where cable trays or conduit are not available, Contractor 
shall support wiring with “D – rings”, beam clamps or other approved cable 
support devices at appropriate distances (6 ft. minimum).  

5. All information outlets shall be labeled according to the Owner’s cable 
identification scheme.  Labels shall be completed using pre-printed labels.  
Handwritten labels are not acceptable. 

6. The Contractor shall label all cables, jacks, patch panel positions, faceplates 
and cross connects. 

7. In-line cable splicing shall not be permitted. 

8. Contractor shall provide 10’ minimum service loop above accessible ceiling 
for each terminated cable in pole access for modular furniture to accommodate 
future changes. 

9. Length of each individual run of horizontal cable from the MDF/IDF to the 
information outlet shall not exceed 90 meters (295 ft.). 

10. IDF(s) and MDF locations have been identified in the appendices herein.  
Contractor shall calculate distances to insure the adherence to the EIA/TIA 568 
distance limitations. Contractor shall notify Architect/Engineer of cable length 
exceptions prior to installation in writing and request direction. 

11. All copper data cabling shall terminate on Category 6 compliant connectors.  
Approximately 10 ft. of Category 6 and/or fiber cabling shall be coiled and 
stored at each cable distribution center in order to accommodate future change. 
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12. Wiring not installed in conduit shall not be routed within 18 inches of light 
fixture ballasts or within 36 inches of motors or transformers. 

13. Coordinate cable colors with Owner requirements prior to installation. 

14. Contractor shall include any sleeves where wall penetrations are needed as 
identified on provided communications drawings. Sleeves shall be a minimum 
of 2”. All installed sleeves shall be fully fire stopped with compliant fire stop 
material following cable installation.  If other wall penetrations are required to 
complete work but are not identified on provided drawings, contractor shall 
supply 1 - 2” sleeve. 

15. Provide backboards, properly treated for fire retardation in locations with new 
racks and required by site conditions. 

16. Ramset anchors shall NOT be allowed in any locations with precast concrete.  
Drilled anchors should be used only. 

E. The Contractor shall furnish, set in place, and install all equipment necessary for a 
fully compliant and operational system as specified herein. The video monitoring 
installation process includes, but is not limited to the following: 

1. Inventory receipt of all components and equipment. 

2. Storage of all equipment and components until such time those items are 
installed according to the specifications. 

3. Transport equipment to the Owner’s installation location(s). 

4. Assemble, install, configure and test all equipment and components, 
maintaining accurate inventory records and status documents and discarding 
packaging. 

5. Carefully aim and focus each system camera to meet Owner’s required views 
and focal points. 

6. Collect all information necessary to accurately program all system devices to 
the Owner’s intended use and need. 

7. Label all system devices as may be appropriate and required by Owner and 
Designer. 

8. Complete end user and system administrator training programs as specified 
herein. 

9. Work shall be performed to meet local codes and industry standards including 
proper grounding and bonding of installed equipment. 
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10. Work includes extending Ethernet from installed equipment, as required, to 
Owner identified connection outlets at all locations. 

a. Work includes supply and connection of Category 6 Ethernet patch 
cables (both at the camera location and IT closets). Cables for some 
cameras may be in air plenum spaces, above finished ceilings, or in 
other ways require special care and suitable tools to complete. 

b. Patch cables at camera location shall not exceed twenty-five (25) feet 
in length. 

c. Patch cables at wire closets for cross connection to Owner’s existing 
Ethernet switching infrastructure shall not be excessive in length, but 
be installed and routed to efficiently reach each connection point with 
reasonable and adequate slack for efficient “clean” access and ongoing 
maintenance. 

d. Contractor shall cross connect and report back switch port locations 
back to Owner for programming as necessary. 

e. Coordinate with Owner for patch cable colors. 

11. Camera mounting and penetrations: 

a. Where cameras will be mounted on interior or exterior walls, 
Contractor shall be responsible for making final penetration to extend 
existing data cabling or data cabling provided by Others.   

b. In locations where new data cabling will be provided, Contractor shall 
be responsible for installing cabling to adjacent area for connection to 
camera device. 

c. Where penetrations are made through fire rated walls, Contractor shall 
be responsible for supplying appropriate fire stop material. 

F. Additional and Specific Requirements for New Camera in New Location 

1. Contractor shall install all new cameras in locations indicated on appendices 
and detailed in related installation sections herein, and/or as directed by Owner 
and Designer. New equipment shall be installed and mounted to facilitate 
desired views and focal points. 

2. Contractor shall use care and employ best industry practices to ensure 
mounting of new equipment is professional and appropriate. 

G. Additional and Specific Requirements for New Camera in Existing Location 
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1. Contractor shall remove existing camera equipment associated with units as 
indicated on appendices and described herein. Work to remove existing 
cameras shall include, but not be limited to, bracket removal, cable removal 
where cable is non-compliant with new camera install and actual camera 
equipment.   

a. Contractor shall carefully remove and provide to Owner existing 
cameras that will not be used.   

2. Contractor shall install all new cameras in locations indicated on appendices 
and detailed in related installation sections herein, and/or as directed by Owner 
and Designer. New equipment shall be installed and mounted at existing 
locations to the degree mounting in those locations will facilitate desired views 
and focal points. 

3. Contractor shall use care and employ best industry practices to ensure 
mounting of new equipment professionally and appropriately restores the 
surface and location vacated by prior equipment to the best possible condition. 

4. All equipment removed from existing locations shall be turned over to the 
Owner at the Owner’s discretion. 

H. Sites of Work: 

1. See Appendix A.  

I. It shall be the responsibility of the Contractor to repair or replace any damage done to 
the structure of finishes in the building by the Contractor. If in the course of work, 
Contractor damages, marks or misplaces any surfaces or access plates/panels the 
Contractor shall repair and/or replace the surface, plate or panel to the original 
condition. 

1. Final determination as to the damage condition and/or repair/replacement 
fitness of any surface, plate or panel shall be the sole responsibility of the 
Designer. 

2. The building and work area shall be returned to its original condition prior to 
final sign off of the project. 

J. Following installation and system “turn-up”, but prior to final acceptance of the 
system, Contractor shall conduct follow-up interviews with Owner identified 
administrators and staff to review system functionality, suitability and confirm feature 
and program fitness for Owner applications. 

1. Follow-up interviews shall be fully documented by Contractor and submitted 
to Owner for approval. 

3.03 TESTING – STRUCTURED CABLING 
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A. End to end testing of UTP copper Category 6 cables shall be conducted at 350 Mhz to 
meet or exceed reference standards. 100% of all pairs shall be tested. Documentation 
of test results shall be provided including, but not limited to the following parameters: 

1. Attenuation. 

2. Near End Cross Talk (NEXT). 

3. Signal to noise ratio. 

4. continuity 

5. Pair integrity 

6. EMI interference. 

7. Any cable that does not meet EIA/TIA 568 specifications shall be repaired or 
replaced at the Contractor’s expense. 

8. Cable length. 

B. In an effort to ensure a smooth “turn-up” of the new system Contractor shall submit 
to a thorough testing process as defined herein prior to cut-over. 

C. Prior to requesting testing by Designer, the Contractor shall use adequate means to 
assure the Work is completed in accordance with the specified requirements, meets 
the owner’s specific application requirements and is ready for functionality and 
integrity testing. 

3.04 TESTING – VIDEO MONITORING 

A. Testing Procedures 

1. Prior to system “turn-up”, Contractor shall submit a written request to Designer 
indicating they have completed full and final configuration of the system, and 
are ready to have system integrity and functionality tested. 

2. Within reasonable time after receipt of request, Designer will provide a test 
schedule and coordinate testing date(s) with Owner and Contractor. 

3. Should Designer determine the Work is not acceptably configured or not of 
adequate integrity: 

a. Designer promptly will so notify Contractor, giving reasons therefore 
and providing sufficient details to allow Contractor to make corrective 
actions. 
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b. Contractor shall then expeditiously remedy the deficiencies and notify 
Designer in writing when ready for re-testing. 

c. Designer will schedule re-test of the Work. 

d. Excessive re-testing of Work may result in fees being assessed 
Contractor. 

4. Should Designer and Owner concur the Work is configured properly and 
system integrity is as required: 

a. Designer will review Contractors detailed “turn-up” plan, and upon 
finding it acceptable issue a memorandum of Testing Completion to 
Owner and Contractor after which system “turn-up” can proceed. 

3.05 DOCUMENTATION – STRUCTURED CABLING 

A. Contractor shall be responsible for providing thorough, timely documentation.  
Documentation shall include, but not be limited to both printed and electronic copies 
of: 

 
1. CAD as-built drawings of each building. 

2. Copper station cable test results. 

3.06 DOCUMENTATION – VIDEO MONITORING 

A. Contractor shall, throughout the completion of the project, provide Owner a file 
storage system that shall include all necessary equipment, including if reasonably 
required, file drawers, folders, dividers, etcetera, to contain all as-built drawings, 
Owner manuals of all equipment installed, warranty and maintenance information and 
other information the Contractor, Designer and/or Owner deem necessary. 
Documentation shall also be provided in a digital format in file formats and on media 
as specified by Owner and/or Designer. 

 
B. Contractor shall be responsible for providing thorough, timely documentation on all 

hardware, software.  Documentation shall include, but not be limited to: 
 

1. Equipment description. 

2. Equipment make. 

3. Model number. 

4. Serial Number 

5. MAC Address 
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6. Asset Tag Number 

7. Software release. 

8. Date installed. 

9. Manufacturer's warranty. 

10. Maintenance contract terms. 

11. Verification of maintenance contract engagement. 

12. Telephone numbers for service and support. 

13. Detailed technical support and service procedure instructions. 

14. All product (hardware and software) manuals and manufacturer supplied 
documentation, including, but not limited to owner manuals, system 
administrator manuals and configuration guides. Where number of duplicate 
copies for particular manual or documentation item could be reasonably 
considered excessive, Contractor shall request direction from Owner and 
Designer. 

15. Photocopy of original invoice listing make and model for all components and 
equipment from individual manufacturer(s), distribution source(s), or 
authorized agent(s) to establish manufacturer warranty start date for potential 
use after end of contract warranty provisions. 

16. CAD as built drawings for each building. 

17. System Configuration Report. 

18. Complete inventory of installed hardware and system software. 

3.07 TRAINING 

A. Training shall be conducted at the Owner’s discretion and at times and places 
convenient to Owner personnel. Prior to any training being conducted, Contractor 
shall provide Owner and Designer with detailed training syllabus and schedule for 
proposed training event. Compliant syllabus and schedule shall be provided at least 
ninety-six 96 hours in advance. Owner reserves the right to postpone training if 
syllabus and/or schedule submitted are deemed inadequate. Training shall not be 
conducted until such time a syllabus and schedule submitted by Contractor are found 
to be acceptable to Owner. 

3.08 SCHEDULE, MEETINGS AND PLANS 

A. Schedule 
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1. Post bid Interviews: Week of September 9th, 2024 

2. Contractor Chosen: Week of September 16th, 2024 

3. Work Commences: October 1, 2024 

4. Substantial Completion of Project: March 1, 2025 

5. Project Close-out: March 15, 2025 

B. Planned sequence of operations shall be established by the Contractor within the 
guidelines established by the Owner, as required herein and as required to meet 
schedules. 

C. Project progress meetings shall be held, but not limited to, weekly at a site and time 
identified as convenient for Owner and as required herein. Meetings will be attended 
as required herein. 

 

 

END OF SECTION



 

 

 



Appendix A - Sites of Work 
District School Name Address 
Athens Area Schools District Athens Senior High School 300 E. Holcomb St. Athens, MI 49011
Athens Area Schools District Athens Junior High School 300 E. Holcomb St. Athens, MI 49011
Athens Area Schools District East Leroy Elementary 4320 K Drive S East Leroy, MI 49051
Battle Creek Public Schools Ann J Kellogg Elementary 306 Champion Street Battle Creeek, MI 49017
Battle Creek Public Schools Post-Franklin Elementary 20 Newark Avenue Battle Creeek, MI 49017
Battle Creek Public Schools Dudley STEM 308 West Roosevelt Avenue Battle Creeek, MI 49017
Battle Creek Public Schools Valley View Elementary 960 Avenue A  Battle Creek, MI 49017
Battle Creek Public Schools Fremont Elementary 115 East Emmett Street Battle Creeek, MI 49017
Battle Creek Public Schools Verona Elementary 825 Capital Avenue NE Battle Creeek, MI 49017
Battle Creek Public Schools La Mora Park Elementary 65 North Woodlawn Avenue Battle Creeek, MI 49017
Battle Creek Public Schools Northwestern Middle School 176 Limit Street Battle Creeek, MI 49017
Battle Creek Public Schools Springfield Middle School 1023 Avenue A Battle Creeek, MI 49017
Battle Creek Public Schools BC STEM Innovation Center 100 West Van Buren Street Battle Creeek, MI 49017
Battle Creek Public Schools Battle Creek Central High School 100 West Van Buren Street Battle Creeek, MI 49017
Battle Creek Public Schools WK Kellogg Prep 60 West Van Buren Street Battle Creeek, MI 49017
Battle Creek Public Schools BC Area Math and Science Center 171 West Michigan Avenue Battle Creeek, MI 49017
Harper Creek Community Schools Harper Creek High School 12677 Beadle Lake Road Battle Creeek, MI 49017
Harper Creek Community Schools Harper Creek Middle School 7290 B Drive North Battle Creek, MI 49014
Harper Creek Community Schools Beadle Lake Elementary 8175 C North Drive Battle Creek, MI 49014
Harper Creek Community Schools Sonoma Elementary 4640 B Drive South Battle Creek, MI 49015
Harper Creek Community Schools Wattles Park Elementary 132 South Wattles Road Battle Creek, MI 49014
Homer Community Schools Homer High School 403 South Hillsdale Street Homer, MI 49245
Homer Community Schools Homer Middle School 403 South Hillsdale Street Homer, MI 49245
Homer Community Schools Lillian Fletcher Elementary 403 South Hillsdale Street Homer, MI 49245
Lakeview Community Schools Lakeview High School 15060 South Helmer Road Battle Creek, MI 49015
Lakeview Community Schools Lakeview Middle School 300 South 28th Street Battle Creek, MI 49015
Lakeview Community Schools Minges Brook Elementary 435 Lincoln Hill Drive Battle Creek, MI 49015
Lakeview Community Schools Prairieville Elementary 1675 Iroquois Ave Battle Creek, MI 49015
Lakeview Community Schools Riverside Elementary 650 Riverside Drive Battle Creek, MI 49015



Lakeview Community Schools Westlake Elementary 1184 South 24th Street Battle Creek, MI 49015
Mar Lee School District Mar Leee School District 21236 H Drive North Marshall, MI 49068
Marshall Public Schools Crowell School 1481 Cooper Street Albion, MI 49224
Marshall Public Schools Gordon Elementary 400 N. Gordon Street Marshall, MI 49068
Marshall Public Schools Harrington Elementary 100 S. Clark Street Marshall, MI 49224
Marshall Public Schools Hughes Elementary 103 W. Hughes Street Marshall, MI 49068
Marshall Public Schools Marshall Middle School 100 E. Green Street Marshall, MI 49068
Marshall Public Schools Marshall High School 701 N. Marshall Ave. Marshall, MI 49068
Marshall Public Schools Marshall Oppurtunity Academy 225 E. Watson Street Marshalll, MI 49224
Marshall Public Schools Shamrock Center 400 N. Gordon Street Marshall, MI 49068
Marshall Public Schools Walters Elementary 705 N. Marshall Ave. Marshall, MI 49068
Pennfield Schools Pennfield High School 8299 Pennfield Road Battle Creek, MI 49017
Pennfield Schools Pennfield Middle School 8587 Pennfield Road Battle Creek, MI 49017
Pennfield Schools Dunlap Elementary 8465 Pennfield Road Battle Creek, MI 49017
Pennfield Schools North Penn Elementary 7422 Poorman Road Battle Creek, MI 49017
Pennfield Schools Purdy Elementary 6510 Purdy Road Battle Creek, MI 49017
Tekonsha Community School Tekonsha Elementary 327 Catherine Street Tekonsha, MI 49092
Tekonsha Community School Tekonsha Middle/High School 245 S. Elm Street Tekonsha, MI 49092
Calhoun Community High School Calhoun Community High School 765 Upton Street Springfield, MI 49037
Marshall Academy Marshall Academy 18203 Homer Road Marshall, MI 49068
Calhoun Area Career Ceneter Calhoun Area Career Ceneter 475 E. Roosevelt Ave Battle Creeek, MI 49017
Doris Klaussen Development Center Doris Klaussen Development Center 408 E. Jameson Ave Battle Creek, MI 49014
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Appendix A - Calhoun Community HIgh School Camera Locations
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Appendix A - Doris Klaussen Development Center Camera Locations
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Appendix A - Harper Creek Camera Locations
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Appendix A - Homer Schools Camera Locations
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Appendix A - Marshall Public Schools Camera Locations
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Appendix A - Marshall Public Schools Camera Locations
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Appendix A - Mar Lee School Camera Locations
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Appendix A - Marshall Academy Camera Locations

SC

SC
SC

Move existing Camera

Move existing Camera
SC

SC

SC

SC



Appendix A - Pennfield Camera Locations
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Appendix A - Tekonsha Camera Locations
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Appendix C - New Camera Schedule 

District School Name 
Type A
Single

Type B 
Dual 

Type C 
Quad

Type D
Pano

Type E
Door Station 

Athens Area Schools District Athens Jr./Sr High School 3 2 1 0 1
Athens Area Schools District East Leroy Elementary 7 0 2 0 0
Calhoun Community HS Calhoun Community HS 4 1 2 3 0
Doris Klaussen Dev Center Doris Klaussen Dev Center 2 2 2 0 0
Harper Creek Community Schools Sonoma Elementary 7 4 8 0 0
Harper Creek Community Schools Wattles Park Elementary 9 2 6 0 0
Homer Community Schools First Floor 4 0 0 2 0
Homer Community Schools Second Floor 0 1 0 0 0
Mar Lee Schools Mar Lee Schools 5 1 0 1 0
Marshall Academy Marshall Academy 3 4 0 0 0
Marshall Public Schools Crowell School 4 0 1 0 0
Marshall Public Schools Oppurtunity High School 6 2 1 2 0
Marshall Public Schools Walters Elementary 2 4 4 6 0
Pennfield Schools North Penn Elementary 3 1 0 0 0
Pennfield Schools Purdy Elementary 3 0 3 0 0
Tekonsha Community Schools Elementary Building 1 1 0 0 0
Tekonsha Community Schools HS/MS Building 2 0 1 0 0

65 25 31 14 1



Appendix D -  Licensing and Server Device Schedule

District School New Cameras

Motorola 
EDGE 

Appliance 
(Installation 

Only)
Avigilon 
Licensing

Digital Watchdog 
Licensing

Exacqvision 
Licensing

NVR - 
Avigilon

NVR - Digital 
Watchdog

Athens Area Schools District Athens Junior/Senior High School 7 2 7 1
Athens Area Schools District East Leroy Elementary 9 2 9
Battle Creek Public Schools Ann J Kellogg Elementary 0 0
Battle Creek Public Schools Post-Franklin Elementary 0 0
Battle Creek Public Schools Dudley STEM 0 0
Battle Creek Public Schools Fremont Elementary 0 0
Battle Creek Public Schools Verona Elementary 0 0
Battle Creek Public Schools La Mora Park Elementary 0 0
Battle Creek Public Schools Valley View Elementary 0 2
Battle Creek Public Schools Northwestern Middle School 0 2
Battle Creek Public Schools Springfield Middle School 0 2
Battle Creek Public Schools BC STEM Innovation Center 0 1
Battle Creek Public Schools Battle Creek Central High School 0 5
Battle Creek Public Schools WK Kellogg Prep 0 2
Battle Creek Public Schools BC Area Math and Science Center 0 1
Harper Creek Community Schools Harper Creek High School 0 3
Harper Creek Community Schools Harper Creek Middle School 0 3
Harper Creek Community Schools Beadle Lake Elementary 0 1
Harper Creek Community Schools Sonoma Elementary 19 2 19
Harper Creek Community Schools Wattles Park Elementary 17 2 17 1
Homer Community Schools Homer Elem/Middle/High School 7 3 7
Lakeview Community Schools Lakeview High School 0 0
Lakeview Community Schools Lakeview Middle School 0 0
Lakeview Community Schools Minges Brook Elementary 0 0
Lakeview Community Schools Prairieville Elementary 0 0
Lakeview Community Schools Riverside Elementary 0 0
Lakeview Community Schools Westlake Elementary 0 0
Mar Lee School District Mar Lee School District 7 1 7
Marshall Public Schools Crowell School 5 1 5
Marshall Public Schools Gordon Elementary 0 1
Marshall Public Schools Harrington Elementary 0 1
Marshall Public Schools Hughes Elementary 0 1
Marshall Public Schools Marshall Middle School 0 2
Marshall Public Schools Marshall High School 0 3
Marshall Public Schools Marshall Opportunity Academy 11 2 11 1
Marshall Public Schools Shamrock Center 0 0



Marshall Public Schools Walters Elementary 16 1 16 1
Pennfield Schools Pennfield High School 0 2
Pennfield Schools Pennfield Middle School 0 1
Pennfield Schools Dunlap Elementary 0 1
Pennfield Schools North Penn Elementary 4 1 4
Pennfield Schools Purdy Elementary 6 1 6
Tekonsha Community School Tekonsha Elementary 2 1 2
Tekonsha Community School Tekonsha Middle/High School 3 1 3
Calhoun Community High School Calhoun Community High School 10 1 10 1
Marshall Academy Marshall Academy 7 1 7 1
Calhoun Area Career Center/ISD Calhoun Area Career Center/ISD 0 2
Doris Klaussen Development Center Doris Klaussen Development Center 6 1 6
Total 136 59 57 62 17 4 2
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Central HS Current Classroom Layout
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Central HS Interior Layout
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Lamora Exterior Layout
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Springfield Interior Layout
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1st Floor Layout

Appendix E - Existing Owner Documentation



WK Kellogg
2nd Floor Layout

Appendix E - Existing Owner Documentation



WK Kellogg 
3rd Floor Layout

Appendix E - Existing Owner Documentation



WK Kellogg
Exterior Layout

Appendix E - Existing Owner Documentation



Empty 
Classroom 

180 

Agriscience 
575 

Empty 
Classroom 

185 

EMT 

ECE 

E Exterior - Staff Lot - N 

N Exterior - Barn 

N Exterior - Law House & Pkg Lot 

Bullpen - Gate 

400 Wing - Bldg. Exit 

400 Wing - RRs 

E Exterior - Staff Lot - Middle 

400 Wing - WEL Lab 

Bullpen - Interior 

Bullpen - S Side 

100 Wing - E Hall 

- N Corner 

100 Wing - N 

Hall - CNT 

400 Wing - Bldg Exit - CT 

400 Wing  - CDM Lab 

400 Wing - CT Lab 

400 Wing  - CDM 

E Exterior - Loading Dock 

E Exterior - Staff Lot - S Side 

100 Wing - E Hall - Staff Entrance 

100 Wing - E Hall - RRs 

100 Wing - E Hall - GCT 

100 Wing - E Hall - Kitchen 

100 Wing - E Hall - ECE 

200 Wing - MESS - W Cam 

200 Wing - Bldg. Exit 

200 Wing - 

Comp Lab 

200 Wing - Break 

Rm - E Cam 

Break Rm—Cam 1 

Preschool - Playground 

Break Rm—Cam 3 

Break Rm—Cam 2 

Preschool - Lobby Preschool - Entrance 

Preschool - Mud Rm 

100 Wing - S Hall - EC 

100 Wing - S Hall - PreSchl 

100 Wing - SW Entrance 

100 Wing - W Hall - 21CH 

300 Wing - Staff Lounge 

300 Wing - 21CH 

W Exterior - 

Student Lot - S 

W Exterior - 

Student Lot - SW 

300 Wing - Corner CAM 

W Exterior - Bus Drive 

100 Wing - W Hall - APR 

100 Wing - W Hall - RRs 

100 Wing - Student Entr. -  S 

100 Wing - Student Entr. -  N 

500 Wing - RRs 

W Exterior - 

Student Lot - NW 

W Exterior - 

Student Lot - N 
100 Wing - W Hall -  MDF 

100 Wing - N Hall - 9GA 

500 Wing - Bldg. Exit 

500 Wing - AVX 

Appendix E - Existing Owner Documentation



Appendix E - Existing Owner Documentation



Appendix E - Existing Owner Documentation



Sonoma Elementary

306 305 304 303

307 308 301 302

210209208

207
202201 203

116115114

109113

110111 100

219

213

212

215

217

211

205
204

122121

117118

119

102103
104

105

120

214108112

101

RED-EXISTING CAMERA LOCATIONS

Appendix E - Existing Owner Documentation

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine



Wattles Park

201204

205

206 207

120

121

122 112

114

115

116

111

110

105

117

202

213

304306308310

309 307 305 303

113

109

212210

101

102

104106

119

118

123
125

124127

126

203
Gym

Library

Cafeteria

209

208

103

RED-EXISTING CAMERA LOCATIONS

Appendix E - Existing Owner Documentation

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
XSC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Rectangle

cmeus
Text Box
SC

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine

cmeus
Line

cmeus
Line

cmeus
PolyLine



Camera Name/Location Type Model
INT-1100-1st Floor MENS BATHROOM AXIS VAPIX M3014
INT-1100-1st FL HALL SOUTH AXIS VAPIX M3014
INT-1100-1st FL NORTH QUAD AXIS VAPIX M3014
INT-1100-1st FL SOUTH QUAD AXIS VAPIX M3014
INT-1100-1st Floor WOMEN BATHROOM AXIS VAPIX M3014
INT-1100-BUS ENTRY AXIS VAPIX M3014
INT-1100-MAIN ENTRY AXIS VAPIX M3014
INT-1100-MS/HS OFFICE AXIS VAPIX M3014
INT-1100-MS/HS OFFICE HALL AXIS VAPIX M3014
INT-1100-OUTSIDE MS/HS OFFICE AXIS VAPIX M3014
INT-1200-CAFE COMMONS AXIS VAPIX M3014
INT-1200-Commons South AXIS VAPIX M3014
INT-1200-HS Vending Machines AXIS VAPIX M3014
INT-1300-Kindergarten Entry Doors AXIS VAPIX M3014
INT-1300-Nurse Entry Doors AXIS VAPIX M3014
INT-1400-Elementary Entry Door AXIS VAPIX M3014
INT-1500-Ag to Cafeteria Hall AXIS VAPIX M3014
INT-1500-Cafeteria AXIS VAPIX M3014
INT-1600-Ag Hallway AXIS VAPIX M3014
INT-1600-Athletic North Hallway AXIS VAPIX M3014
INT-1600-Hall of Champions AXIS VAPIX M3014
INT-1600-HS Gym Entry AXIS VAPIX M3014
INT-1600-Superintendent Entry Doors AXIS VAPIX M3014
INT-1700-Hall Behind Admin Ofcs AXIS VAPIX M3014
INT-1700-Maintenance Entry AXIS VAPIX M3014
INT-1700-Mens Locker Room Hall AXIS VAPIX M3014
INT-1700-Mid Sch Gym Hall AXIS VAPIX M3014
INT-1700-Storage & Weight Rm Door AXIS VAPIX M3014
INT-1700-Training Room Hallway AXIS VAPIX M3014
INT-1700-Womens Locker Room Hall AXIS VAPIX M3014
INT-2100-2nd FL 5TH GRADE QUAD AXIS VAPIX M3014
INT-2100-2nd FL 6TH GRADE QUAD AXIS VAPIX M3014
INT-2100-2nd FL 7TH GRADE QUAD AXIS VAPIX M3014
INT-2100-2nd FL 8TH GRADE QUAD AXIS VAPIX M3014
INT-2100-2nd FL CENTER STAIRWELL AXIS VAPIX M3014
INT-2100-2nd FL MENS BATHROOM AXIS VAPIX M3014
INT-2100-2nd FL WOMENS BATHROOM AXIS VAPIX M3014
INT-1500-Cafe HS Serving Line AXIS VAPIX M3204
INT-1500-Cafe HS Serving Line Door AXIS VAPIX M3204
INT-2100-2nd Floor Elevator Door AXIS VAPIX M3204
EXT-1400-Front of Elem Bldg Exterior AXIS VAPIX P3225-V Mk II
INT-1200-HS Media Center Doors AXIS VAPIX P3225-V Mk II
INT-1300-Kinder Hall AXIS VAPIX P3225-V Mk II
INT-1300-Old Bldg to Art Room AXIS VAPIX P3225-V Mk II
INT-1400-4th Grade Hall from Cafe AXIS VAPIX P3225-V Mk II
INT-1400-4th Grade Hall From Office AXIS VAPIX P3225-V Mk II
INT-1400-Elem Main Hall MC to Office AXIS VAPIX P3225-V Mk II
INT-1400-Elem Office AXIS VAPIX P3225-V Mk II
INT-1400-Elem Office to Media Center AXIS VAPIX P3225-V Mk II
INT-1500-Cafe Bathrooms to Elem AXIS VAPIX P3225-V Mk II
INT-1500-Cafeteria - Kinder Tables AXIS VAPIX P3225-V Mk II
INT-1600-Superintendent Office AXIS VAPIX P3225-V Mk II
INT-1700-Weight Room Backdoor AXIS VAPIX P3225-V Mk II
INT-2100-2nd Floor Elevator Hall AXIS VAPIX P3225-V Mk II
EXT-1300-Elem Playground - Middle Camera AXIS VAPIX P3227-LVE
EXT-1300-Elem Playground - West Camera AXIS VAPIX P3227-LVE
EXT-1300-Elem Playground East AXIS VAPIX P3227-LVE
EXT-1500-Band Hall Exterior Door AXIS VAPIX P3227-LVE
EXT-1600-Ag Shop Door AXIS VAPIX P3227-LVE
EXT-1600-Greenhouse Door AXIS VAPIX P3227-LVE
EXT-1600-Shop Door - Exterior AXIS VAPIX P3227-LVE
INT-1700-Mid Sch Gym Entry AXIS VAPIX P3344
INT-1100-1st Floor Elevator Door AXIS VAPIX P3354
INT-1100-BOTTOM 7TH GRADE STAIRS AXIS VAPIX P3354
INT-1100-Under Stairway AXIS VAPIX P3354
INT-1500-Cafeteria West Doors AXIS VAPIX P3354
INT-1700-Receiving Room AXIS VAPIX P3354
INT-2100-2nd FL 5TH GRADE STAIRS AXIS VAPIX P3354
INT-2100-2nd FL 6th GRADE STAIRS AXIS VAPIX P3354
INT-2100-2nd FL 8th GRADE STAIRS AXIS VAPIX P3354
INT-2100-TOP 7TH GRADE STAIRS AXIS VAPIX P3354
INT-2100-Top of Staircase AXIS VAPIX P3354
EXT-1100-BUS ENTRY AXIS VAPIX P3364
EXT-1100-BUS LINE EAST AXIS VAPIX P3364
EXT-1100-BUS LINE WEST AXIS VAPIX P3364
EXT-1100-CIRCLE DRIVE AXIS VAPIX P3364
EXT-1100-EXTERIOR MAIN ENTRY AXIS VAPIX P3364
EXT-1200-CAFE COMMONS EXIT (EAST) AXIS VAPIX P3364
EXT-1600-Admin Entry Doors AXIS VAPIX P3364
EXT-1700-HS Gym Door Entry AXIS VAPIX P3364
EXT-1700-Locker Rm Door Entry AXIS VAPIX P3364
EXT-1700-MS Gym Entry AXIS VAPIX P3364
EXT-1700-North MS Gym Doors AXIS VAPIX P3364
Ext-1700-North Parking Lot AXIS VAPIX P3364
EXT-1700-Receiving Entry AXIS VAPIX P3364
INT-1500-Cafeteria Hallway AXIS VAPIX P3365
EXT-1400-Modular Classrooms AXIS VAPIX P3367
EXT-1500-Cafeteria Courtyard/Playground AXIS VAPIX P3367
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Multi Sensor Camera (Corner Mount) - 6
 6 MP Fisheye Camera - 4

 Cam-1

 Cam-2

 Cam-3

 Cam-4

 Cam-5

 Cam-6

 Cam-7  Cam-8

 Cam-9

Cam-10

Cam-11

Crowell School
1418 Cooper St.
Albion, MI 49224

KWI Avigilon Video Sales Print
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