

**State of Michigan**

WHPWRequest@michigan.gov

**Official Request #:** 1196

**Requestor:** Kentwood Public Schools

**Project Description:** Purchase and installation of av equipment

**Project Number:**

**Kent County  
Official 2016 Prevailing Wage Rates for State Funded Projects**

**Issue Date:** 10/26/2016

**Contract must be awarded by:** 1/24/2017

**Page 1 of 32**

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision

**Asbestos & Lead Abatement Laborer**

Asbestos & Lead Abatement Laborer	MLDC		\$41.25	\$55.00	\$68.75	H H H X X X D Y
4 ten hour days @ straight time allowed						
Monday-Saturday, must be consecutive						
		9/16/2016				

**Asbestos & Lead Abatement, Hazardous Material Handler**

Asbestos and Lead Abatement, Hazardous Material Handler	AS207		\$40.75	\$54.25	\$67.75	H H H X X X D Y
4 ten hour days @ straight time allowed						
Monday-Saturday, must be consecutive						
		10/30/2015				

**Boilermaker**

Boilermaker	BO169		\$54.70	\$81.08	\$107.45	H H H H H H D Y
		2/17/2015				

**Apprentice Rates:**

1st 6 months	\$40.31	\$59.49	\$78.67
2nd 6 months	\$41.45	\$61.21	\$80.95
3rd 6 months	\$42.57	\$62.88	\$83.19
4th 6 months	\$43.69	\$64.57	\$85.43
5th 6 months	\$44.81	\$66.24	\$87.67
6th 6 months	\$48.63	\$72.50	\$96.36
7th 6 months	\$49.32	\$73.01	\$96.69
8th 6 months	\$51.58	\$76.40	\$101.21

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 2 of 32

<u>Classification</u>		Last Updated	Straight Time and a Double			Overtime
Name	Description		Hourly	Half	Time	Provision
=====						
<b>Bricklayer</b>						
Bricklayer & Block Masonry 4 10s allowed M-F	BR-9-1-B		\$39.83	\$52.71	\$65.59	H H H H H H H D Y
<i>Make up day allowed comment</i>		5/7/2015				
Saturday for bricklayer only						
No make up day for block						

**Apprentice Rates:**

0-749 hours	\$29.53	\$37.26	\$44.99
750 - 1,499 hours	\$30.81	\$39.18	\$47.55
1,500 - 2,249 hours	\$32.10	\$41.11	\$50.13
2,250 - 2,999 hours	\$33.39	\$43.05	\$52.71
3,000 - 3,749 hours	\$34.68	\$44.99	\$55.29
3,750 - 4,499 hours	\$35.97	\$46.92	\$57.87
4,500 - 5,249 hours	\$37.25	\$48.84	\$60.43
5,250 - 6,000 hours	\$38.54	\$50.77	\$63.01

Stone Mason and Artificial Masonry

BR-9-1-BL

\$39.83 \$52.71 \$65.59 H H H H H H H D Y

4 10s allowed M-F

5/7/2015

**Apprentice Rates:**

0-749 hours	\$30.81	\$39.18	\$47.55
750 -1499 hours	\$32.10	\$41.11	\$50.13
1500-2249 hours	\$33.39	\$43.05	\$52.71
2250-2999 hours	\$34.68	\$44.99	\$55.29
3000-3749 hours	\$35.97	\$46.92	\$57.87

Official Request #: 1196  
Requestor: Kentwood Public Schools  
Project Description: Purchase and installation of av equipment  
Project Number:  
County: Kent

**Official Rate Schedule**  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 3 of 32

Classification	Name	Description	Last Updated	Straight Time and a Double Hourly	Half	Time	Overtime Provision
<b>Carpenter</b>							
	Carpenter	CA-100		\$39.25	\$49.70	\$60.14	X X H H H H H D N
	<i>Make up day allowed comment</i>		10/4/2016				
	Saturday						
	<b>Apprentice Rates:</b>						
		1st year		\$30.89	\$37.16	\$43.42	
		2nd year		\$32.98	\$40.29	\$47.60	
		3rd year		\$35.07	\$43.42	\$51.78	
		4th year		\$36.12	\$45.00	\$53.88	
	Floor Layer	CA-100FL		\$41.16	\$52.60	\$64.04	X X H H H H H D N
	<i>Make up day allowed comment</i>		7/26/2016				
	Saturday						
	<b>Apprentice Rates:</b>						
		1st year		\$32.01	\$38.88	\$45.74	
		2nd year		\$34.30	\$42.31	\$50.32	
		3rd year		\$36.58	\$45.73	\$54.88	
		4th year		\$37.73	\$47.46	\$57.18	

**Cement Finisher**

Cement Finisher & Plasterer BR-9-1-CF \$35.28 \$46.63 \$57.98 X X H X X X H D Y  
 4 10s allowed M-F; plasterer OT schedule is  
 HHHHHHHDY

3/17/2015

**Apprentice Rates:**

0-749 hours	\$27.34	\$34.72	\$42.10
750-1499 hours	\$28.47	\$36.42	\$44.36
1500-2249 hours	\$29.60	\$38.11	\$46.62
2250-2999 hours	\$30.74	\$39.82	\$48.90
3000-3749 hours	\$31.87	\$41.52	\$51.16
3750-4499 hours	\$33.01	\$43.22	\$53.44

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 4 of 32

<u>Classification</u>		Last Updated	Straight Time and a Double Hourly	Half Time	Overtime Provision
-----------------------	--	--------------	-----------------------------------	-----------	--------------------

**Cement Mason**

Cement Mason PL16-8 \$36.97 \$48.56 \$60.14 H H H H H H D Y

Four 10s allowed Monday-Thursday with Friday or Saturday inclement weather make up days. Saturday hours for inclement weather make up shall be paid straight rate unless over 40 hours worked.

*Make up day allowed comment*

8/18/2016

Friday or Saturday for inclement weather

**Apprentice Rates:**

1st year	\$28.86	\$36.39	\$43.92
2nd year	\$31.18	\$39.87	\$48.56

3rd year \$33.49 \$43.34 \$53.18

**Drywall**

Drywall Taper and Finisher PT-845-DF \$38.89 \$51.89 \$64.89 H H H H H H H D N  
6/2/2016

**Apprentice Rates:**

0 - 1,000 hours \$27.19 \$34.34 \$41.49  
1,001 - 2,000 hours \$28.49 \$36.29 \$44.09  
2,001 to 3,000 hours \$30.57 \$39.41 \$48.25  
3,001 to 4,000 hours \$32.39 \$42.14 \$51.89  
4,001 to 5,000 hours \$34.99 \$46.04 \$57.09  
5,001 to 6,000 hours \$37.59 \$49.94 \$62.29

**Electrician**

Sound and Communication Journeyman EC-275 SC \$34.32 \$47.25 \$60.18 H H H H H H H D Y  
Technician  
*Make up day allowed comment* 10/1/2014

Four consecutive 10s allowed M-Th/Friday may be used as a make-up day

**Apprentice Rates:**

1st period \$18.88 \$26.64 \$34.39  
2nd period \$21.63 \$30.68 \$39.73  
3rd period \$24.37 \$34.71 \$45.05  
4th period \$27.12 \$38.75 \$50.39

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 5 of 32

Classification	Name	Description	Last Updated	Straight Time and a Double			Overtime Provision
				Hourly	Half	Time	
	Inside Wireman	EC-275-IW	\$46.98	\$67.19	\$87.39	H H H H H H H D Y	
		<i>Make up day allowed comment</i>	9/30/2016				
		4 consecutive 10s allowed M-Th					
		Friday may be used as a make-up day					

**Apprentice Rates:**

1st period 0-1000 hours	\$18.47	\$24.67	\$30.87
2nd period 1000-2000 hrs	\$20.03	\$27.00	\$33.97
3rd period 2000-3500 hrs	\$23.38	\$32.16	\$40.94
4th period 3500-5000 hrs	\$24.96	\$34.53	\$44.10
5th period 5000-6500 hours	\$28.78	\$40.26	\$51.74
6th period 6500-8000 hrs	\$32.06	\$45.18	\$58.30
7th period >8000 hrs	\$35.35	\$50.12	\$64.88

**Elevator Constructor**

Elevator Constructor Mechanic	EL-85	\$70.77	\$116.32 D D D D D D D Y
<i>comment</i>			
4 tens allowed M-TH			

4/8/2013

**Apprentice Rates:**

1st year	\$50.27	\$75.32
2nd year	\$54.83	\$84.44
3rd year	\$57.10	\$88.98
4th year	\$61.66	\$98.10

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

**Issue Date:** 10/26/2016

**Contract must be awarded by:** 1/24/2017

Name	Description	Updated	Hourly	Half	Time	Provision
------	-------------	---------	--------	------	------	-----------

**Glazier**

Glazier	GL-826		\$44.78	\$60.87	\$76.95	H H H H H H D Y
4 tens allowed on consecutive days						

6/3/2016

**Apprentice Rates:**

1st 6 months	\$31.91	\$41.57	\$51.21
2nd 6 months	\$33.52	\$43.98	\$54.43
3rd 6 months	\$35.12	\$46.38	\$57.63
4th 6 months	\$36.74	\$48.81	\$60.87
5th 6 months	\$38.35	\$51.22	\$64.09
6th 6 months	\$39.96	\$53.64	\$67.31
7th 6 months	\$41.57	\$56.05	\$70.53
8th 6 months	\$43.17	\$58.45	\$73.73

**Heat and Frost Insulator**

Spray Insulation	AS25S		\$25.29	\$36.51		X X X H H H H N
------------------	-------	--	---------	---------	--	-----------------

6/2/2016

**Heat and Frost Insulator and Asbestos Worker**

Heat and Frost Insulator and Asbestos Worker	AS47		\$45.25	\$59.86	\$74.47	H H H H H H D Y
----------------------------------------------	------	--	---------	---------	---------	-----------------

*Make up day allowed comment*

12/11/2015

Friday for cancelled work in a 4 10 schedule

**Apprentice Rates:**

1st year	\$26.38	\$33.69	\$40.99
2nd year	\$30.15	\$38.92	\$47.68
3rd year	\$33.92	\$44.15	\$54.37
4th year	\$37.70	\$49.39	\$61.08
5th year	\$41.48	\$54.63	\$67.78

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 7 of 32

<u>Classification</u>	Last Updated	Straight Time and a Hourly	Double Half Time	Overtime Provision
Name Description				

=====

### Ironworker

Pre-engineered Metal Work	IR-25-PE-Z2	\$45.27	\$55.20	\$65.12	X X H X X X X D Y
---------------------------	-------------	---------	---------	---------	-------------------

*Make up day allowed comment* 4/6/2016

4 tens allowed M-Th with Saturday make up day

**Apprentice Rates:**

1st Year	\$28.36	\$34.09	\$39.81
3rd 6 month period	\$30.48	\$36.95	\$43.43
4th 6 month period	\$32.61	\$39.84	\$47.08
5th 6 month period	\$34.73	\$42.72	\$50.70
6th 6 month period	\$36.86	\$45.60	\$54.34

Fence, Sound Barrier & Guardrail erection/installation and Exterior Signage work	IR-340-F2	\$31.55	\$41.55	\$51.55	X X H X X X H D Y
----------------------------------------------------------------------------------	-----------	---------	---------	---------	-------------------

Four ten hour work days may be worked during Monday-Saturday.

3/11/2016

**Apprentice Rates:**

60% Level	\$22.75	\$28.75	\$34.75
65% Level	\$23.85	\$30.35	\$36.85
70% Level	\$24.96	\$31.96	\$38.96
75% Level	\$26.05	\$33.55	\$41.05
80% Level	\$27.15	\$35.15	\$43.15
85% Level	\$28.25	\$36.75	\$45.25



Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 8 of 32

Classification		Last Updated	Straight Time and a Hourly	Double Half Time	Overtime Provision
Reinforcing: any work in connection with field fabrication, post tensioning, prestressing of handling by power, rigging, crane signaling, crane assembly and dismantle, racking, sorting, cutting, bending, hoisting, placing, burning, welding, use of tie gun, and tying of all materials used to reinforce concrete construction. Realignment of reinforcing steel, wire mesh and placing of steel dowels, as well as refastening and resetting same while concrete is being poured. The handling and placing of j or jack bar on slip form construction. The placing of all clips, bolts, and steel rods and wire fabricator mesh pertaining to gunite construction. Drilling holes in concrete for dowels used to reinforce a concrete slab, beam or wall and the use of a chemical anchoring system (such as epoxy) to secure dowels. The use of a non-metallic carbon fiber or polymer typically used to reinforce concrete. Some brand names are NEFMAC, leadline or Tokyo rope.	IR-340-Ref		\$45.05	\$55.39	\$65.73 H H H H H H H D Y
<i>Make up day allowed comment</i>					
for 4 10s, Fridays					

for 5 8s, Saturday

Both apply if employee loses 4 or more straight time hours in any week because the job is down.

**Apprentice Rates:**

Registered 1st year	\$27.16	\$33.31	\$39.46
Registered 2nd year	\$28.21	\$34.88	\$41.56
Registered 3rd year	\$33.80	\$42.05	\$50.29

Rigging, heavy machinery moving and related tasks IR-340-RIG \$37.43 \$47.43 \$57.43 X X X X X X D Y

Make up day allowed comment 4/4/2013  
Saturday

**Apprentice Rates:**

1st year	\$22.50	\$27.31	\$32.11
2nd year	\$25.61	\$33.31	\$40.11
3rd year	\$30.59	\$40.17	\$48.65
4th year	\$32.67	\$43.52	\$53.11

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 9 of 32

Classification	Last Updated	Straight Time and a Double	Overtime
Name Description	Hourly	Half Time	Provision
Structural and Finish work: all work related to the fabrication, erection & construction of all iron, steel, precast and reinforced concrete structures; bolting, decking, siding, glazing and curtain wall, misc steel stairways, handrails; rigging, signaling, loading, unloading, sorting and stacking of all material. The framing and erection or dismantling of all cranes, travelers and derricks. Field & job fabrication cutting, bending, drilling, welding & burning with acetylene torch or electric device; operation of	IR-340-STR	\$45.05 \$55.39 \$65.73	H H H H H H H D Y

man lifts or equipment to perform work; misc and ornamental iron and metal, including lockers, jail doors, bunks, iron doors, guardhouses, grating, racks, platforms and uni-strut supports; aligning or leveling or surveying in connection with steel or machinery erection. All demolition and dismantling or iron, steel, precast &

*Make up day allowed comment*

9/17/2014

for 4 10s, Fridays

for 5 8s, Saturday

Both apply if employee loses 4 or more straight time hours in any week because the job is down.

**Apprentice Rates:**

1st Year Registered	\$27.16	\$33.31	\$39.46
2nd Year Registered	\$28.21	\$34.88	\$41.56
3rd Year Registered	\$33.80	\$42.05	\$50.29
4th Year Registered	\$35.90	\$45.19	\$54.49

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

**Issue Date:** 10/26/2016

**Contract must be awarded by:** 1/24/2017

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision

**Laborer**

Class A Laborer - all construction on buildings, pumps, well wheels, air, electric or gasoline tools, motor driven buggies, fire watch duty, working on swing scaffolds, heavy construction work, carpenter tender, cement finisher tender, heater tender & flagperson.

L355-2-a

\$32.65 \$42.43 \$52.20 X X H H H H H D Y

Cleaning and clearing of all debris, including wire brushing of windows, scraping of floors, removal of surplus material from all fixtures within confines of structure and cleaning all debris in building and construction area. The general cleanup, including sweeping, cleaning, washdown and wiping of construction facility, equipment and furnishings and removal and loading or burning of all debris including crates, boxes, packaging waste material. Washing and cleaning of walls, partitions, ceilings, windows, bathrooms, kitchens, laboratory, and all fixtures and facilities therein. Cleanup, mopping, washing, waxing and polishing or dusting of all

*Make up day allowed comment*

6/3/2016

Monday - Saturday

**Apprentice Rates:**

0 - 1,000 work hours	\$27.76	\$35.09	\$42.42
1,001 - 2,000 work hours	\$28.74	\$36.56	\$44.38
2,001 - 3,000 work hours	\$29.72	\$38.03	\$46.34
3,001 - 4,000 work hours	\$31.67	\$40.96	\$50.24

Class B Laborer - jackhammer operators, crocklayers and caisson worker in buildings.

L355-2-B

\$32.90 \$42.80 \$52.70 X X H H H H H D Y

*Make up day allowed comment*

6/3/2016

Monday - Saturday

**Apprentice Rates:**

0-1,000 work hours	\$27.95	\$35.38	\$42.80
1,001-2,000 work hours	\$28.94	\$36.86	\$44.78
2,001-3,000 work hours	\$29.93	\$38.34	\$46.76
3,001-4,000 work hours	\$31.91	\$41.32	\$50.72

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 11 of 32

Classification	Last Updated	Straight Time and a Double	Overtime
Name Description	Updated	Hourly Half Time	Provision
=====			
Class C Laborer - top men on chimneys or towers over thirty feet in height, material mixers, portable mixer operator, plasterer tender, mason tender, and demolition burner.	L355-2-C	\$33.40 \$43.55 \$53.70	X X H H H H H D Y
<i>Make up day allowed comment</i>	6/3/2016		
Monday - Saturday			
<b>Apprentice Rates:</b>			
	0-1,000 work hours	\$28.32 \$35.93 \$43.54	
	1,001-2,000 work hours	\$29.34 \$37.46 \$45.58	
	2,001-3,000 work hours	\$30.36 \$38.99 \$47.62	
	3,001-4,000 work hours	\$32.38 \$42.02 \$51.66	
Class D Laborer - concrete specialist when no cement finishers are available; troweling, finishing, screeding, patching, cutting, curing of cast in place or precast concrete by any and all methods.	L355-2-D	\$37.21 \$49.22 \$61.22	X X H H H H H D Y
<i>Make up day allowed comment</i>	6/3/2016		
Monday - Saturday			
<b>Apprentice Rates:</b>			
	0-1,000 work hours	\$31.21 \$40.22 \$49.22	
	1,001-2,000 work hours	\$32.41 \$42.02 \$51.62	
	2,001-3,000 work hours	\$33.61 \$43.82 \$54.02	
	3,001-4,000 work hours	\$36.01 \$47.42 \$58.82	

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 12 of 32

<u>Classification</u>		Last Updated	Straight Time and a Hourly	Double Half Time	Overtime Provision
-----------------------	--	--------------	----------------------------	------------------	--------------------

### Laborer - Hazardous

Class A Laborer - performing work in conjunction with site preparation and other preliminary work prior to actual removal, handling, or containment of hazardous waste substances not requiring use of personal protective equipment required by state or federal regulations; or a laborer performing work in conjunction with the removal, handling, or containment of hazardous waste substances when use of personal protective equipment level "D" is required.

Make up day allowed comment 11/7/2014

4 10s allowed M-Th or T-F; inclement weather makeup day Friday

#### Apprentice Rates:

0-1,000 work hours	\$27.04	\$37.66	\$48.28
1,001-2,000 work hours	\$27.99	\$39.08	\$50.18
2,001-3,000 work hours	\$28.94	\$40.51	\$52.08
3,001-4,000 work hours	\$30.84	\$43.36	\$55.88

Class B Laborer - performing work in conjunction with the removal, handling, or containment of hazardous waste substances when the use of personal protective equipment levels "A", "B" or "C" is required. LHAZ-Z9-B \$32.79 \$46.29 \$59.78 H H H H H H H D Y

Make up day allowed comment 11/7/2014

4 10s allowed M-Th or T-F; inclement weather makeup day Friday

**Apprentice Rates:**

0-1,000 work hours	\$27.79	\$38.78	\$49.78
1,001-2,000 work hours	\$28.79	\$40.28	\$51.78
2,001-3,000 work hours	\$29.79	\$41.78	\$53.78
3,001-4,000 work hours	\$31.79	\$44.78	\$57.78

Official Request #: 1196  
 Requestor: Kentwood Public Schools  
 Project Description: Purchase and installation of av equipment  
 Project Number:  
 County: Kent

**Official Rate Schedule**  
 Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 13 of 32

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision

**Laborer Underground - Tunnel, Shaft & Caisson**

Class I - Tunnel, shaft and caisson laborer, dump man, shanty man, hog house tender, testing man (on gas), and watchman. LAUCT-Z2-1 \$35.67 \$47.07 \$58.47 X X X X X X D Y

10/30/2014

**Apprentice Rates:**

0-1,000 work hours	\$30.52	\$39.35	\$48.17
1,001-2,000 work hours	\$31.55	\$40.90	\$50.23
2,001-3,000 work hours	\$32.58	\$42.44	\$52.29

3,001-4,000 work hours \$34.64 \$45.53 \$56.41

Class II - Manhole, headwall, catch basin LAUCT-Z2-2 \$35.76 \$47.21 \$58.65 X X X X X X D Y  
 builder, bricklayer tender, mortar man, material  
 mixer, fence erector, and guard rail builder

10/30/2014

**Apprentice Rates:**

0-1,000 work hours \$30.58 \$39.44 \$48.29  
 1,001-2,000 work hours \$31.62 \$41.00 \$50.37  
 2,001-3,000 work hours \$32.66 \$42.56 \$52.45  
 3,001-4,000 work hours \$34.72 \$45.65 \$56.57

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

Page 13 of 32

**Official 2016 Prevailing Wage Rates for State Funded Projects**

**Issue Date:** 10/26/2016

**Contract must be awarded by:** 1/24/2017

**Page 14 of 32**

Classification	Last Updated	Straight Time and a Double	Overtime
Name Description	Updated	Hourly Half Time	Provision
Class III - Air tool operator (jack hammer man, bush hammer man and grinding man), first bottom man, second bottom man, cage tender, car pusher, carrier man, concrete man, concrete	LAUCT-Z2-3	\$35.86 \$47.36 \$58.85	X X X X X X D Y



form man, concrete repair man, cement invert laborer, cement finisher, concrete shoveler, conveyor man, floor man, gasoline and electric tool operator, gunnite man, grout operator, welder, heading dinky man, inside lock tender, pea gravel operator, pump man, outside lock tender, scaffold man, top signal man, switch man, track man, tugger man, utility man, vibrator man, winch operator, pipe jacking man, wagon drill and air track operator and concrete saw operator (under 40 h.p.).

10/30/2014

**Apprentice Rates:**

0-1,000 work hours	\$30.66	\$39.56	\$48.45
1,001-2,000 work hours	\$31.70	\$41.12	\$50.53
2,001-3,000 work hours	\$32.74	\$42.68	\$52.61
3,001-4,000 work hours	\$34.82	\$45.80	\$56.77

Class IV - Tunnel, shaft and caisson mucker, LAUCT-Z2-4 \$36.02 \$47.60 \$59.17 X X X X X X X D Y  
bracer man, liner plate man, long haul dinky driver and well point man.

10/30/2014

**Apprentice Rates:**

0-1,000 work hours	\$30.78	\$39.74	\$48.69
1,001-2,000 work hours	\$31.83	\$41.32	\$50.79
2,001-3,000 work hours	\$32.88	\$42.89	\$52.89
3,001-4,000 work hours	\$34.97	\$46.02	\$57.07

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

<u>Classification</u>		Last Updated	Straight Time and a Half	Double Time	Overtime Provision
Name	Description		Hourly	Half	Time
=====					
Class V - Tunnel, shaft and caisson miner, drill runner, keyboard operator, power knife operator, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars)	LAUCT-Z2-5		\$36.28	\$47.99	\$59.69 X X X X X X D Y
		10/30/2014			
	<b>Apprentice Rates:</b>				
	0-1,000 work hours		\$30.98	\$40.04	\$49.09
	1,001-2,000 work hours		\$32.04	\$41.63	\$51.21
	2,001-3,000 work hours		\$33.10	\$43.22	\$53.33
	3,001-4,000 work hours		\$35.22	\$46.40	\$57.57
Class VI - Dynamite man and powder man.	LAUCT-Z2-6		\$36.59	\$48.45	\$60.31 X X X X X X D Y
		10/30/2014			
	<b>Apprentice Rates:</b>				
	0-1,000 work hours		\$31.21	\$40.38	\$49.55
	1,001-2,000 work hours		\$32.28	\$41.99	\$51.69
	2,001-3,000 work hours		\$33.36	\$43.61	\$53.85
	3,001-4,000 work hours		\$35.51	\$46.84	\$58.15
Class VII - Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the restoration of property such as replacing mail boxes, wood chips, planter boxes and flagstones.	LAUCT-Z2-7		\$28.86	\$36.86	\$44.85 X X X X X X D Y
		10/30/2014			
	<b>Apprentice Rates:</b>				
	0-1,000 work hours		\$25.41	\$31.68	\$37.95
	1,001-2,000 work hours		\$26.10	\$32.72	\$39.33
	2,001-3,000 work hours		\$26.79	\$33.76	\$40.71
	3,001-4,000 work hours		\$28.17	\$35.82	\$43.47

Project Description: Purchase and installation of av equipment

on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number:

County: Kent

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 16 of 32

Classification	Last Updated	Straight Time and a Double	Overtime
Name Description	Updated	Hourly Half Time	Provision

### Landscape Laborer

Landscape Specialist includes air, gas, and diesel equipment operator, skidsteer (or equivalent), lawn sprinkler installer on landscaping work where seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintenance of landscape projects occurs. Sundays paid at time & one half. Holidays paid at double time.

LLAN-Z2-A		\$28.25	\$39.04	\$49.82	X X H X X X H D Y
	10/13/2015				

Skilled Landscape Laborer: small power tool operator, lawn sprinkler installers' tender, material mover, truck driver on when seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintaining of landscape projects occurs. Sundays paid at time & one half. Holidays paid at double time.

LLAN-Z2-B		\$24.05	\$32.74	\$41.42	X X H X X X H D Y
	10/13/2015				

### Operating Engineer

Compressor or Welding Machine  
 Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.

*Make up day allowed comment* 8/3/2016  
 Friday

EN-AC		\$45.32	\$56.50	\$67.68	X X H H D D D D Y
-------	--	---------	---------	---------	-------------------

Forklift or Straight Mast  
 Four 10 hour days may be scheduled M-Th or T-F. Work not performed due to weather on M-Th may be scheduled on Friday

EN-F		\$46.77	\$58.68	\$70.58	X X H H D D D D Y
------	--	---------	---------	---------	-------------------

Make up day allowed comment

8/3/2016

Friday

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 16 of 32

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 17 of 32

Classification		Last Updated	Straight Time and a Double		Overtime
Name	Description		Hourly	Half Time	Provision
=====					
Fireman or Oiler	EN-FO		\$44.29	\$54.96	\$65.62 X X H H D D D D Y
Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.					
<i>Make up day allowed comment</i>		8/3/2016			
Friday					
Lull or Extend-a-Boom Forklift	en-l		\$52.63	\$67.47	\$82.30 X X H H D D D D Y
Four 10 hour days may be scheduled M-Th or T-F. Work not performed due to weather on M-Th may be scheduled on Friday					
<i>Make up day allowed comment</i>		8/3/2016			
Friday					
Crane with main boom & jib 120' or longer	en-os120		\$56.17	\$72.78	\$89.38 X X H H D D D D Y
Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Worked not performed due to weather, Monday-Thursday may be scheuled Friday					
<i>Make up day allowed comment</i>		8/2/2016			
Friday					

Crane w/ main Boom & Jib 220' or longer                      EN-OSA                                      \$57.28    \$74.44    \$91.60 X X H H D D D D Y

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.

*Make up day allowed comment*                                      8/2/2016  
Friday

Crane w/ main Boom & Jib 300' or longer                      EN-OSA3                                      \$58.79    \$76.71    \$94.62 X X H H D D D D Y

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work unable to be performed due to weather, Monday-Thursday may be scheduled on Friday.

*Make up day allowed comment*                                      8/2/2016  
Friday

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

**Issue Date:** 10/26/2016

**Contract must be awarded by:** 1/24/2017

**Page 18 of 32**

<u>Classification</u>		Last Updated	Straight Time and a Double Hourly	Half	Double Time	Overtime Provision
Crane w/ main Boom & Jib 400' or longer	EN-OSA4		\$60.29	\$78.96	\$97.62	X X H H D D D D Y

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.

*Make up day allowed comment*                                      8/2/2016  
Friday

Crane with main boom and jib 140' or longer                      EN-OSB                                      \$56.99    \$74.01    \$91.02 X X H H D D D D Y

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work unable to be performed due to weather, Monday-

Thursday may be scheduled on Friday.

Make up day allowed comment

8/2/2016

Friday

Regular Crane Operator, Job Mechanic, EN-RC  
Concrete Pump with Boom

\$55.31 \$71.49 \$87.66 X X H H D D D D Y

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.

Make up day allowed comment

8/3/2016

Friday

**Apprentice Rates:**

0-999 hours	\$44.60	\$55.93	\$67.24
1,000-1,999 hours	\$46.22	\$58.35	\$70.48
2,000-2,999 hours	\$47.84	\$60.78	\$73.72
3,000-3,999 hours	\$49.46	\$63.21	\$76.96
4,000-4,999 hours	\$51.08	\$65.64	\$80.20
5,000-5,999 hours	\$52.69	\$68.06	\$83.42

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

<u>Classification</u>		Last Updated	Straight Time and a Double Hourly	Half	Double Time	Overtime Provision
Regular Engineer, Hydro Excavator & Remote Controlled Concrete Breaker	en-re		\$54.34	\$70.03	\$85.72	X X H H D D D D Y

Four 10 hour days may be scheduled Monday-

Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.

*Make up day allowed comment* 8/3/2016  
Friday

**Operating Engineer - DIVER**

Diver/Wet Tender/Tender/Rov Pilot/Rov Tender GLF D \$52.80 \$79.20 \$105.60 H H H H H H H D N  
4/2/2014

**Operating Engineer - Marine Construction**

Diver/Wet Tender, Engineer (hydraulic dredge) GLF-1 \$65.00 \$84.85 \$104.70 X X H H H H H D Y

*Make up day allowed* 2/12/2014

Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters

Crane/Backhoe Operator, 70 ton or over Tug Operator, Mechanic/Welder, Assistant Engineer (hydraulic dredge), Leverman (hydraulic dredge), Diver Tender GLF-2 \$63.50 \$82.60 \$101.70 X X H H H H H D Y

Holiday pay = \$120.80 per hour, wages &

*Make up day allowed* 2/12/2014

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters

Friction, Lattice Boom or Crane License Certification GLF-2B \$64.50 \$84.10 \$103.70 X X H H H H H D Y

Holiday pay = \$123.30

*Make up day allowed* 2/12/2014

Subdivision of county All Great Lakes, islands, therein, & connecting & tributary waters

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Statewide

**Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 20 of 32

Classification	Last Updated	Straight Time and a Half Hourly	Double Time	Overtime Provision
Name Description				
=====				
Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs or more), Tug/Launch Operator, Loader, Dozer on Barge, Deck Machinery	GLF-3	\$59.30	\$76.30	\$93.30 X X H H H H H D Y
Holiday pay = \$110.30 per hour, wages & Make up day allowed 2/12/2014				
<u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters				
Deck Equipment Operator, (Machineryman/Fireman), (4 equipment units or more), Off Road Trucks, Deck Hand, Tug Engineer, & Crane Maintenance 50 ton capacity and under or Backhoe 115,000 lbs or less, Assistant Tug Operator	GLF-4	\$53.60	\$67.75	\$81.90 X X H H H H H D Y
Holiday pay = \$96.05 per hour, wages & fringes Make up day allowed 2/12/2014				
<u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters				
<b>Operating Engineer Steel Work</b>				
Forklift, 1 Drum Hoist	EN-324-ef	\$59.66	\$78.12	\$96.58 H H D H H H D D Y
Make up day allowed comment 8/4/2016 4 10s allowed M-Th with Friday makeup day because of bad weather				
Crane w/ 120' boom or longer	EN-324-SW120	\$62.36	\$82.17	\$101.98 H H D H H H D D Y
Make up day allowed comment 8/5/2016 4 10s allowed M-Th with Friday makeup day because of bad weather				
Crane w/ 120' boom or longer w/ Oiler	EN-324-SW120-O	\$63.36	\$83.67	\$103.98 H H D H H H D D Y
Make up day allowed comment 8/5/2016 4 10s allowed M-Th with Friday makeup day because of bad weather				
Crane w/ 140' boom or longer	EN-324-SW140	\$63.54	\$83.94	\$104.34 H H D H H H D D Y
Make up day allowed comment 8/5/2016 4 10s allowed M-Th with Friday makeup day because of bad weather				
Crane w/ 140' boom or longer W/ Oiler	EN-324-SW140-O	\$64.54	\$85.44	\$106.34 H H D H H H D D Y
Make up day allowed comment 8/5/2016 4 10s allowed M-Th with Friday makeup day because of bad weather				



Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 21 of 32

Classification Name Description	Last Updated	Straight Time and a Double Hourly Half Time	Overtime Provision
Boom & Jib 220' or longer <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW220 8/5/2016	\$63.81 \$84.35 \$104.88	H H D H H H D D Y
Crane w/ 220' boom or longer w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW220-O 8/5/2016	\$64.81 \$85.85 \$106.88	H H D H H H D D Y
Boom & Jib 300' or longer <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW300 8/5/2016	\$65.31 \$86.60 \$107.88	H H D H H H D D Y
Crane w/ 300' boom or longer w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW300-O 8/5/2016	\$66.31 \$88.10 \$109.88	H H D H H H D D Y
Boom & Jib 400' or longer <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW400 8/5/2016	\$66.81 \$88.80 \$110.82	H H D H H H D D Y
Crane w/ 400' boom or longer w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW400-O 8/5/2016	\$67.81 \$90.35 \$112.88	H H D H H H D D Y
Crane Operator, Job Mechanic, 3 Drum Hoist & Excavator <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWCO 8/5/2016	\$62.00 \$81.63 \$101.26	H H D H H H D D Y

**Apprentice Rates:**

0-999 hours	\$49.22	\$62.96	\$76.70
1,000-1,999 hours	\$51.18	\$65.90	\$80.62

2,000-2,999 hours	\$53.15	\$68.85	\$84.56
3,000-3,999 hours	\$55.11	\$71.80	\$88.48
4,000-4,999 hours	\$57.07	\$74.74	\$92.40
5,000 hours	\$59.04	\$77.69	\$96.34

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

**Issue Date: 10/26/2016**

**Contract must be awarded by: 1/24/2017**

**Page 22 of 32**

<u>Classification</u>		Last Updated	Straight Time and a Double Hourly	Half	Double Time	Overtime Provision
Crane Operator w/ Oiler	EN-324-SWCO-O		\$63.00	\$83.13	\$103.26	H H D H H H D D Y
<i>Make up day allowed comment</i>		8/5/2016				
4 10s allowed M-Th with Friday makeup day because of bad weather						
Compressor or Welder Operator	EN-324-SWCW		\$54.55	\$70.46	\$86.36	H H D H H H D D Y
<i>Make up day allowed comment</i>		8/5/2016				
4 10s allowed M-Th with Friday makeup day because of bad weather						
Hoisting Operator, 2 Drum Hoist, & Rubber Tire Backhoe	EN-324-SWHO		\$61.36	\$80.67	\$99.98	H H D H H H D D Y
<i>Make up day allowed comment</i>		8/5/2016				
4 10s allowed M-Th with Friday makeup day because of bad weather						
Oiler	EN-324-SWO		\$53.14	\$68.34	\$83.54	H H D H H H D D Y
<i>Make up day allowed comment</i>		8/5/2016				
4 10s allowed M-Th with Friday makeup day because of bad weather						
Tower Crane & Derrick where work is 50' or	EN-324-SWTD50		\$63.09	\$83.27	\$103.44	H H D H H H D D Y
<i>Make up day allowed comment</i>		8/5/2016				
4 10s allowed M-Th with Friday makeup day because of bad weather						
Tower Crane & Derrick 50' or more w/ Oiler	EN-324-SWTD50-O		\$64.09	\$84.77	\$105.44	H H D H H H D D Y
<i>Make up day allowed comment</i>		8/5/2016				
4 10s allowed M-Th with Friday makeup day because of bad weather						

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 23 of 32

<u>Classification</u>		Last Updated	Straight Time and a Hourly	Double Half Time	Overtime Provision
Name	Description				
=====					
<b>Operating Engineer Underground</b>					
Class I Equipment - Backfiller Tamper, Backhoe, Batch Plant Operator, Clamshell, Concrete Paver 2 drums or larger, Conveyor Loader Euclid type, Crane (crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, endloader, gradall, grader, hydro excavator, power shovel, roller asphalt, scraper self-propelled or tractor drawn, side boom tractor, slip form paver, slope paver, trencher over 8 ft. digging capacity, well drilling rig, concrete pump	EN-324A2-UC1		\$51.43	\$66.17	\$80.90 H H H H H H H D Y

11/13/2015

#### Apprentice Rates:

0-999 hours	\$41.79	\$52.11	\$62.42
1,000-1,999 hours	\$43.26	\$54.31	\$65.36
2,000-2,999 hours	\$44.74	\$56.53	\$68.32
3,000-3,999 hours	\$46.22	\$58.75	\$71.28
4,000-4,999 hours	\$47.69	\$60.95	\$74.22

5,000-5,999 hours

\$49.16 \$63.16 \$77.16

<p>Class II Equipment - Boom Truck, Crusher, Hoist, Pump 6 inch discharge or larger, side boom tractor, Tractor (pneu-tired other than backhoe or front end loader), Trencher 8 ft. digging capacity and smaller, Vac Truck</p>	<p>EN-324A2-UC2</p>	<p>\$46.54 \$58.83 \$71.12</p>	<p>H H H H H H H D Y</p>
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------------------	--------------------------------	--------------------------

11/13/2015

<p>Class III Equipment - Air Compressors 600 cfm or larger, Air Compressors 2 or more less than 600 cfm, Boom Truck non-swinging non-powered type boom, Concrete Breaker self-propelled or truck mounted, Concrete paver 1 drum 1/2 yd. or larger, Elevator other than passenger, Pump 4 inch to 6 inch discharge, pumpcrete machine, wagon drill, welding machine or generator 2 or more 300 amp or</p>	<p>EN-324A2-UC3</p>	<p>\$46.04 \$58.08 \$70.12</p>	<p>H H H H H H H D Y</p>
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------------------	--------------------------------	--------------------------

11/13/2015

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

Page 23 of 32

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 24 of 32

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision
=====						
<p>Class IV Equipment - Boiler, Concrete Saw 40 hp or over, curing machine self propelled, end dumps, extend a boom forklift, farm tractor with attachment, finishing machine concrete, firemen, hydraulic pipe pushing machine, mulching equipment, oiler, pumps up to 4 inch discharge, roller other than asphalt, stump remover, sweeper wayne type, trencher, vibrating compaction equipment self propelled 6 ft. wide or over, water wagon.</p>	<p>EN-324A2-UC4</p>	<p>\$45.76</p>	<p>\$57.66</p>	<p>\$69.56</p>	<p>H H H H H H H D Y</p>	

11/13/2015

**Painter**

Painter PT-845-BR \$35.24 \$46.74 \$58.24 H H H H H H H D Y

A 4-10s workweek allowed Monday-Thursday.

5/4/2016

**Apprentice Rates:**

0-1000 hours	\$24.89	\$31.22	\$37.54
1001-2000 hours	\$26.04	\$32.94	\$39.84
2001-3000 hours	\$27.88	\$35.70	\$43.52
3001-4000 hours	\$29.49	\$38.12	\$46.74
4001-5000 hours	\$31.79	\$41.56	\$51.34
5001-6000 hours	\$34.09	\$45.02	\$55.94

**Pipe and Manhole Rehab**

General Laborer for rehab work or normal cleaning and cctv work-top man, scaffold man, CCTV assistant, jetter-vac assistant TM247 \$28.20 \$38.20 H H H H H H H N

4/17/2015

Tap cutter/CCTV Tech/Grout Equipment Operator: unit driver and operator of CCTV; grouting equipment and tap cutting equipment TM247-2 \$32.70 \$44.95 H H H H H H H N

4/17/2015

Official Request #: 1196  
Requestor: Kentwood Public Schools  
Project Description: Purchase and installation of av equipment  
Project Number:  
County: Statewide

**Official Rate Schedule**  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Classification	Last Updated	Straight Time and a Double Hourly	Half Time	Overtime Provision
Name Description				

=====

CCTV Technician/Combo Unit Operator: unit driver and operator of cctv unit or combo unit in connection with normal cleaning and televising work	TM247-3	\$31.45	\$43.07		H H H H H H H H N
-------------------------------------------------------------------------------------------------------------------------------------------------	---------	---------	---------	--	-------------------

4/17/2015

Boiler Operator: unit driver and operator of steam/water heater units and all ancillary equipment associated	TM247-4	\$33.20	\$45.70		H H H H H H H H N
--------------------------------------------------------------------------------------------------------------	---------	---------	---------	--	-------------------

4/17/2015

Combo Unit driver & Jetter-Vac Operator	TM247-5	\$33.20	\$45.70		H H H H H H H H N
-----------------------------------------	---------	---------	---------	--	-------------------

4/17/2015

Pipe Bursting & Slip-lining Equipment Operator	TM247-6	\$34.20	\$47.20		H H H H H H H H N
------------------------------------------------	---------	---------	---------	--	-------------------

4/17/2015

**Plasterer**

Plasterer	PL16-1	\$33.61	\$44.20	\$54.79	H H H H H H H D N
-----------	--------	---------	---------	---------	-------------------

10/23/2012

**Apprentice Rates:**

1st year	\$26.20	\$33.09	\$39.97
2nd year	\$28.31	\$36.25	\$44.19
3rd year	\$30.43	\$39.43	\$48.43

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 26 of 32

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision

**Plumber, Pipefitter, Welder, HVAC & Refrigeration**

Plumber, Pipefitter, Welder, HVAC & Refrigeration  
 PL-174-PP \$53.63 \$75.43 \$97.22 H H D H H H D D Y  
 4 tens may be worked M-Thursday or Tuesday-F @ the straight time rate.  
 4 tens may also be worked M-F on a holiday

7/22/2016

**Apprentice Rates:**

1st year	\$26.15	\$34.20	\$42.26
2nd year	\$33.06	\$44.57	\$56.08
3rd year	\$35.15	\$47.71	\$60.26
4th year	\$39.33	\$53.97	\$68.62
5th year	\$43.51	\$60.25	\$76.98

**Pointer, Cleaner and Caulker**

Pointer, Cleaner and Caulker  
 BR-9-1-C \$36.86 \$48.73 \$60.59 H H H H H H H D Y  
 Four 10s allowed M-F

3/17/2015

**Apprentice Rates:**

0-749 hours	\$28.55	\$36.26	\$43.97
750-1499 hours	\$29.74	\$38.05	\$46.35
1500-2249 hours	\$30.93	\$39.83	\$48.73
2250-2999 hours	\$32.11	\$41.60	\$51.09
3000-3749 hours	\$33.30	\$43.39	\$53.47
3750-4499 hours	\$34.49	\$45.17	\$55.85

Project Description: Purchase and installation of av equipment

on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Project Number:

County: Kent

### Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 27 of 32

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision

#### Roofer

Commercial Roofer	RO-70-Z4		\$30.02	\$39.45	\$48.87	X X H H H H H D Y
		10/9/2015				

#### Apprentice Rates:

1st Class	\$22.74	\$28.91	\$35.08
2nd Class	\$23.74	\$30.35	\$36.96
3rd Class	\$24.73	\$31.77	\$38.81
4th Class	\$26.46	\$34.29	\$42.12
5th Class	\$27.38	\$35.63	\$43.87
6th Class	\$28.39	\$37.02	\$45.64
7th Class	\$29.15	\$38.16	\$47.16

#### Sewer Relining

Class I-Operator of audio visual CCTV system including remote in-ground cutter and other equipment used in conjunction with CCTV	SR-I		\$43.66	\$59.01	\$74.36	H H H H H H H D N
		11/24/2015				

Class II-Operator of hot water heaters and circulation system; water jetters; and vacuum and mechanical debris removal systems and those assisting.	SR-II		\$42.13	\$56.72	\$71.30	H H H H H H H D N
		11/24/2015				



Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Statewide

### Official Rate Schedule

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

<u>Classification</u>		Last Updated	Straight Time and a Hourly	Double Half Time	Overtime Provision
Name	Description				
=====					
<b>Sheet Metal Worker</b>					
Sheet Metal Worker	SHM-7-2		\$42.42	\$56.76	\$71.09 H H H H D D D D Y

4 10s allowed as consecutive days, M-Th or T-F

*Make up day allowed comment* 10/7/2016

For work missed due to inclement weather, make up hours to be paid at regular rate of pay.

#### Apprentice Rates:

1st 6 months	\$20.50	\$26.95	\$33.40
2nd 6 months	\$21.94	\$29.11	\$36.28
3rd 6 months	\$23.37	\$31.26	\$39.14
4th 6 months	\$24.80	\$33.40	\$42.00
5th 6 months	\$32.39	\$41.71	\$51.03
6th 6 months	\$33.82	\$43.86	\$53.89
7th 6 months	\$35.25	\$46.00	\$56.75
8th 6 months	\$36.69	\$48.16	\$59.63



3,000-3,749 hours	\$29.45	\$37.20	\$44.95
3,750-4,499 hours	\$30.37	\$38.58	\$46.79

Setter - Four 10s allowed M-F  
 BR9-31-TS  
 3/24/2015  
 \$37.56 \$48.33 \$59.09 H H H H H H H D Y

**Apprentice Rates:**

0-749 hours	\$30.02	\$37.01	\$44.01
750-1499 hours	\$31.10	\$38.63	\$46.17
1500-2249 hours	\$32.18	\$40.25	\$48.33
2250-2999 hours	\$33.25	\$41.86	\$50.47
3000-3749 hours	\$34.33	\$43.48	\$52.63
3750-4499 hours	\$35.41	\$45.10	\$54.79

**Truck Driver**

of all trucks of 8 cubic yd capacity or over  
 TM-RB2  
 6/7/2016  
 \$44.10 \$48.81 H H H H H H H H Y

of all trucks of 8 cubic yard capacity or less  
 (except dump trucks of 8 cubic yard capacity or  
 over, tandem axle trucks, transit mix and semis,  
 euclid type equipment, double bottoms and low  
 boys)  
 TM-RB2A  
 6/7/2016  
 \$44.00 \$48.66 H H H H H H H H Y

on euclid type equipment  
 TM-RB2B  
 6/7/2016  
 \$44.25 \$49.04 H H H H H H H H Y

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

**Official 2016 Prevailing Wage Rates for State Funded Projects**

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 30 of 32

<u>Classification</u>	Last Updated	Straight Time and a Hourly	Double Half Time	Overtime Provision
-----------------------	--------------	----------------------------	------------------	--------------------

**Underground Laborer Open Cut, Class I**

Construction Laborer  
 LAUC-Z4-1  
 \$32.52 \$42.35 \$52.17 X X X X X X D Y

10/30/2014

**Apprentice Rates:**

0-1,000 work hours	\$28.17	\$35.83	\$43.47
1,001-2,000 work hours	\$29.04	\$37.13	\$45.21
2,001-3,000 work hours	\$29.91	\$38.43	\$46.95
3,001-4,000 work hours	\$31.65	\$41.05	\$50.43

**Underground Laborer Open Cut, Class II**

Mortar and material mixer, concrete form man, signal man, well point man, manhole, headwall and catch basin builder, guard rail builders, headwall, seawall, breakwall, dock builder and fence erector.	LAUC-Z4-2	\$32.65	\$42.54	\$52.43	X	X	X	X	X	X	X	D	Y
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	-----------	---------	---------	---------	---	---	---	---	---	---	---	---	---

10/30/2014

**Apprentice Rates:**

0-1,000 work hours	\$28.27	\$35.97	\$43.67
1,001-2,000 work hours	\$29.14	\$37.28	\$45.41
2,001-3,000 work hours	\$30.02	\$38.60	\$47.17
3,001-4,000 work hours	\$31.77	\$41.23	\$50.67

**Underground Laborer Open Cut, Class III**

Air, gasoline and electric tool operator, vibrator operator, drillers, pump man, tar kettle operator, bracers, rodder, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars, etc.), cement finisher, welder, pipe jacking and boring man, wagon drill and air track operator and concrete saw operator (under 40 h.p.), windlass and tugger man, and directional boring man.	LAUC-Z4-3	\$32.76	\$42.71	\$52.65	X	X	X	X	X	X	X	D	Y
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	-----------	---------	---------	---------	---	---	---	---	---	---	---	---	---

10/30/2014

**Apprentice Rates:**

0-1,000 work hours	\$28.35	\$36.09	\$43.83
1,001-2,000 work hours	\$29.23	\$37.41	\$45.59
2,001-3,000 work hours	\$30.11	\$38.73	\$47.35
3,001-4,000 work hours	\$31.88	\$41.39	\$50.89

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

**Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**

# Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 31 of 32

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision
<b>Underground Laborer Open Cut, Class IV</b>						
Trench or excavating grade man.	LAUC-Z4-4		\$32.83	\$42.81	\$52.79	X X X X X X D Y
		10/30/2014				
		<b>Apprentice Rates:</b>				
	0-1,000 work hours		\$28.40	\$36.17	\$43.93	
	1,001-2,000 work hours		\$29.29	\$37.51	\$45.71	
	2,001-3,000 work hours		\$30.17	\$38.83	\$47.47	
	3,001-4,000 work hours		\$31.94	\$41.48	\$51.01	
<b>Underground Laborer Open Cut, Class V</b>						
Pipe Layer	LAUC-Z4-5		\$32.95	\$42.99	\$53.03	X X X X X X D Y
		10/30/2014				
		<b>Apprentice Rates:</b>				
	0-1,000 work hours		\$28.49	\$36.31	\$44.11	
	1,001-2,000 work hours		\$29.38	\$37.64	\$45.89	
	2,001-3,000 work hours		\$30.28	\$38.99	\$47.69	
	3,001-4,000 work hours		\$32.06	\$41.66	\$51.25	
<b>Underground Laborer Open Cut, Class VI</b>						
Grouting man, top man assistant, audio visual television operations and all other operations in connection with closed circuit television inspection, pipe cleaning and pipe relining work & the installation and repair of water service pipe and appurtenances.	LAUC-Z4-6		\$30.17	\$38.82	\$47.47	X X X X X X D Y
		10/30/2014				
		<b>Apprentice Rates:</b>				
	0-1,000 work hours		\$26.41	\$33.19	\$39.95	
	1,001-2,000 work hours		\$27.16	\$34.31	\$41.45	
	2,001-3,000 work hours		\$27.91	\$35.43	\$42.95	
	3,001-4,000 work hours		\$29.42	\$37.70	\$45.97	

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

## Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 10/26/2016

Contract must be awarded by: 1/24/2017

Page 32 of 32

<u>Classification</u>		Last	Straight Time and a Double			Overtime
Name	Description	Updated	Hourly	Half	Time	Provision
=====						
<b>Underground Laborer Open Cut, Class VII</b>						
	Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the restoration of property such as replacing mail boxes, wood chips, planter boxes, flagstones etc.	LAUC-Z4-7	\$28.51	\$36.33	\$44.15	X X X X X X D Y

10/30/2014

#### Apprentice Rates:

0-1,000 work hours	\$25.16	\$31.31	\$37.45
1,001-2,000 work hours	\$25.83	\$32.31	\$38.79
2,001-3,000 work hours	\$26.50	\$33.32	\$40.13
3,001-4,000 work hours	\$27.84	\$35.33	\$42.81

Official Request #: 1196

Requestor: Kentwood Public Schools

Project Description: Purchase and installation of av equipment

Project Number:

County: Kent

### **Official Rate Schedule**

**Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.**