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SECTION 00 11 16 
INVITATION TO BID 

 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED: DISTRICT TECHNOLOGY UPGRADES 

 
A. Southfield Public Schools (Owner) is seeking bids for purchase and 

installation low voltage cabling, security and building access associated 
equipment and installation. Proposed systems shall be configured and installed 
as described herein. 

B. Project: ACCESS CONTROL UPGRADES 

C. Owner: Southfield Public Schools   
 24661 Lahser Road  

 Southfield, Michigan 48033 

D. Designer: Communications by Design, Inc. 

E. Sites of Work: 

1. Southfield High School for Arts & Technology  
      24675 Lahser Road 
      Southfield, Michigan 48033 

2. University K12  
      19301 W. 12 Mile Road 
      Lathrup Village, Michigan 48076 

3. Levey Middle School  
      25300 W. 9 Mile Road  
      Southfield, Michigan 48033 

4. Adler Elementary  
      24500 Larkins Street 
      Southfield, Michigan 48033 

5. Birney K-8 School  
      27225 Evergreen Road  
      Southfield, Michigan 48076 

6. McIntyre Elementary School  
      19600 Saratoga Blvd  
      Southfield, Michigan 48076 
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7. Stevenson Elementary School  
      27777 Lahser Road  
      Southfield, Michigan 48034 

8. Thompson K-8 International Academy  
      16300 Lincoln Drive  
      Southfield, Michigan 48076 

9. Vandenberg World Cultures Academy  
      16100 Edwards Avenue 
      Southfield, Michigan 48076 

10. Eisenhower Elementary School  
      24500 Larkins Street 
      Southfield, Michigan 48033 

11. Kennedy Learning Center  
      16299 Mount Vernon 
      Southfield, Michigan 48075 

12. Southfield Regional Academic Campus  
      21705 Evergreen 
      Southfield, Michigan 48075 

13. Instructional Technology Center  
      24855 Lasher Road 
      Southfield, Michigan 48033 

14. John W. English Administrative Center  
      24661 Lasher Road 
      Southfield, Michigan 48033 

1.02 GENERAL DESCRIPTION OF PROJECT SEQUENCE 

A. Sequences and dates specified herein are for information only and indicate the 
plan and intent of the Owner. Actual dates shall be established based on the 
final award of project. 

B. Sequence of operations shall be established by the Contractor within the 
guidelines established by the Owner as required to meet schedules. 

C. Schedule: 

1. Request for Bid Distributed:  September 19, 2024 

2. Pre-Bid Meeting: September 25, 2024 at 3:00 PM 
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3. Intent to Bids Due:  September 30, 2024 by 5:00 PM

4. Question and Clarification Deadline: September 30, 2024 by 5:00 PM

5. Public Bids Due: October 15, 2024 at 11:00 AM

1.03 TYPES OF BIDS 

A. Bids shall be submitted in total and with required detail for each item bid and
as is required herein and include all portions of the work identified for the
individual bid package as specified herein. Bids shall be made on unaltered
bid forms as included herein. Bidder shall fill in all blank spaces and the bid
shall be signed by a legal officer or agent authorized to bind the bidder to a
contract.

1.04 PRE-BID CONFERENCE 

A. A pre-bid conference will be held. A discussion of the project and review of 
bid documents will be followed by a site review and an opportunity to ask 
questions. Attendance is highly encouraged for all contractors interested in 
bidding on any components or portions of this project. Attendance at the 
pre-bid conference will be a factor considered during evaluation of bids.

B. Time: 3:00 PM on September 25, 2024

C. Location: John W. English Administrative Center
24661 Lasher Road 
Southfield, Michigan 48033 

D. Any drawings identified in the table of contents herein will be distributed
electronically and reviewed at this conference.

E. Physical building inspections of sites of work will be provided for at this time.

1.05 TIME AND PLACE OF BID RECEPTION 

A. Physically sealed bids for the base bid work will be received at the district
office and read aloud at a public opening. Bids arriving after the appointed
time as determined by the Owner’s representative conducting the public
opening, shall be returned unopened at the Owner’s discretion. Bids will be
accepted beginning forty-eight (48) hours prior to the appointed opening time
provided they are in sealed packages and addressed as specified herein.

B. Bid Receipt Deadline: October 15, 2024 by 11:00 AM

C. Bid Opening Location:  John W. English Administrative Center
24661 Lasher Road 
Southfield, Michigan 48033 



 

INVITATION TO BID 
00 11 16 - 6 

 
D. Faxed or electronically delivered bids will not be accepted. 

1.06 EXAMINATION AND PROCUREMENT OF DOCUMENTS 

A. Specifications and any relevant Drawings may be obtained from the 
Technology Designer. Contractors may obtain copies by documented request 
to Communications by Design, Attn: Rebecca Szilagy. Requests may be made 
by: 

1. Writing – 4101 Sparks Drive Grand Rapids, Michigan 49546 

2. Email – rszilagy@cbdconsulting.com 

1.07 BID SECURITY 

A. Bid security equal to five percent (5%) of the total bid amount, must 
accompany each base bid in accordance with the Instruction to Bidders. 

B. Bid security shall be either a Bid Bond issued by a company licensed in the 
State of Michigan to furnish bid security or Certified Check made payable to 
the Owner. 

1.08 OWNER’S RIGHT TO REJECT BIDS  

A. The Owner reserves the right to reject any and/or all bids. The Owner reserves 
the right to accept a bid, or portion thereof by issuance of a valid purchase 
order within ninety (90) calendar days following the bid opening. No bids 
may be withdrawn during this time without the specific approval of the 
Owner. 

B. Withdrawal of any Bids after the opening time without specific approval by 
Owner may result in forfeiture of required bid security by Bidder. 

1.09 DEFINITIONS 

A. “Owner” is intended to mean Southfield Public Schools, a general powers 
school district.   

B. For purposes of this project, the terms “Architect”, “Engineer” and “Designer” 
are used synonymously to refer to Communications by Design, Inc., a 
Michigan Corporation. 

C. The term “Bidder” refers to any organization properly and accurately 
submitting a complete “Intent to Bid Form” prior to the required time 
specified herein and subsequently properly submitting completed set of bid 
documents as specified herein. 
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D. The term “Contractor” herein is a reference to the firm(s) eventually selected 
by the Owner to provide the intended system(s), or any portion thereof, and 
fulfill the terms of the contract. 

E. The term Contract is a reference to the collective set of documents, drawings, 
diagrams, Owner’s Purchase Order, Addenda, and all other materials as 
provided for herein defining arrangement between Owner and Contractor. 

F. The term Addenda (or Addendum) are that portion of the Contract consisting 
of modifications, amendments, deletions, or substitutions to the contract 
documents issued prior to the execution of the Contract. 
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Intent to Bid Form 

 
Complete and submit the following form if you have interest or intend to submit a Bid for 
this project. Unaltered and completed forms must be received on or before 5:00 PM on 
September 30, 2024.  Only bidders returning a completed “Intent to Bid Form” will be 
notified of required addenda. 
 
 

Company Information  
Name: _________________________________________ 

  
Address Line1: _________________________________________ 

  
Address Line2: _________________________________________ 

  
City, State and Zip Code _________________________________________ 

Primary Contact Information  
Name: _________________________________________ 

  
Phone No.: _________________________________________ 

  
Fax. No.: _________________________________________ 

  
E-Mail Address: _________________________________________ 

 
 
 
Portions of the bid for which you will be responding: 
 

 Section 27 10 00 - Low Voltage Cabling  
 

 Section 28 13 00 - Building Access System 
    
 
 
Submit unaltered and completed form to: 
Rebecca Szilagy  
Communications by Design, Inc. 
rszilagy@cbdconsulting.com  
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SEALED BID LABEL 

 
Separate, or fold over, the label on the line below, and affix to the exterior of sealed 
container so information is clearly visible for Bid Submission. Ensure label is attached in 
a manner to prevent accidental removal or defacement. Label shall serve as sole 
identification for sealed bid at submission. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BID TO: Southfield Public Schools 

Attention: Jesse Sutton, Purchasing Specialist 
John W. English Administrative Center 

 24661 Lasher Road Southfield, MI 48033 
    

BID FROM:  ___________________________________________ 

   ___________________________________________ 

   ___________________________________________ 

 
PROJECT: ACCESS CONTROL UPGRADES  

TECHNOLOGY BID ID #3044 
 
INCLUDING  Addendum No._____Dated_____________    
ADDENDA: Addendum No._____Dated_____________ 
  
 
 
DUE: October 15, 2024 at 11:00 AM   
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BID FORM 
 
 
BID TO: Southfield Public Schools 

Attention: Jesse Sutton, Purchasing Specialist 
John W. English Administrative Center 

 24661 Lasher Road Southfield, MI 48033 
    
 
BID FROM:  ___________________________________________ 

   ___________________________________________ 

   ___________________________________________ 

PROJECT: ACCESS CONTROL UPGRADES 
TECHNOLOGY BID #3044 
 

The undersigned, having familiarized themselves with all local conditions affecting the cost of 
work, and having examined the site and all applicable Bidding Documents herein, and herein 
referenced, including, but not limited to, all addenda issued thereto, hereby propose to furnish all 
labor, material, equipment, applicable taxes and services required for proper completion of each 
of the following categories of this project for the sum of: 
 
Bid Category ____________ Title____________________________________________ 
 
__________________________________________________Dollars ($____________). 
Said amount written above constituting the Base Bid 
Bid Category ____________ Title____________________________________________ 
 
__________________________________________________Dollars ($____________). 
Said amount written above constituting the Base Bid 
 
TAXES:  
Bid sum includes all applicable taxes. 
 
ALLOWANCES:  
Base bid includes all applicable allowance cost(s) as set forth herein. 
 
COST OF BONDS:  
Bid sum includes cost of furnishing a Performance Bond and Labor and Material Payment Bond, 
each in the amount of one hundred percent (100%) of the bid. 
 
ACKNOWLEDGEMENT OF ADDENDA:  
The following addenda have been received, are hereby acknowledged, and their execution is 
included in both base bid and alternate bids herein. 
 
Addendum No._____Dated_____________   Addendum No._____Dated_____________ 
 
Addendum No._____Dated_____________   Addendum No._____Dated_____________ 
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ALTERNATES:  
Based bid amount may be increased or decreased in accordance with each of the following 
alternate bids as may be selected, following procedures stated herein. Voluntary Alternates shown 
below are identified and described in detail on appropriate attachment(s) as referenced herein. 
 
Alternate A ______________________________________________________________ 

Alternate B ______________________________________________________________ 

PRINCIPAL SUBCONTRACTORS 
As required herein, the following Subcontractors are proposed to be used for this project: 

Legal Name:__________________________Work Proposed_______________________ 
Legal Name:__________________________Work Proposed_______________________ 

Legal Name:__________________________Work Proposed_______________________ 
 
BID SECURITY:  
Accompanying this Bid, as required herein, is a bid security in the form of Certified 
Check/Cashier’s Check/Bidder’s Bond in the amount of: 

________________________________________________ Dollars ($______________), 
payable to the Owner, which it is agreed, shall be retained as liquidated damages, not as a 
penalty, by the Owner, if the undersigned fails to execute the Contract in conformity with the 
form of Contract incorporated and referenced herein and fails to furnish specified bonds within 
ten (10) days after date of issuance of a Letter of Intent to the undersigned. 

If awarded the Contract, the undersigned agrees to commence work within ten (10) calendar days 
after date of issuance of a Purchase Order, which shall be considered as the notice to proceed, and 
agrees to complete the work in accordance with the schedule herein. 

FAMILIAL DISCLOSURE:  
Accompanying this Bid, as required herein, is a legally executed and notarized Michigan Familial 
Disclosure Statement. 

EXCEPTIONS: 
Bidder takes no exception to contract form, terms, conditions, specifications and/or any other 
requirements herein unless expressly noted, and specifically identified as provided for herein on 
unaltered Contract Exception form accompanying this Bid. 

SIGNATORY AUTHORITY: 
The undersigned certifies they are an authorized agent of the bidding entity, and legally 
able to bind the bidding entity to the terms, conditions and responsibilities of this, and all 
referenced bid documents. Furthermore, the undersigned acknowledges an understanding 
that non-compliance of this authority or any other bidding requirements may result in 
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forfeiture of bid security, dismissal of consideration of bid submitted, and/or personal 
liability against the signatory. 
 
 
 
AGREEMENT:  
The undersigned agree(s) to provide the post-bid information required within ten (10) days after 
notification of a Letter of Intent and to execute the attached Owner Contract for work covered by 
this Bid for which terms and conditions are expanded to include all Bidding Documents and 
subsequent addenda issued thereto. 

In submitting this bid, it is understood that the Owner reserves the right to reject any or all bids. It 
is further agreed that this bid is binding for a period of Ninety (90) days from the opening thereof.  

       Respectfully submitted, 

Date: ________________________ 

Firm Name: ________________________ 

By: ________________________ 

Signed: ________________________ 

Title: ________________________ 

Official Address: ________________________ 

 ________________________ 

Telephone Number: ________________________ 

Fax Number: ________________________ 

Primary Contact Email Address: ________________________ 

(If Corporation, affix Seal)
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Michigan Familial Relationship Disclosure Statement 
In accordance with Section 1267 of Michigan Revised School Code this sworn and 
notarized statement of an authorized representative, discloses any familial relationship 
between the owner and/or any employee of the Bidder, and any member of the project 
Owner’s governing Board(s) or Superintendent(s). 

If any conflict of interest is discovered subsequent to submission of bid, written 
disclosure shall be submitted to the project Owner within seven (7) days of discovery. 
The project Owner reserves the right to immediately terminate any contract with Bidder 
upon notification of a conflict of interest. Upon such termination, the project Owner shall 
compensate Bidder only for the value of any goods or services provided to the Owner 
prior to such termination as determined by Designer. 

 (Check only one Box Below) 

        It is hereby acknowledged and certified by Bidder that no familial relationship 
exists between the owner or any employee of the Bidder and any member of the 
project Owner’s governing Board(s) or Superintendent(s). 

        A familial relationship exists between the owner or an employee of the Bidder 
and a member of the project Owner’s governing Board(s) or Superintendent(s). 
The person(s) and the relationship(s) are as follows: 

 Bidder  Board or Superintendent 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

Bidder Authorized Representative: 

 Bidder: ____________________________________ 

 Representative’s Signature: ____________________________________ 

 Print or Type Name: ____________________________________ 

 Representative’s Title: ____________________________________ 

Subscribed and sworn this ________ day of ___________________________, 2024. 

In the County of _____________________ State of __________________________ 

By ______________________________________ Seal or Stamp: 
 Notary Public Signature 

My commission expires on: ________________________ 
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IRAN LINKED BUSINESS AFFIDAVIT 
 

All Bids shall be accompanied by a sworn statement disclosing any Iran Linked Business relationship that 
exists within the owners, including its officers, directors, and employees. 

The undersigned, owner or authorized officer of 
____________________________________________ (bidder), pursuant to Michigan Public Act No. 
517 of 2012, the “Iran Linked Business” requirement provided in the Southfield Public Schools 
Proposals hereby represents and warrants that the bidder, including its officers, directors and 
employees, is not an “Iran Linked Business” within the meaning of the applicable Public Act, and that 
in the event bidder is awarded a contract as a result of this RFB, the bidder will not become an “Iran 
Linked Business” at any time during the course of performing under the contract.  The bidder further 
acknowledges that any person who is found to have submitted a false certification is responsible for a 
civil penalty of not more than $250,000.00 or 2 times the amount of the contract or proposed contract 
for which the false certification was made, whichever is greater, the cost of the District investigation, 
and reasonable attorney fees, in addition to the fine.  Moreover, any person who submitted a false 
certification shall be ineligible to bid on future Requests for Bids for three (3) years from the date that 
it is determined that the person has submitted the false certification.   
 
There is not an “Iran Linked Business” that exists within the bidder and/or owner, 
officers, directors and employees. 
 
Bidder: Notary: 
  
________________________________ This instrument was acknowledged before me, a Notary 
[Company Name] Public in and for 
 
________________________________ __________________________ County, on this 
[Signature] 
 
________________________________ _________ day of ______________, 20______. 
 [Title] 
 
 ______________________________________ 
 [Notary Public Signature] 
 
 My Commission expires: _________________ 
 
 Acting in the County of: __________________ 
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 REFERENCES 
 
 

Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:  __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
 
 
Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:  __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
 
 
Customer name: __________________________________________________ 
Address:  __________________________________________________ 
City/State/Zip:  __________________________________________________ 
Contact name:  __________________________________________________ 
Contact title:  __________________________________________________ 
Phone:   __________________________________________________ 
E-mail:   __________________________________________________ 
Scope of project: __________________________________________________ 
   __________________________________________________ 
   __________________________________________________ 
Date of completion: __________________________________________________ 
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 CONTRACT EXCEPTIONS 
 
 
 

Check one Box 
 
        Bidder takes no exception to, and agrees to comply with all sections, terms, 

conditions and/or requirements of the Contract Documents. 

 

        Bidder proposes the following exceptions to the Contract Documents: 

 Paragraph Number Explanation 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

__________________________ _________________________________________ 

 

NOTE:  
Exception(s) to any bid sections, terms, conditions and/or requirements deemed excessive 
for any reason by the Owner and/or Designer may result in disqualification of Bid. 
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SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required for each 
division/category of work being bid. Submit a completed separate form for each division/category of work clearly delineating on 
the form the division/category of work for that form. Form submitted must materially match below both in content and format. 
Electronic version of this form for each project section/division/category being bid is required with bid package as Microsoft Excel 
compatible spreadsheet on a USB drive. Failure to provide appropriate and complete SCHEDULE OF VALUES for each 
division/category of work, as determined by the Owner and/or Designer, may result in disqualification of Bid.) 
 
Bidder: ____________________________________________Bid Division:  
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

       
   Labor rate for added work (hourly)    
   Travel/Trip charge for added work     
   Annual labor rate increase %    

   Material Net Cost Markup %    
   PROJECT MANAGEMENT    
   TRAINING    
   BONDS AND INSURANCE    
   GRAND TOTAL  

(Must match base bid) 
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SCHEDULE OF VALUES/BID FORM 
(Bidder may submit version of only this form with slight variation. All information in this form is required for each 
division/category of work being bid. Submit a completed separate form for each division/category of work clearly delineating on 
the form the division/category of work for that form. Form submitted must materially match below both in content and format. 
Electronic version of this form for each project section/division/category being bid is required with bid package as Microsoft Excel 
compatible spreadsheet on a USB drive. Failure to provide appropriate and complete SCHEDULE OF VALUES for each 
division/category of work, as determined by the Owner and/or Designer, may result in disqualification of Bid.) 
 
Bidder: ____________________________________________Bid Division:  
 

ID Qty Part Number Mfg and Description 
Unit 
Cost 

Unit 
Labor 
Cost 

Total 
Proposed Cost 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

       
   Labor rate for added work (hourly)    
   Travel/Trip charge for added work     
   Annual labor rate increase %    

   Material Net Cost Markup %    
   PROJECT MANAGEMENT    
   TRAINING    
   BONDS AND INSURANCE    
   GRAND TOTAL  

(Must match base bid) 
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END OF SECTION



 

INSTRUCTIONS TO BIDDERS 
00 21 13 - 21 

SECTION 00 21 13 
INSTRUCTIONS TO BIDDERS 

 

PART 1 - GENERAL 

1.01 OWNERSHIP 

A. Bidders prepare and provide bids without any cost to the Owner and/or 
Designer. Once opened, bids become the sole property of the Owner. Bidders 
have no claim to, or ownership of bids opened. Bids become subject to all 
legal statutes including, if applicable, United States and Michigan Freedom of 
Information Acts and related laws. 

1.02 COMPLIANCE 

A. This document establishes the primary system(s) design configuration.  The 
Bidder’s bid response shall include all services, supplies, components, and 
equipment required to provide a complete turnkey system(s) which meets or 
exceeds all specifications for each given bid item being proposed. 

B. Owner prefers to enter into a contract with a single bidder for all materials for 
completion of this project but shall consider combinations of portions of bids 
from various bidders. The Owner reserves the right to award portions of the 
project to multiple bidders who will be required to cooperate with one another 
in order to complete the work.  

C. By their response, Bidders agree to comply with all sections, terms, conditions 
and/or requirements of the contract documents except as expressly noted, and 
specifically identified by paragraph number on the unaltered Contract 
Exceptions Bid Form. Exceptions to any bid sections, terms, conditions and/or 
requirements deemed excessive by the Owner and/or Bid Coordinator may 
disqualify bid. 

D. In compliance with the Freedom of Information Act (FOIA), the Owner shall 
make bid documents available for public review after issuance of executed 
Contract with the successful bidder/s. 

E. In connection with the execution of this Contract, Contractor and any 
Subcontractors shall not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, age, or national origin.  

F. Negligence in preparation, improper preparation, errors in, or omissions from 
Bids shall not relieve Bidder from fulfillment of any and all obligations and 
requirements of the Contract Documents. 
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G. All Bid documents and worksheets must be completed in detail and submitted 
together on time. 

1.03 NOTICE AND RESPONSE 

A. Upon notification of Bidder being considered as a finalist, the Bidder shall 
provide to the Owner and Designer, within 48 hours, a current “Dunn and 
Bradstreet Supplier Evaluation Report” and other documentation as may be 
required of finalists herein and as requested by Owner and/or Bid Coordinator. 

B. Bidder shall provide timely response to all requests from Designer and/or 
Owner regarding clarification and/or elaboration concerning, but not limited 
to its Bid as may be deemed relevant by the Owner and/or Designer. 

1.04 DRAWINGS DIAGRAMS AND ILLUSTRATIONS 

A. Drawings, Diagrams, and Illustrations are diagrammatic in nature and indicate 
general arrangement and nature of systems and work included. 

B. Floor plan drawings are provided to assist the contractor in preparing 
documentation and reports as required herein. 

PART 2 - MATERIALS 

2.01 VOLUNTARY ALTERNATES AND SUBSTITUTION OF SPECIFIED 
PRODUCTS 

A. This Request for Bid describes a particular implementation. All Bids must 
provide pricing on the “base bid” as described herein. Voluntary alternatives 
providing comparable functionality with significant cost reduction and/or 
performance enhancement may be proposed. Voluntary alternatives are 
encouraged but must be identified as “Voluntary Alternates” and detailed on 
unaltered Bid Forms contained herein. Voluntary Alternates may be further 
detailed and/or explained in attachments to the unaltered Bid Forms contained 
herein. Exceptions to the Request for Bid specifications must be clearly noted 
and explained for each Voluntary Alternate proposed. 

B. No substitutions of specified products may be made in base bids without 
specific prior authorization by Designer and Owner. Individual bid divisions 
herein contain particular information related to acceptable manufacturer and 
product requirements. 

C. Trade-in, equipment/license exchanges or other return allowances may be 
provided as a voluntary alternate. Trade-in, exchange, or other return 
equipment allowances shall not be included in base bid amount. 

PART 3 - EXECUTION 
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3.01 EXAMINATION OF DOCUMENTS AND SITE 

A. Bidders shall carefully examine the Contract Documents and the construction 
site to obtain first-hand knowledge of existing conditions and requirements. 
No plea of ignorance of conditions that exist, or any other relevant matter 
concerning work to be performed in the execution of work will be accepted as 
justification for failure to fulfill every detail of all requirements as described 
herein. 

3.02 QUESTIONS, INTERPRETATIONS, AND ADDENDA 

A. Any bidder finding discrepancies between Drawings, Specifications, and/or 
Bid Documents, or be in doubt as to the exact meaning of any provision or 
detail shall notify the Designer at once, and before the deadline for Questions 
and Clarifications. The Designer may then, at their option, issue Addenda 
and/or documented answers clarifying same. The Designer is not responsible 
for oral instructions, or Bidder’s/Contractor’s misinterpretations of Drawings, 
Specifications, and/or Bid Documents. 

B. The Designer reserves the right to issue Addenda at any time up to thirty-six 
(36) hours prior to the scheduled bid opening. All such addenda shall become, 
upon issuance, an inseparable part of the Specification/Contract Documents. 
Each bidder shall incorporate within their bid all costs for items listed in 
any/all Addenda and shall acknowledge receipt and identifying number of 
each Addendum on the Bid Form and on the outside of the sealed bid 
container. 

C. Addenda will be forwarded to each bidder who has received a copy of the 
Bidding Documents and has submitted “Intent to Bid Form”. 

3.03 BID SECURITY, BONDS, AND INSURANCE 

A. Bid Security, Performance and Payment Bonds are required on this project. 

1. Bid security equal to five percent (5%) of the bid amount must accompany 
each bid in accordance with the Instruction to Bidders. 

a. Bid security shall be either a Bid Bond issued by a company licensed 
in the State of Michigan to furnish bid security or Certified Check 
made payable to the Owner. 

B. The selected Contractor will be required to provide a performance bond and a 
payment bond each in an amount equal to one hundred percent (100%) of the 
bid amount including any accepted alternates at the Owner’s discretion. 

1. The surety of the performance bond shall remain in effect until all 
acceptances and final contract close-out requirements herein have been 
executed by the Owner. 
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C. All such bonds and/or insurance shall be issued by surety licensed by the State 
of Michigan and acceptable to the Owner. 

1. Insurance certificate(s) shall be signed by insurance agent licensed in the 
state of Michigan or a representative of the insurance company. 

 
3.04 MODIFICATION AND WITHDRAWL 

A. Bids may be withdrawn and/or changed any time prior to the deadline for 
submission of bids.  Bids may not be withdrawn or changed thereafter and 
shall be deemed a form offer continuing for ninety (90) calendar days.  Bids 
receive after the deadline for submission will be returned unopened at the 
Owner’s discretion.  

B. Withdrawal of any Bid after the opening time without specific approval by 
Owner may result in forfeiture of required bid security by Bidder. 

3.05 CODES, ORDINANCES, REGULATIONS AND RELATED 

A. The Contractor shall pay for all applicable licenses, permits, taxes, and fees 
required for this project; and shall comply with all federal, state, local and 
Owner’s codes, laws, ordinances, regulations and other requirements 
applicable to the work specified at no additional cost to the Owner. Contractor 
shall submit copies of all approved certificates and approvals to the Owner 
upon receipt. 

3.06 SUB-CONTRACTOR AND MATERIAL SUPPLIER 

A. The successful Bidder shall submit to the Owner and Designer a complete list 
of all sub-contractors and all material suppliers proposed to engage on the 
work. Sub-contracts shall not be awarded until after they have been approved 
by the Designer and Owner.  

B. Finalist bidders may be required to submit additional details related to sub-
contractors and suppliers within forty-eight (48) hours after the bid opening. 

C. Names of any principal sub-contractors must be listed on the Bid Form. 

D. All contracts made by the successful Bidder with Subcontractors shall be 
covered by the terms and conditions herein. The successful Bidder shall see to 
it that Subcontractors are fully informed in regard to Contract terms and 
conditions and shall bind all subcontractors to the same terms and conditions. 
Failure to do so will absolve the Owner from any liability for additional cost 
due to subcontractor claims for additional cost, time, or any claim(s) for 
additional cost by subcontractor(s). 

3.07 BID RESPONSE FORMAT 
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A. Bidder shall provide complete Bid copies in two formats as described herein. 

1. One (1) Hard copy format responses shall be in a bound tabulated format. 
Each response shall have tab indicators for each section. 

2. One (1) Electronic copy format responses shall be submitted on a USB 
Drive, readable by a standard Microsoft Windows 11 workstation. 
Electronic media shall contain separate folders to organize response 
documentation as described herein. Files submitted electronically shall be 
Adobe Acrobat “PDF” format (SCHEDULE OF VALUES is additionally 
required to be on the disk in the appropriate folder as a Microsoft Excel 
compatible spreadsheet and as described herein). 

B. All Bid Response formats shall be clearly externally marked to include, but 
not be limited to: 

1. Bidder identification. 

2. Project Owner identification. 

3. Project name. 

4. Bid submission date. 

C. Bid Responses shall include an index containing copies/PDF of a complete 
index of documents comprising Bid Response. Responses shall include, but 
not be limited to the following tabbed/folder sections: 

1. Section 1 – Forms, which shall contain copies/PDF files of all required 
and completed bid forms. 

a. BID FORM 

b. Michigan Familial Relationship Disclosure Statement 

c. REFERENCES 

d. CONTRACT EXCEPTIONS 

e. SCHEDULE(s) OF VALUES 

f. BID BOND 

2. Section 2 – Overview, which shall contain copies/PDF files of cover letter 
and/or executive overview. 

3. Section 3 – Submittals, which shall contain copies/PDF files of all 
required and voluntary submittals. 
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4. Section 4 – Appendices, which shall contain copies/PDF files of other 
reference materials Bidder wishes to or is required to submit. 

3.08 AWARD OF CONTRACT 

A. The material proposed to be used for the completion of work, and the 
competency, solvency and responsibility of bidders will receive due 
consideration before award of contract. In the reception of bids for this work, 
the Owner incurs no obligation to accept the lowest, or any bid submitted. The 
right to accept or reject any and all bids or portion thereof is reserved by the 
Owner. The Owner reserves the right to require testimonial, accounting or 
legal documents pertaining to the solvency of a Contractor, or any other 
decision factor the Owner deems appropriate, prior to award of contract. 

B. Owner reserves the right to select individual components from schedule of 
values independent of installation as may be determined in Owners best 
interest.  Selected bidder may be required to install selected components 
provided by others.   

3.09 TIME, SCHEDULES, PROJECT MANAGEMENT, MEETINGS AND PLANS 

A. Time is of the essence on this project. Award of contracts for this project will 
be contingent on the bidder’s agreement to complete the work on or before the 
contract completion date stated herein. 

B. All Contractors will commence work in such a manner and at such a time as 
to expeditiously interface with the work of other Contractors and will pursue 
the project diligently to completion.  All Contractors will work in a 
cooperative manner with Owner and other Contractors. 

C. Contractor shall appoint an overall Project Manager acceptable to Owner, 
with skills and experience deemed appropriate by the Owner for the scope and 
size of the project. Project Manager shall be responsible for the scheduling of 
all Contractor resources and attending all project meetings. Upon notification 
of Bidder being considered a finalist, the Bidder shall submit professional 
resume of proposed Project Manager within forty-eight (48) hours. 

1. Project meetings shall be conducted at Owner’s selected and identified 
location weekly and at Owner’s and/or Designer’s discretion. 

 
2. Within five (5) days of Letter of Intent, Contractor’s Project Manager shall 

provide to the Owner a critical flow path in the form of a “Gantt Chart” 
(or equivalent) indicating the proposed sequence of events and 
approximate beginning and completion dates in accordance with, 
compliance to, and coordinated with requirements herein. Additionally, 
Contractor shall execute Owner’s Contract document and return to the 
Owner for their execution within that time period. 
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3. Changes of the Project Manager during the project shall not be acceptable 
without prior written approval from the Owner. 

 
4. It is the responsibility of the Contractor’s Project Manager to schedule 

work, work out issues, ensure that all required products and services are 
delivered according to schedule and attend to any other matters required 
by the Owner in the interest of professional and timely completion of the 
project. 

 
5. The appointed Project Manager, or a designee acceptable to the Owner, 

shall be in attendance of all project meetings throughout the term of the 
project. Failure to do so may be considered a material breach of contract. 

 
6. After a ten (10) business day notice, the Owner reserves the right to 

request a new Project Manager, when it appears that, in the Owner’s sole 
discretion, the Project Manager is not fulfilling the full responsibilities of 
the position. Failure by Contractor to provide adequate Project Manager 
meeting requirements of the Owner, may result in Contract termination. 

3.10 CHANGES IN THE WORK 

A. No changes in work with the effect of either increasing or decreasing in the 
project value shall be made without specific and prior authorization by the 
Owner and Designer. 

B. Owner, without invalidating the contract and without notice to any surety, 
may at any time order extra work or make changes by altering, adding to or 
deducting from the work, the Contract Sum being adjusted accordingly. All 
such work shall be authorized by a written Change Order approved by Owner 
and Contract Designer. Upon receipt of such an order Contractor shall 
promptly proceed with the work involved. All such work shall be executed 
under the conditions of the original Contract.  Owner authorized change 
order(s) may be issued at any time prior to Contract close out.   

C. When so directed, Contractor shall promptly submit an itemized estimate and 
a unit price for performing or deleting such extra or changed work as may be 
contemplated. Any extensions or reductions of the contract time associated 
with extra or changed work shall be identified at the time Contractor submits 
such documentation. 

D. At the Owner’s discretion, adjustments in the Contract Sum shall be 
determined by one or more of the following methods: 

1. By mutual acceptance of a lump sum cost, including overhead and profit, 
itemized and supported by sufficient substantiating data to permit 
evaluation. 
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2. By unit prices stated in the Contract Documents including, but not limited 
to, Schedule of Values. 

3. By unit prices mutually agreed upon. 

3.11 PAYMENT REQUESTS AND PAYMENTS 

A. Contractor’s invoices shall be submitted monthly in correlation with the 
Project Schedule indicating percentage of work completed. 

 
B. All contract and change order invoices shall be sent directly to Contract 

Designer. 
 

C.  A 10% retainage shall be held back on all payment requests, including, but 
not limited to hardware, software, change orders and services, until final 
completion and close out of the project or project phase as determined by 
Owner and Designer. 

 
D. Contractors are required to submit all invoices on approved AIA Payment 

Request Forms or other billing format pre-approved by Contract Designer. 
Each AIA Payment Request Form shall be accompanied by a properly 
completed, executed, and notarized Waiver of Lien which shall be in a format 
and contain verbiage approved by Owner. 

E. The Contract Designer and Owner shall process payment requests on a 
monthly schedule and in accordance with their respective established 
processes and procedures. Payments will be made by the Owner based only on 
AIA Request Forms having been previously certified, audited and approved 
by Contract Designer and accompanied by acceptable Waiver of Lien. 

 

 

END OF SECTION 
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SECTION 27 10 00 
LOW VOLTAGE CABLING 

PART 1 - GENERAL 

1.01 DESCRIPTION OF PROJECT 

A. Work described in this specification section pertains to structured cabling to 
support various types and styles of communications systems. Owner expects 
structured cable system shall be used to provide connectivity for items 
including, but not limited to, Access Points, Phones, Computers, Printers, 
Cameras and video displays. 

B. Structured cable system shall be compliant with EIA/TIA 568B. 

C. The Contractor shall configure, supply, install, connect, test, document and 
train Owner representatives and warrant a fully operational and compliant 
communications transport system, complete and with full functionality as 
specified herein including, but not limited to: 

1. Cables 

2. Jacks 

3. Cable support hardware 

4. Communication distribution racks 

5. Cross connect blocks and devices 

D. Contractor shall coordinate their installation with other contractors, Architect, 
Construction Manager, Architect/Engineer and the Owner as is appropriate. 

1.02 DRAWINGS 

A. Drawings show the location and general arrangement of data cabling in each 
building respectively.  No work shall proceed without final approval of 
locations by Owner and/or Designer.  Data cabling locations are identified for 
bidding purposes, final location of data cabling may be adjusted as necessary.  

B. Examine drawings of other trades and verify conditions of work sites. Arrange 
work accordingly. 

C. Deviations from final drawings, with the exception of minor changes in 
routing and other such incidental changes not affecting functionality or 
serviceability of systems, shall not be made without written approval of 
Architect/Engineer. 

1.03 WARRANTY 
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A. Complete installation shall be free from defect and/or failure for a period of 
three (3) years. Any replacement, upgrade or fix, including labor for any non-
conforming or non-operational part of the system shall be fixed and/or 
replaced at no cost to the Owner. 

B. Manufacturer’s warranty shall be provided for all components of the system. 

1. Any paperwork and/or submittals required by individual manufacturers for 
compliance with the standard and/or applicable extended warranty 
programs shall be provided and submitted for approval by the Contractor. 

2. Contractor shall submit all paperwork, apply for warranty or extended 
warranty certification, and provide a Certificate of Warranty or Extended 
Warranty as may be applicable from the manufacturer prior to project 
closeout. 

C. On site services provided under the warranty shall be performed by personnel 
or representatives of Contractor as herein defined and located within physical 
proximity to provide response levels deemed acceptable to Owner. 

1. Contractor shall provide response times for all malfunctioning equipment 
of two (2) business days or less. 

2. Response time shall be measured from the time Contractor is notified by 
Owner to the time work is begun to resolve the matter. 

1.04 SUBMITTALS 

A. Submittals shall consist of technical cut sheets and information pamphlets on 
all components of the system to be installed. All cut sheets and submittals 
shall be distinctly marked to highlight the actual part number of the item being 
submitted for approval. 

B. Equipment or material installed for this project that does not have an approved 
submittal associated with it, shall be removed and replaced with acceptable 
equipment or material as defined by the Architect/Engineer. All replacement 
costs including, but not limited to material and labor, shall be the sole 
responsibility of the Contractor. 

1. The Owner and/or Architect/Engineer may notify Contractor of any 
offending situations under this provision allowing Contractor up to forty-
eight (48) hours to correct the situation prior to taking other corrective 
action. 

2. The Owner reserves the right to replace unapproved materials and deduct 
the costs of doing so as defined herein from any amounts that may be due, 
or become due Contractor. 
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C. Shop drawings and diagrams shall be submitted by Bidder for approval by 
Architect/Engineer with Bids. 

1. Shop drawings and diagrams shall show all data relating to structural, 
electrical, wiring, cross connect, interconnect, equipment 
arrangement/layout, and any other information deemed significant by the 
Architect/Engineer. 

2. No work constituting final installation shall be commenced until after 
approval of shop drawings by Architect/Engineer. 

1.05 REFERENCE STANDARDS 

A. All work, products, and materials shall conform with the following standards 
as applicable for the intended use: 

1. ANSI/NFPA 

2. EIA/TIA Commercial and Administration Standards 

3. NECA 

4. BICSI 

5. UL 

6. MOSHA Safety Standards 

1.06 CONTRACTOR 

A. The Contractor shall accept complete responsibility for the installation, 
certification and support of the system. Contractor shall provide proof of 
manufacturer support by photocopy of certification and letter of support from 
major component manufacturers for this specific project. Contractor shall be 
an authorized vendor of all major components. 

B. All work shall be performed and supervised by Project Managers, Engineers 
and/or Technicians who are qualified to install system and perform related 
tests as recommended by the manufacturer and in accordance with the 
manufacturer’s best practices and methods. 

C. Project Managers, Engineers and Technicians employed on this project shall 
be properly and fully trained and qualified by the manufacturer on the 
installation and testing of the equipment and systems to be installed. 
Certification of such training shall promptly be provided if requested by 
Architect/Engineer. 
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D. The Contractor shall have a proven track record in structured cable 
configuration and installation. This must be shown by the inclusion of 
references of at least three (3) projects involving the installation of similar 
systems completed by the Contractor in the prior two (2) years on unaltered 
forms with the sealed Bid as provided herein. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturer(s) of major components of the structured cable system shall be a 
known and leading entities in the communications field, and shall have been 
designing, manufacturing and installing similar systems for a period of no less 
than four (4) years. 

B. Acceptable Manufacturers (In alphabetical order): 

1. Belden 

2. Berk-Tek 

3. General Cable 

4. Hubbel 

5. Nordx-CDT 

6. Panduit 

7. Systimax 

C. System shall be built upon an open and standard platform, supporting industry 
standards. Systems that are deemed Proprietary in nature shall not be 
considered. 

2.02 COPPER CABLE 

A. Station Cable shall meet or exceed: 

1. Four (4) pair Category 6 Unshielded Twisted Pair (UTP) cable. 

2. Rated and certified for installation in plenum air return spaces as may be 
required. 

3. Twenty-three gauge wires (23AWG) 

4. Compliant as per EIA/TIA-36 specifications 

5. Certified under UL’s LAN Cable Certification Program 
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B. All cables shall be terminated for T568B compliant connection. 

C. Coordinate cable color(s) with Owner requirements prior to installation. 

2.03 CROSS CONNECT EQUIPMENT 

A. Cross Connect Equipment shall meet or exceed: 

1. Patch Panel for UTP Category 6 Cable Termination. 

a. Rack mounted category 6 compliant printed circuit board technology, 
patch panel with T568B compliant terminations on front of panel and 
110 type terminations on rear of panel. 

b. Rack mounted patch panels shall be no larger than Forty-eight (48) 
ports each. 

2. Furnish and install smear resistant, mechanically imprinted polyester or 
similar material labels to identify each port of all patch panels (fiber optic 
and copper) in compliance with EIA/TIA 606 standards or Owner required 
scheme.  Labels shall be permanently affixed to patch panels. 

2.04 WIRING DEVICES 

A. All station cable shall terminate on modular jacks that meet or exceed: 

1. Category 6 compliant 

2. 4 position T568B compliant modular female jack. 

3. Snap-in, high impact housing 

4. Field verify and coordinate insert color to match Owner requirements. 

5. Field verify and coordinate plates and/or outlet frame colors and materials 
to coordinate with electrical devices and Owner requirements. 

6. Where station cable is to terminate above finished ceiling or behind a 
finished wall for cameras, speakers, or other special station devices, 
modular jack shall be surface mounted in appropriate high strength, 
impact resistant plastic enclosure that provides high visibility reflective 
tape and/or surface(s) to allow for more visible location. 

7. Furnish and install matching coordinating blank cover plates for all unused 
communications outlets in common raceway. 

8. Mount flush plates so all four edges are in continuous contact with 
finished surfaces. 
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9. Furnish and install smear resistant, mechanically imprinted polyester or 
similar material labels to identify each connector at all station cables in 
compliance with EIA/TIA 606 standards or Owner required scheme.  
Labels shall be permanently affixed to patch panels. 

2.05 OWNER STANDARDS 

A. Contractor shall provide connectors in a color to match the Owner’s existing 
standards. 

B. Contractor shall provide cover plates and any associated keystone inserts as 
may be required matching Owner’s existing standards. 

1. Stainless Steel cover plates. 

2. Grey keystone inserts. 

C. Contractor shall provide connector identification and labels on all 
terminations matching EIA/TIA 606 or Owner’s existing standard at the 
Owner’s direction. Field verify all label conditions per site prior to final 
installation. 

2.06 PROJECT CABLE CONFIGURATIONS 

A. Data Outlet 

1. Contractor shall supply data locations in quantities and locations identified 
on provided Appendix B and Appendix C. 

a. Cabling quantity and locations is identified with the Xd identifier, the 
“X” showing the quantity of data activations.   

2. Contractor shall provide data outlets including, but not limited to: 

a. UTP station cable(s) terminated on compliant patch panel in nearest 
IDF and wire devices in a single box location. 

b. In locations that terminate above ceilings, Contractor shall supply 
surface mount device box.  Box shall be bright in color and/or contain 
a permanently attached brightly colored reflective identification label 
to facilitate visual location of connection point behind finished 
surfaces.  

c. Faceplate compliant with Owner standards shall be provided. 

2.07 ALLOWANCES 

A. Contractor shall include allowances for equipment and/or other contract 
service reimbursements as required below in base bid lump sum amount(s). 
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Equipment and/or contract services shall be provided and sourced at Owner’s 
discretion and convenience with full cooperation by Contractor, and paid for 
from successful bidder’s contract in the amount(s) provided for herein. Any 
allowance amount proving to be excessive for the intended equipment and/or 
contract services shall be credited to the Owner against contract payment 
requests. 

1. Allowance shall be made in the amount of $10,000.00 for contract 
services related to supply and installation of Owner directed infrastructure 
upgrades. 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Contractor shall conduct detailed walk-through examination with 
Architect/Engineer verifying equipment and material locations as well as 
mounting and placement requirements prior to commencement of other 
installation activities. 

B. Contractor shall ensure all submittals and shop drawings have been provided 
to, and approval has been obtained from Architect/Engineer prior to 
commencement of any final installation activities. 

3.02 INSTALLATION 

A. Contractor shall be familiar with the environment where work shall be done as 
specified herein. 

B. Work Areas shall be cleaned at the end of each day. All debris shall be 
cleared, removed and disposed of in an approved container for the site. All 
equipment and tools shall be removed from common areas and stored in 
approved, secure storage locations. Any work that may impede the general use 
of the space and cannot be removed shall be flagged and cordoned off by the 
Contractor prior to their departure. 

C. All equipment and materials shall be installed in a neat and workmanlike 
manner. Best practices installation principles shall be used throughout the 
project. All manufacturer recommended installation practices and standards 
shall be complied with. 

D. The Contractor shall furnish, set in place, and install all equipment necessary 
for a fully compliant and operational system as specified herein. The 
installation process includes, but is not limited to the following: 

1. Cables installed in a professional manner to prevent tangling and 
congestion and to facilitate installation or removal of cables in the future. 



 

LOW VOLTAGE CABLING 
27 10 00 – 37 

 

2. Cables installed without kinks (any bend with a radius less than 
manufacturer defined minimum). 

3. All cable free of abrading or penetrating of cable jacketing. 

4. In suspended ceiling where cable trays or conduit are not available, 
Contractor shall support wiring with “D – rings”, beam clamps or other 
approved cable support devices at appropriate distances (6 ft. minimum).  

5. All information outlets shall be labeled.  Labels shall be completed using 
printed labels.  Handwritten labels are not acceptable. 

6. The Contractor shall label all cables, jacks, patch panel positions, 
faceplates and cross connects. 

7. In-line cable splicing shall not be permitted. 

8. Contractor shall provide 10’ minimum service loop above accessible 
ceiling for each terminated cable to accommodate future changes. 

9. Length of each individual run of horizontal cable from the MDF/IDF to 
the information outlet shall not exceed 90 meters (295 ft.). 

10. IDF(s) and MDF locations have been identified in the appendices herein.  
Contractor shall calculate distances to ensure the adherence to the 
EIA/TIA 568 distance limitations. Contractor shall notify 
Architect/Engineer of cable length exceptions prior to installation in 
writing and request direction. 

11. All copper data cabling shall terminate on Category 6 compliant 
connectors.  Approximately 10 ft. of Category 6 and/or fiber cabling shall 
be coiled and stored at each cable distribution center in order to 
accommodate future change. 

12. Wiring not installed in conduit or cable tray shall not be routed within 18 
inches of light fixture ballasts or within 36 inches of motors or 
transformers. 

13. Coordinate cable colors with Owner requirements prior to installation. 

14. Contractor shall include any sleeves where wall penetrations are needed. 
Sleeves shall me a minimum of 2” diameter and sized for cable being 
installed with a maximum fill rate of 25%. All installed sleeves shall be 
fully fire stopped with compliant fire stop material following cable 
installation. 

15. Provide backboards, properly treated for fire retardation on single wall of 
MDF where required by site conditions. 
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16. Assemble, install, configure and test all equipment and components, 
maintaining accurate inventory records and status documents and 
discarding packaging. 

17. Work shall be performed to meet local codes, manufacturer best practices 
and industry standards, including, but not limited to: 

a. Grounding and Bonding. 

b. Termination 

c. Testing 

d. Labeling 

e. Record keeping 

E. Sites of Work: 

1. Southfield High School for Arts & Technology  
24675 Lahser Road 
Southfield, Michigan 48033 

2. University K12  
19301 W. 12 Mile Road 
Lathrup Village, Michigan 48076 

3. Levey Middle School  
25300 W. 9 Mile Road  
Southfield, Michigan 48033 

4. Adler Elementary  
24500 Larkins Street 
Southfield, Michigan 48033 

5. Birney K-8 School  
27225 Evergreen Road  
Southfield, Michigan 48076 

6. McIntyre Elementary School  
19600 Saratoga Blvd  
Southfield, Michigan 48076 

7. Stevenson Elementary School  
27777 Lahser Road  
Southfield, Michigan 48034 
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8. Thompson K-8 International Academy  
16300 Lincoln Drive  
Southfield, Michigan 48076 

9. Vandenberg World Cultures Academy  
16100 Edwards Avenue 
Southfield, Michigan 48076 

10. Eisenhower Elementary School  
24500 Larkins Street 
Southfield, Michigan 48033 

11. Kennedy Learning Center  
16299 Mount Vernon 
Southfield, Michigan 48075 

12. Southfield Regional Academic Campus  
21705 Evergreen 
Southfield, Michigan 48075 

13. Instructional Technology Center  
24855 Lasher Road 
Southfield, Michigan 48033 

14. John W. English Administrative Center  
24661 Lasher Road 
Southfield, Michigan 48033 

F. It shall be the responsibility of the Contractor to repair or replace any damage 
done to the structure of finishes in the building by the Contractor. If in the 
course of work, Contractor damages, marks or misplaces any surfaces or 
access plates/panels the Contractor shall repair and/or replace the surface, 
plate or panel to the original condition. 

1. Final determination as to the damage condition and/or repair/replacement 
fitness of any surface, plate or panel shall be the sole responsibility of the 
Designer. 

2. The building and work area shall be returned to its original condition prior 
to final sign off of the project. 

3.03 DOCUMENTATION 

A. Contractor shall be responsible for providing thorough, timely documentation.  
Documentation shall include, but not be limited to both printed and electronic 
copies of: 

 
1. As-built drawings of each building. 
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2. Copper station cable test results. 

B. In addition to the as-built drawings for the new data cabling in each building, 
Contractor shall document existing data drops in accessible ceilings in the 
vicinity of the project work.  Contractor is not responsible for the testing or 
labeling of existing cabling.  Contractors will only responsible for identifying 
existing cabling in locations where work is taking place.  Contractor will be 
responsible for documenting the following information: 

1. Location and quantity of existing drops 

2. Data drop information on label (if exists) 

3.04 TESTING 

A. End to end testing of UTP copper Category 6 cables shall be conducted at 350 
Mhz to meet or exceed reference standards. 100% of all pairs shall be tested. 
Documentation of test results shall be provided including, but not limited to 
the following parameters: 

1. Attenuation. 

2. Near End Cross Talk (NEXT). 

3. Signal to noise ratio. 

4. continuity 

5. Pair integrity 

6. EMI interference. 

7. Any cable that does not meet EIA/TIA 568 specifications shall be repaired 
or replaced at the Contractor’s expense. 

8. Cable length. 

3.05 TRAINING 

A. Not Used. 

3.06 SCHEDULE, MEETINGS AND PLANS 

A. Sequence of operations shall be established by the Contractor within the 
guidelines established by the Owner, documented herein, required by 
Architect/Engineer, Architect and/or Construction Manager and as required to 
meet schedule. 
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A. Contractor shall attend all construction progress meetings as may be required 
by Construction Manager and Owner. Such meetings shall aid in coordination 
and scheduling for field work and be held at the convenience of the 
Construction Manager.  

B. Schedule 

1. Post bid Interviews: Week of October 21, 2024 

2. Contractor Chosen: Week of October 28, 2024 

3. Work Commences: December 2024 

4. Substantial Completion: February 2024 

5. Project Close-out: March 2024 

C. Planned sequence of operations shall be established by the Contractor within 
the guidelines established by the Owner, as required herein and as required to 
meet schedules. 

D. All work shall be coordinated with Owner’s construction manager on site. 

E. Project progress meetings shall be held, but not limited to, weekly at a site and 
time identified as convenient for Owner and as required herein. Meetings will 
be attended as required herein. 

 
 

 
END OF SECTION 
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SECTION 28 13 00 
BUILDING ACCESS CONTROLS 

 
PART 1 - GENERAL 

1.01 DESCRIPTION OF PROJECT 

A. Work described in this specification section pertains to a new and rework of 
existing access control equipment for the sites listed and specified herein.  All 
equipment will be integrated into new Genetec integrated access control 
system.  Building access control work shall consist of three (3) categories: 

1. Addition of necessary hardware, software and labor to enhance security in 
the identified existing locations, including the inclusion of door contacts 
and REX devices on all exterior doors of the locations provided, see 
Appendix B.   

a. Configuration 1 

b. Door Interface Hardware, Electric Strike Devices, Door Contact, REX, 
Credential Reader 

c. Configuration 2 

d. Door Interface Hardware, Door Contact, REX 

2. Complete migration of existing Vanderbilt door access control system to 
new contractor provided access control system, see Appendix C. 

3. Addition of necessary hardware, software and labor to enable new 
electronic door access and security devices in construction spaces as 
identified in provided documents and as specified herein, see Appendix B, 
Appendix C, Appendix D, and Appendix E. 

B. Contractor shall advise, coordinate, and work cooperatively with Owner 
representatives and/or owner’s designee related to any installation or special 
security provisions. 

C. The Contractor shall design, engineer, configure, supply, connect, test, 
document, train Owner representatives and warrant a fully operational and 
compliant system, complete and with full functionality as specified herein. 

D. Contractor shall coordinate their installation with other contractors, Designer 
and the Owner as is appropriate. 
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E. Contractor shall fully coordinate and cooperate with door hardware vendor 
supplying the balance of items identified in section Appendix D and Appendix 
E Construction Coordination Hardware Schedule as identified herein. All final 
connections, component integration, configuration, testing and programming 
functions to provide for a fully operational and functional system as specified 
shall remain the responsibility of Contractor selected for work in this 
section/division. 

1.02 WARRANTY 

A. Complete installation shall be free from defect and/or failure for a period of 
three (3) years. Any replacement, upgrade, or fix, including labor for any non-
conforming or non-operational part of the system shall be fixed and/or 
replaced at no cost to the Owner. 

B. Manufacturer’s warranty shall be provided for all components of the system. 

1. Any documents and/or submittals required by individual manufacturers for 
compliance with the standard and/or applicable extended warranty 
programs shall be provided and submitted for approval by the Contractor. 

2. Contractor shall submit all documents, apply for warranty or extended 
warranty certification, and provide a Certificate of Warranty or Extended 
Warranty as may be applicable from the manufacturer prior to project 
closeout. 

C. On site services provided under the warranty shall be performed by personnel 
or representatives of Contractor as herein defined and located within physical 
proximity to provide response levels deemed acceptable to Owner. 

D. Contractor shall provide the following response times for all malfunctioning 
equipment: 

1. Eight (8) hours or less for matters that render twenty percent (20%) or 
more of the system unable to maintain normal functionality. 

2. Two (2) business days for matters not meeting the above criteria. 

3. Response time shall be measured from the time Contractor is notified by 
Owner to the time work is begun to resolve the matter. 

E. System Warranty shall commence on date of substantial completion as 
certified by Designer and provided for herein. Delivery to work site of 
materials, physical removal from packaging, issuance of Contractor 
documents including, but not limited to invoices and/or packing slips, or any 
event or documentation, not specifically provided for herein, shall have no 
effect on Warranty or System Acceptance by Owner and/or Designer. 
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1.03 STORAGE OF MATERIALS 

A. All materials shall be secured when not in use by the Contractor. 

B. It shall be the Contractor’s responsibility to secure all equipment including 
material to be installed as part of the contract. No changes shall be made to the 
contract due to loss or theft of equipment and/or materials not officially 
accepted by the Owner. 

C. Formal receipt of the materials shall not be completed by the Owner until 
completion of project closeout. The Contractor shall be responsible for all 
equipment until time of closeout as provided for herein. 

1.04 SUBMITTALS 

A. Submittals shall consist of, but not be limited to, technical cut sheets and 
detailed information pamphlets on all components of the system to be 
installed. All cut sheets and submittals shall be distinctly marked to highlight 
the actual part number of the item being submitted for approval with Bid 
Proposals. 

B. Shop drawings and diagrams shall be submitted by Bidder for approval by 
Designer with Bid Proposals. 

1. Shop drawings and diagrams shall show all data relating to structural, 
electrical, wiring, cross connect, interconnect, equipment 
arrangement/layout, and any other information deemed significant by the 
Designer. 

2. No work constituting final installation shall be commenced until after 
approval of shop drawings by Designer. 

C. Contractor shall provide proof of manufacturer support by photocopy of 
certification and letter of support from major component manufacturers for 
this specific project with Bid Proposals.  

D. Equipment or material installed for this project that does not have an approved 
submittal associated with it, will be removed, and replaced with acceptable 
equipment or material as defined by the Designer. All replacement costs 
including, but not limited to material and labor, shall be the sole responsibility 
of the Contractor. 

1. The Owner and/or Designer may notify Contractor of any offending 
situations under this provision allowing Contractor up to forty-eight (48) 
hours to correct the situation prior to taking other corrective action. 
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2. The Owner reserves the right to replace unapproved materials and deduct 
the costs of doing so as defined herein from any amounts that may be due 
or become due Contractor. 

E. The Contractor shall submit within ten (10) calendar days after the Letter of 
Intent, a schedule that reflects the sequence of activities of the contractor's 
approach to the execution of and completion of the work. The schedule shall 
be broken into work areas to provide for a clear identification of the planned 
progress of the work. Included in the schedule will be a list of tasks with list 
of deliverables and the percentage of work completed. This schedule shall 
coincide with progress payments applications dates and projected amounts.   
All durations shown will be in calendar days. The timeframe described in the 
Contractor's Schedule shall represent the Contractor's plan for organizing, 
directing, managing, controlling, staffing, and executing the work required by 
the Contract Documents. Owner will rely on such schedules to coordinate and 
otherwise plan related work of Owner personnel, other separate contractors, or 
the Owner’s routine daily work. 

1.05 REFERENCE SPECIFICATIONS 

A. All work, products, and materials shall conform with the following standards 
as applicable for the intended use: 

1. IEEE 

2. EIA/TIA Commercial and Administration Standards 

3. NEC 

4. FCC – All Applicable Rules and Regulations 

5. UL 

6. MOSHA Safety Standards 

B. Bidder shall be responsible for supply, configuration and installation of 
components identified in Appendix D and Appendix E – Construction 
Coordination Hardware Schedule 

1.06 CONTRACTOR 

A. The Contractor shall accept complete responsibility for the installation, 
certification, and support of the system. Contractor shall be an authorized 
vendor of all major components. 

B. All work shall be performed and supervised by Project Managers, Engineers 
and/or Technicians who are qualified to install system and perform related 
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tests as recommended by the manufacturer and in accordance with the 
manufacturer’s best practices and methods. 

C. Project Managers, Engineers and Technicians employed on this project shall 
be properly and fully trained and qualified by the manufacturer on the 
installation and testing of the equipment and systems to be installed. 

D. The Contractor shall have a proven track record in security system 
configuration and installation. This must be shown by the inclusion of 
references of at least three (3) projects involving the installation of similar 
systems completed by the Contractor in the prior two (2) years on unaltered 
forms with the sealed Bid Proposal as provided herein. Bid Proposal Form(s) 
may be duplicated as required in order to provide adequate space to list 
required number of reference installations for each division Bidder is 
responding to. 

1.07 CONTRACT TERM PRICING 

A. Owner intends to work exclusively with awarded Contractor during the 
contract warranty period related to additions, changes and/or system 
modifications.  All such work that is not applicable to the warranty specified 
herein shall be conducted at rates and pricing consistent with that provided for 
and documented herein. 

1. Such work shall be conducted in a professional and expeditious manner 
consistent with best practices and industry norms. 

2. Hourly rates, including travel charges, shall remain fixed for the term of 
the contract except as provided for herein. 

B. During the contract term, Contractor shall provide a consistent cost-plus 
model of fixed pricing during the contract duration, with certain audit 
provisions to Owner for all materials and products during the implementation 
and through the Warranty term of this project. 

1. Owner may direct at is sole discretion, Designer to conduct a spot audit of 
Contractor pricing to verify compliance with agreed upon mark-up models 
of pricing.  Contractor shall fully and completely cooperate with Designer 
by providing all requested materials, including, but not limited to vendor 
invoices, vendor contract documents and other related documentation 
deemed relevant by Designer. 

C. Owner reserves the right, with input from Designer and Contractor, to select 
other model(s) of materials, products, and/or equipment at their sole 
discretion, at any point during the contract term.  Any such model change, 
being from the same or replacement product family, shall be accommodated 
by Contractor and provided at the same pricing strategy as similar and/or prior 
models as proposed under this contract. 
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D. Owner may, or may not, elect to purchase individual integrated door hardware 
components, as may be applicable to system expansion from Contractor or 
other related door vendors.  Contractor shall fully cooperate with Owner 
decisions for related product sourcing and provide all integration service for 
such products as is appropriate for a fully functioning and operational system 
to meet the Owner’s needs.  

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturer of major components of the included Building Access Control 
system shall be known and leading entity in the relevant communications 
field, and shall have been designing, manufacturing, and installing similar 
systems for a period of no less than three (5) years. 

B. Acceptable Manufacturers: 

1. ASSA ABLOY 

a. Door Interface Hardware, Electric Strike Devices, Door Contacts (or 
equal), REX (or equal) 

2. Von Duprin  

a. Door Interface Hardware, Electric Strike Devices, Door Contacts (or 
equal), REX (or equal) 

3. GENETEC 

a. Central Management Software and associated licensing 

4. LENEL S2 

a. OnGaurd 

5. Or Equal 

6. MERCURY 

a. Door Controllers 

7. HID 

a. Credential Readers 

2.02 Supply most current version of all products provided. 

A. Proposed components shall have been field tested and proven in actual use. 
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B. Prior and/or old versions of products, unless specifically approved and 
documented by Designer and/or Owner shall not be acceptable. 

C. In cases where a newer version of hardware or software is available at the 
time of installation, Contractor shall request clarification from Designer on 
which version is to be used. 

2.03 Furnish only new, first-class quality materials and equipment. 

2.04 System shall be comprised of interoperable components including, but not limited 
to, controller, credential sensors, and management software integrated into a 
common working system. 

2.05 System administrator shall be capable of complete system back-up and full 
system restoration from a previously saved configuration. 

2.06 System shall be of a distributed processing design with a fully distributed 
database including, but not limited to time, date, valid codes, access levels and 
related data so that each Controller makes access control decisions for that 
location. If communications with central station/server equipment is lost, all 
transactions shall be buffered until the restoration of a connection to the central 
station/server. 

2.07 In the event of a power failure, complete system shall automatically re-initialize 
and “become active” to the last configuration in use with no human intervention. 

2.08 Contractor shall be responsible for final and working system. Use of existing 
components and materials provided by others during new construction shall be 
integral to system configuration and cost-effective installation. Bidders are 
encouraged to use all compatible and working components in system solution. See 
schedule(s) and reference files for additional detail. 

2.09 CENTRAL MANAGEMENT SOFTWARE 

A. New access control hardware shall be integrated with new open platform 
security software for a fully functional system. 

B. Contractor will supply all necessary licensing and labor to integrate new door 
access hardware into new contractor provided access control system.  
Including all existing hardware as indicated on Appendix B, Appendix C and 
all new card readers, strikes, door position indicators and REX devices in 
existing buildings as indicated on provided documents and as specified herein. 

C. Contractor will supply all necessary licensing and labor to integrate ALL 
existing Vanderbilt door access components into new system.  Including all 
existing accessories for a fully functional system.  Such integration 
responsibility shall include, but not be limited to, all door release switches and 
all other integration enabled in the current Vanderbilt system. 
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D. Contractor shall supply all necessary administration workstation licensing to 
connect up to Fifty (50) administrative workstations for electronic door access 
control. 

E. Provide communication to credential readers, each with individual associated 
door interface hardware.  See associated schedule herein. 

F. Contractor shall supply all necessary licensing, labor and accessories to 
integrate existing Von Duprin electronic locks into system. Contractor shall 
migrate and maintain all existing programming and features for a fully 
functional system. 

G. System reporting shall include, but not limited to: 

1. Access through entrance doors. 

2. Attempted access per entrance. 

3. Propped and unsecured door alerting. 

H. All necessary licensing and labor to integrate existing Microsoft Active 
Directory will be provided and installed.  Contractor shall work 
collaboratively with the Owner and Designer to implement Active Directory 
integration. 

I. System shall provide for Owner definition of access groups, schedules and 
door groups that can be combined by Owners system administrator into 
combination of access policies for users. 

J. All licensing shall be provided for in base bids for a complete and functional 
system as specified herein. 

2.10 CONTROLLER 

A. Acceptable Manufacturer(s) 

1. MERCURY 

a. LP1501 

1. PoE+ 

2. Output Relays 2 Form-C contacts: 2 A @ 30 VDC, Resistance 

B. Door controllers shall be provided in locations at all electrified door hardware 
locations and as identified on drawings and door hardware schedule.  
Contractor shall provide one door controller for each 1 or 2-leaf opening 
requiring electrified door hardware as identified on Appendix B, Appendix C, 
Appendix D and Appendix E. 
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C. Controllers are to be housed in a surface mounted lockable impact resistant 
enclosure to protect the controller and provide for cable termination and 
management above door/behind the finished surface on the secured side. 
Contractor shall provide all necessary plenum rated cables at both the closet 
and device location to the controller.  

D. Contractor shall supply and install all necessary patch cables to connect 
equipment to network and in data closet location.  Contractor shall cross 
connect equipment in data closet and report to Owner data closet, switch and 
port location for programming. 

E. In identified locations where new controllers and doors are to be added.  
Controller(s) shall provide, but not be limited to: 

1. Mercury hardware based to support multiple software vendor’s systems.  

2. Capable of supporting multiple types and styles of credential readers. 

2.11 CREDENTIAL READERS 

A. Where indicated on drawings, credential readers shall be provided that meet or 
exceed the following requirements: 

1. HID 

a. SIGNO  

2. Contractor shall supply appropriately size card reader for either wall 
switch or mullion mounting. 

3. Read Owner supplied credentials. 

4. DC powered from associated Controller. 

5. Response time for passage requests of 800ms. 

6. Sealed weatherproof shell enclosure rated for outdoor operation. 

7. Surface mounted on exterior surface of structure for external readers. 

8. LED or other type of visual indicator indicating request status. 

9. Audible status indicator upon user prompt. 

10. Range of four inches (4”). 

B. See associated supplied drawings and door schedule for location and quantity. 

2.12 CONTACT CLOSURE DEVICES 
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A. System shall provide three (3) additional contact closures (per building), 
which when activated result in engagement of predefined door locking 
condition(s) to predefined zone(s). 

2.13 DOOR INTERFACE HARDWARE (INTEGRATED COMPONENTS) 

A. All controllers shall be Mercury door controllers, where new door controllers 
are to be provided, the door interface hardware provided by others shall meet 
or exceed the following: 

1. 12v PoE+ controller compliant strikes will be provided by others as part of 
Section 08700 work and shall be integrated into the door controller 
installation by Contractor.  In locations where electric strikes are to be 
added to existing doors, Contractor shall supply appropriate door strike.  
Selected strike shall use no more than 0.260A at 12 DC. 

a. ASSA ABLOY 

1. 9600 

2. Or Equal. 

2. Where new door controllers are to be provided and as indicated on 
provided door schedule and diagrams, each door controlled by the system 
shall be equipped with PIR REX device where applicable and shall be 
integrated into the door controller installation by Contractor. 

a. ASSA ABLOY 

b. RISCO 

c. Or Equal. 

d. ASSA ABLOY 

e. NASCOM 

f. Or Equal. 

3. All door strike, REX and DPI cables shall of a sufficient length to be 
neatly routed by Contractor supplying material, to a location suitable to 
reach inside controller enclosure for door(s). 

2.14 HIDDEN DOOR RELEASE SWITCHES 

A. Door release switches are to be provided in locations identified as indicated in 
supplied door schedule.  

1. Door release switches shall meet or exceed the following requirements: 
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a. Alarm Controls Corp TS-18 

2. Hidden door release switches shall be programmed to provide door release 
capabilities for doors identified on provided drawings and a specified 
herein.  Contractors shall supply all necessary cabling, labor and 
accessories to integrate hidden door release switches with Contractor 
provided door controllers. 

2.15 INTEGRATION 

A. Provided Credential Readers/Door Controllers shall be integrated with door 
handicap operators where applicable.  Contractor shall supply all labor and 
accessories to integrate Credential reader with handicap operators for a safe 
and fully functional system.  Contractor shall work collaboratively with 
handicap operator installers to verify the following functionality:   

1. External operator buttons shall only be functional in the event of a 
successful card read or remote door unlatch.  Door operator motor should 
only be operable in the event of a successful card read. 

2. Internal operator buttons shall be functional at all times, the door should 
unlock automatically. 

3. Contractor to supply all hardware necessary including accessories and 
installation to enable this capability 

2.16 RACEWAY 

A. In new construction areas, pathways are to be provided by Others.  In existing 
locations, Contractors shall supply all necessary appropriately sized metallic 
raceway to fully enclose and protect all cabling.   

2.17 COMPONENT INTERCONNECTION 

A. All wiring not installed in conduit shall be plenum type cable and shall be so 
identified with continuous marking. 

B. No cable shall be exposed. 

C. Wiring color shall remain the same throughout the system. Colors used for 
coding shall be as directed by the system manufacturer, Owner and Designer. 

D. Wire shall be copper. 

E. Contractor shall coordinate with all relevant building trades subcontractors as 
well as Owner’s Construction Manager to integrate and interconnect all 
relevant equipment, components, devices, connections and wires that may be 
provided by others. Refer to construction documents provided for reference. 
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2.18 ALLOWANCES 

A. Contractor shall include allowances for equipment and/or other contract 
service reimbursements as required below in base bid lump sum amount(s). 
Equipment and/or contract services shall be provided and sourced at Owner’s 
discretion and convenience with full cooperation by Contractor and paid for 
from successful bidder’s contract in the amount(s) provided for herein. Any 
allowance amount proving to be excessive for the intended equipment and/or 
contract services shall be credited to the Owner against contract payment 
requests. 

1. Allowance shall be made in the amount of $40,000.00 for contract 
services related to supply, installation, and connection of contingency 
upgrades.  

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Contractor shall conduct detailed walk-through examination with Designer 
and Owner verifying equipment and material locations as well as mounting 
and placement requirements prior to commencement of other installation 
activities. 

B. Contractor shall ensure all submittals and shop drawings have been provided 
to, and approval has been obtained from Designer prior to commencement of 
any final installation activities. 

3.02 INSTALLATION 

A. Contractor shall be familiar with the environment where work will be done as 
specified herein and make every reasonable effort to minimize interference 
with Owner’s or other contractor’s activities. 

B. Work Areas shall be cleaned at the end of each day. All debris shall be 
cleared, removed, and disposed of in an approved container for the site. All 
equipment and tools shall be removed from common areas and stored in 
approved, secure storage locations. Any work that may impede the general use 
of the space and/or other contractor’s work and cannot be removed shall be 
flagged and cordoned off by the Contractor prior to their departure. 

C. All equipment and materials shall be installed in a neat and workmanlike 
manner. Best practices installation principles shall be used throughout the 
project. 

D. The Contractor shall furnish, set in place, and install all equipment necessary 
for a fully compliant and operational system as specified herein. The 
installation process includes, but is not limited to the following: 



 

BUILDING ACCESS CONTROLS 
28 13 00 – 54 

 

1. Inventory receipt of all components and equipment. 

2. Storage of all equipment and components until such time those items are 
installed according to the specifications. 

3. Transport equipment to the Owner’s installation location(s). 

4. Assemble, install, configure, and test all equipment and components, 
maintaining accurate inventory records and status documents and 
discarding packaging. 

5. Collect all information necessary to accurately program all system devices 
to the Owner’s intended use and need. 

a. It is intended that work performed, and configurations made by 
contractor shall include, but is not limited to: 

1. All door control functionality and configurations shall be reviewed 
with the Owner and Designer prior to final configuration work. 

2. A door position switch shall be provided and installed on all new 
entrances and configured in the system for door position 
monitoring and alarming.  Refer to provided door schedule for 
work and components that may be provided by others. 

3. Coordination with both hardware and scheduling to program 
momentary deactivation of magnetic hold opens associated with 
academic wing access doors. This may be associated with normal 
schedules as well as special situations including, but not limited to  
building lockdown. 

4. Lock/Unlock schedules configured for doors as desired by owner.  

6. Label all system devices as may be appropriate and required by Owner 
and Designer. 

7. Complete end user and system administrator training programs as 
specified herein. 

8. Work shall be performed to meet local codes and industry standards 
including proper grounding and bonding of installed equipment. 

E. Sites of Work: 

1. Southfield High School for Arts & Technology  
24675 Lahser Road 
Southfield, Michigan 48033 
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2. University K12  
19301 W. 12 Mile Road 
Lathrup Village, Michigan 48076 

3. Levey Middle School  
25300 W. 9 Mile Road  
Southfield, Michigan 48033 

4. Adler Elementary  
24500 Larkins Street 
Southfield, Michigan 48033 

5. Birney K-8 School  
27225 Evergreen Road  
Southfield, Michigan 48076 

6. McIntyre Elementary School  
19600 Saratoga Blvd  
Southfield, Michigan 48076 

7. Stevenson Elementary School  
27777 Lahser Road  
Southfield, Michigan 48034 

8. Thompson K-8 International Academy  
16300 Lincoln Drive  
Southfield, Michigan 48076 

9. Vandenberg World Cultures Academy  
16100 Edwards Avenue 
Southfield, Michigan 48076 

10. Eisenhower Elementary School  
24500 Larkins Street 
Southfield, Michigan 48033 

11. Kennedy Learning Center  
16299 Mount Vernon 
Southfield, Michigan 48075 

12. Southfield Regional Academic Campus  
21705 Evergreen 
Southfield, Michigan 48075 

13. Instructional Technology Center  
24855 Lasher Road 
Southfield, Michigan 48033 
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14. John W. English Administrative Center  
24661 Lasher Road 
Southfield, Michigan 48033 

F. It shall be the responsibility of the Contractor to repair or replace any damage 
done to the structure of finishes in the building by the Contractor. If in the 
course of work, Contractor damages, marks, or misplaces any surfaces or 
access plates/panels the Contractor shall repair and/or replace the surface, 
plate or panel to the original condition. 

1. Final determination as to the damage condition and/or repair/replacement 
fitness of any surface, plate or panel shall be the sole responsibility of the 
Designer. 

2. The building and work area shall be returned to its original condition prior 
to final sign-off of the project. 

G. Following installation and system “turn-up”, but prior to final acceptance of 
the system, Contractor shall conduct follow-up interviews with Owner 
identified administrators and staff to review system functionality, suitability 
and confirm feature and program fitness for Owner applications. 

1. Follow-up interviews shall be fully documented by Contractor and 
submitted to Owner for approval. 

3.03 TESTING 

A. In an effort to ensure a smooth “turn-up” of the new system Contractor shall 
submit to a thorough testing process as defined herein prior to cut-over. 

B. Prior to requesting testing by Designer, the Contractor shall use adequate 
means to assure the Work is completed in accordance with the specified 
requirements, meets the owner’s specific application requirements and is 
ready for functionality and integrity testing. 

C. Testing Procedures 

1. Prior to system “turn-up”, Contractor shall submit a written request to 
Designer indicating they have completed full and final configuration of the 
system and are ready to have system integrity and functionality tested. 

2. Within reasonable time after receipt of request, Designer will provide a 
test schedule and coordinate testing date(s) with Owner and Contractor. 

3. Should Designer determine the Work is not acceptably configured or not 
of adequate integrity: 
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a. Designer promptly will so notify Contractor, giving reasons therefore 
and providing sufficient details to allow Contractor to make corrective 
actions. 

b. Contractor shall then expeditiously remedy the deficiencies and notify 
Designer in writing when ready for re-testing. 

c. Designer will schedule re-test of the Work. 

d. Excessive re-testing of Work may result in fees being assessed 
Contractor. 

4. Should Designer and Owner concur the Work is configured properly, and 
system integrity is as required: 

a. Designer will review Contractors detailed “turn-up” plan, and upon 
finding it acceptable issue a memorandum of Testing Completion to 
Owner and Contractor after which system “turn-up” can proceed. 

3.04 DOCUMENTATION 

A. Contractor shall, throughout the completion of the project, provide Owner a 
file storage system that shall include all necessary equipment, including if 
reasonably required, file drawers, folders, dividers, etcetera, to contain all as-
built drawings, owner’s manuals of all equipment installed, warranty and 
maintenance information and other information the Contractor, Designer 
and/or Owner deem necessary. Documentation shall also be provided in a 
digital format in file formats and on media as specified by Owner and/or 
Designer. 

 
B. Contractor shall be responsible for providing thorough, timely documentation 

on all hardware, software.  Documentation shall include, but not be limited to: 
 

1. Equipment description. 

2. Equipment make. 

3. Model number. 

4. Software release. 

5. Date installed. 

6. Manufacturer's warranty. 

7. Maintenance contract terms. 

8. Verification of maintenance contract engagement. 
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9. Telephone numbers for service and support. 

10. Detailed technical support and service procedure instructions. 

11. All product (hardware and software) manuals and manufacturer supplied 
documentation, including, but not limited to owner manuals, system 
administrator manuals and configuration guides. Where number of 
duplicate copies for particular manual or documentation item could be 
reasonably considered excessive, Contractor shall request direction from 
Owner and Designer. 

12. Photocopy of original invoice listing make and model for all components 
and equipment from individual manufacturer(s), distribution source(s), or 
authorized agent(s) to establish manufacturer warranty start date for 
potential use after end of contract warranty provisions. 

13. CAD as built drawings for each building. 

14. System Configuration Report. 

15. Complete inventory of installed hardware and system software. Hardware 
inventory shall include, but not be limited to, model numbers, serial 
number, physical installation location and software/firmware options. 

3.05 TRAINING 

A. Training shall be conducted at the Owner’s discretion and at times and places 
convenient to Owner personnel. Prior to any training being conducted, 
Contractor shall provide Owner and Designer with detailed training syllabus 
and schedule for proposed training event. Compliant syllabus and schedule 
shall be provided at least ninety-six 96 hours in advance. Owner reserves the 
right to postpone training if syllabus and/or schedule submitted are deemed 
inadequate. Training shall not be conducted until such time a syllabus and 
schedule submitted by Contractor are found to be acceptable to Owner. 

B. Contractor shall provide User/Operator Level Training for the Owner 
designated system operator(s). Owner shall designate up to (20) operators to 
be trained. Training shall be a minimum of one (1), two (2) hour sessions in 
length, at the convenience of the Owner personnel, and of sufficient duration 
to satisfactorily complete training on all basic system administrator functions 
including, but not limited to:  

1. Review standard system reports 

2. Review/monitor door status, open, closed. 

3. Review of system alerts 
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C. Contractor shall provide physical on-site training for the Owner designated 
system administrator(s). Owner shall designate up to eight (8) system 
administrators to be trained. Training shall be a minimum of one (2), four (4) 
hour session(s) in length, at the convenience of the Owner personnel, and of 
sufficient duration to satisfactorily complete training on all system 
administration functions including, but not limited to: 

1. Add, remove and reconfigure access. 

2. Basic configuration and system administration of the installed system 

3. Basic trouble shooting of the installed system and components including 
diagnostic and problem resolution actions. 

4. System back-up and restore functions and procedures for all system 
parameters and configurations. 

5. Review of system alerts, logs and monitoring of configuration parameters 
including, but not limited to, configuration changes and device status. 

6. System database updates and maintenance. 

7. Review standard system reports 

3.06 SCHEDULE, MEETINGS AND PLANS 

A. Schedule 

1. Post bid Interviews: Week of October 21, 2024 

2. Contractor Chosen: Week of October 28, 2024 

3. Work Commences: December 2024 

4. Substantial Completion: March 2024 

5. Project Close-out: July 2024 

B. Planned sequence of operations shall be established by the Contractor within 
the guidelines established by the Owner, as required herein and as required to 
meet schedules. 

C. All work shall be coordinated with Owner’s construction manager on site. 

D. Project progress meetings shall be held, but not limited to, weekly at a site and 
time identified as convenient for Owner and as required herein. Meetings will 
be attended as required herein. 

 



 

BUILDING ACCESS CONTROLS 
28 13 00 – 60 

 

END OF SECTION 
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OWNER/CONTRACTOR AGREEMENT  
FOR  

TECHNOLOGY IMPROVEMENTS 
 
 

 THIS OWNER/CONTRACTOR AGREEMENT FOR TECHNOLOGY IMPROVEMENTS 
(“Agreement”) is made this ___ day of __________, 2023 by and between SOUTHFIELD PUBLIC SCHOOLS, a 
Michigan general powers school district, whose address is 24661 Lahser Road, Southfield, Michigan 48033 (the 
“Owner”) and ______________________________________________________________, a 
_________________________, whose address is ______________________________ _________________________ 
(hereinafter referred to as “Contractor”), for the installation of Southfield Public Schools 
________________________ Project, Bid Pack 1 - Technology, including the purchase and installation of all 
equipment, as well as related services and support, training, maintenance and warranties related to same, all in 
accordance with the terms and conditions herein.  The Owner and Contractor may each be referred to herein as a 
“Party” and collectively as the “Parties.” 
 

RECITALS 
 
 WHEREAS, the Owner desires installation of technology improvements, including, but not limited to, 
equipment, services and support, training, maintenance and warranties, all as set forth in the Owner's Bond Proposal, 
the approved plans, Specifications, Drawings, and Contract Documents, and as otherwise approved by the Owner 
(collectively the "Project");  
 
 WHEREAS, the Owner, in its Project Manual, _____________________ dated _____________, including 
Addendum No. 1 dated _____________ (collectively the "Project Manual"), sought bids for the Project;   
  
 WHEREAS, Contractor is an entity which has represented to have the personnel, expertise, training, 
capacity and qualifications to perform the Project contemplated in the Project Manual, and has responded to the 
Project Manual with its Bid dated ______________, including the Post Bid Meeting Documents dated 
_________________ ("Contractor’s Bid"), attached hereto as Exhibit A; and 
 
 WHEREAS, the Owner and Contractor desire to enter into this Agreement to authorize and require the 
Contractor to perform the obligations identified in the Project Manual, Contractor’s Bid, Contract Documents and 
any other duties identified herein.  
 
 NOW THEREFORE, in consideration of the mutual promises and benefits contained herein, the Parties 
agree as follows: 
 
SECTION 1 – INCORPORATION OF DOCUMENTS 
 
 1.1 The object of this Agreement is to formalize in one document the complete agreement between the 
Parties relative to the Project.  Accordingly, the Project Manual and Contractor’s Bid are incorporated herein by this 
reference as if fully restated herein.  In the event of any inconsistency between or among the Project Manual, 
Contractor’s Bid, Project Specifications, Drawings, this Agreement or any other Contract Document, the provision 
that is more beneficial to the Owner (as determined in the Owner's sole discretion) shall be deemed to control.  
However, the Parties also agree that where there is not a conflict between any of the terms and conditions contained 
in the Contract Documents, all of the Contract Documents shall be binding upon both Parties, except to the extent 
the exceptions contained in the Contractor’s Bid are not expressly accepted by the Owner in writing and 
incorporated into this Agreement. 
 
SECTION 2 – DESCRIPTION OF SERVICES / RELATIONSHIP OF PARTIES 
 

2.1 Contractor shall provide the services described in the Contract Documents identified in Section 1, 
as required by law, as may otherwise be subsequently agreed to by the Parties in writing via change order, and/or as 
otherwise may be directed by the Owner via construction change directive when a change order cannot be timely 
agreed upon (“Services” or “Work”).  Without limiting the breadth of the foregoing, the Services shall include, but 
not be limited to, any and all equipment, components, materials, documentation, labor, services and support, testing, 
and software reasonably necessary to install the agreed-upon Project which will constitute a fully operational 



APPENDIX A 

210 = 1 24291\421852\266352266.v1 2 

solution as contemplated by the Contract Documents, as well as all required training, services and support, 
warranties on all equipment and Services required for a minimum two (2) years (in addition to assigning all 
applicable manufacturer's warranties), and a minimum of two (2) years of maintenance on material and labor.    

 
2.2 Contractor agrees that the individuals assigned to provide Services under this Agreement will 

adhere to professional standards and will perform all Services in a manner consistent with generally accepted 
proficiency and competency for the type and nature of Work rendered.  Contractor further agrees that the equipment 
installed pursuant to this Agreement shall be new and of good working order. 

 
2.3 In the performance of Services under this Agreement, Contractor (its agents, subcontractors and 

employees) shall be regarded at all times as performing Services as an independent contractor of the Owner.  
Contractor shall be regarded, designated and considered to be the employer with respect to all individuals whom 
Contractor may select and assign to provide Services under this Agreement.   

 
2.4 Contractor, its employees, subcontractors, consultants and agents assigned to provide Services 

shall be fully certified, licensed and approved as necessary to lawfully perform the Services, and Contractor, its 
employees, subcontractors, consultants and agents shall at all times comply with all federal, state and local laws, 
statutes ordinances, rules, regulations, and Owner policies applicable to the Project.     

 
2.5 Contractor is expected to coordinate the timing, location, and performance of Services with the 

Owner's Technology Designer, the Owner’s representative, and/or any other Owner administrator identified to the 
Contractor in writing.  The intent of this section is not to direct the Contractor's Work, but only to ensure the 
efficient and smooth performance of same in light of the Owner's ongoing operations.  The Contractor shall 
cooperate and coordinate with other contractors working on the Owner's overall technology improvement project, 
including both technology contractors and non-technology contractors, to ensure a seamless and efficient installation 
of improvements.  

 
2.6 Contractor designates ___________________ as its on-site Project Manager for the duration of 

the Project, who shall have the authority to act on behalf of the Contractor on all matters pertaining to this 
Agreement. 

 
SECTION 3 – FEES, INVOICE AND PAYMENT 

 
3.1 In consideration of Services properly provided by Contractor under this Agreement, the Owner 

will pay to Contractor a Lump Sum Fee of ________________________________ and 00/100 Dollars 
($_________) which amount is consistent with the Contractor’s Bid including any alternates accepted by the Owner.   

 
3.2 Invoices shall be submitted no more frequently than monthly and shall coincide with the value of 

Work performed.  The Owner will remit payment on undisputed invoices or undisputed portions of invoices within 
thirty (30) days of receiving the invoice, but in no event shall a payment be made if such payment will result in the 
Contractor receiving an amount that exceeds the value of Services performed to date.   

 
3.3 Without regard to Section 3.2, the Owner shall be entitled to retain ten percent (10%) of any 

amounts paid until the Contractor has successfully and finally completed its Services.     
 
3.4   Disputes regarding requests for payments will be communicated to Contractor by Owner, in 

writing, within thirty (30) days of the receipt of invoice.  Payments will not be delayed unless Contractor is unable 
to resolve the matter to Owner’s satisfaction ten (10) days prior to payment due date. 
 
SECTION 4 – INDEMNIFICATION, INSURANCE AND BONDS 
 
 4.1 Contractor shall indemnify, defend and hold harmless the Owner, its Board of Education, its 
Board Members, in their official and individual capacities, its administrators, employees, agents, contractors, 
Technology Designer, Owner Representative Consultant, successors and assigns (collectively “Indemnities”), from 
and against any and all claims, suits, debts, demands, actions, judgments, liens, costs, expenses, damages, losses, 
injuries and liabilities, expenses, including but not limited to, actual attorneys’ fees and actual expert witness fees 
arising out of or in connection with Contractor’s resulting from performance of the Work pursuant to this Agreement 
and/or from Contractor’s violation of any of the terms of this Agreement, including, but not limited to:  (1) the 



APPENDIX A 

310 = 1 24291\421852\266352266.v1 3 

negligent acts or willful misconduct of the Contractor, its officers, directors, employees, successors, assigns, 
subcontractors, consultants and agents; (2) any breach of the terms of this Agreement by the Contractor, its officers, 
directors, employees, successors, assigns, subcontractors, consultants and agents; (3) any violation or breach of any 
Federal, State or local law, rule, regulation, ordinance, policy and/or licensing and permitting requirements 
applicable to providing the services; or (4) any breach of any representation or warranty by the Contractor, its 
officers, directors, employees, successors, assigns, subcontractors, consultants and agents under this Agreement.  
The Contractor shall notify the Owner by certified mail, return receipt requested, immediately upon actual 
knowledge of any claim, suit, action, or proceeding for which the Owner may be entitled to indemnification under 
this Agreement.  This Section shall survive the expiration or earlier termination of this Agreement and shall not be 
limited by the Contractor’s insurance obligations contained in this Agreement. 

 
  4.2 Contractor agrees to indemnify, defend and hold harmless, at its sole cost and expense, the Owner, 

its Board of Education, its Board Members, in their official and individual capacities, its administrators, employees, 
agents, contractors, Technology Designer, Owner Representative Consultant, successors and assigns, from any claim 
or suit brought against the Owner arising from claims of violation of United States patents or copyrights or claims of 
misappropriation or misuse of trade secrets by any third party resulting from the Contractor’s or the Owner’s use of 
any equipment, systems, software, technology, documentation, and/or data developed in connection with the Work, 
Services and Project described in this Agreement.  The Owner will provide the Contractor with a written notice of 
any such claim or suit.  The Owner will also assist the Contractor, in all reasonable ways, but without any additional 
expense, in the preparation of information helpful to the Contractor in defending the Owner against this suit. 

   
 In the event that the Owner is required to pay monies, in defending such claims, resulting from the Contractor being 

uncooperative or unsuccessful in representing the Owner’s interest, or in the event that the Owner is ordered to pay 
damages as a result of a judgment arising out of an infringement of patents and/or copyrights, Contractor agrees to 
fully reimburse for all monies expended in connection with these matters.  The Owner retains the right to offset 
against any amounts owed Contractor any such monies expended by the Owner in defending itself against such 
claims. 

 
 Should a court order be issued against the Owner restricting the Owner's use of any product or Project and should 

the Contractor determine not to further appeal the claim issue, at the Owner’s sole option the Contractor shall 
provide, at the Contractor’s sole expense, the following: 

 
  (a) Procure for the Owner the right to continue using the alleged infringing product(s) or Project, or 
 
  (b) Provide substitute products or Project to the Owner which are, in the Owner’s sole opinion, of 

equal or greater quality.  
 
 If (a) or (b) are not commercially feasible, Contractor will refund all monies paid to the Contractor for the product(s) 

or Project subject to the court action.  The Contractor shall also pay to the Owner all reasonable related losses 
related to the product(s) or Project and for all reasonable expenses related to the installation and conversion to the 
new product(s) or Project. 

 
  4.3 Contractor agrees to procure and maintain insurance coverage in types and amounts required by 

the Project Manual.  Contractor agrees to provide the Owner certificates of insurance evidencing such coverage prior 
to commencing any Services hereunder, attached hereto as Exhibit B.  Such Certificate of Liability Insurance must be 
endorsed to include the Owner as an additional insured on both the commercial general liability and automobile policies 
and must provide that the Owner will be given at least thirty (30) days’ notice of cancellation or change in insurance 
coverage. The additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance 
policies and shall apply to both ongoing and completed operations. 

 
The following insurance shall be maintained by each Contractor for the duration of this Agreement. 
 
.1  Comprehensive General Liability with policy limits of not less than One Million Dollars 

($1,000,000) for each occurrence and Two Million Dollars ($2,000,000) in the aggregate for bodily injury and 
property damage. 

 
.2  Automobile Liability covering owned and rented vehicles operated by the Contractor with policy 

limits of not less than One Million Dollars ($1,000,000) combined single limit and One Million Dollars 
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($1,000,000) aggregate for bodily injury and property damage. 
 
.3  Umbrella or excess liability insurance to achieve the required coverage for Comprehensive 

General Liability and Automobile Liability, provided that such umbrella or excess insurance results in the same type 
of coverage as required for the individual policies. The Contractor shall provide umbrella coverage with a policy 
limit of not less than Two Million Dollars ($2,000,000). 

 
.4  Workers’ Compensation at statutory limits and Employers Liability with a policy limit of not less 

than Five Hundred Thousand Dollars ($500,000). 
 
.5  A Pollution liability insurance policy providing One Million Dollars ($1,000,000) per job site 

pollution event and One Million Dollars ($1,000,000.00) policy aggregate.  Coverage may be provided on a "Claims 
made" or "occurrence" basis.  However, if "Claims made" Contractor must agree to keep coverage in force for five 
(5) years after Project completion or until the statute of limitation runs, whichever is longer.  This requirement 
applies to the Contractors which have fueled equipment onsite for operations such as sitework, excavation, 
foundations, flatwork, masonry, steel erection, roofing, mechanical and electrical. 

 
Contractors shall provide the insurance indicated above or an amount equal to 20% of the Contract Sum, 

whichever is greater, for General Liability and Excess Umbrella Liability. 
 
4.4  Upon award of this Agreement, Contractors whose Contractor’s Bid are $50,000.00 or more will 

be required to furnish a Performance Bond and a Labor and Material Payment Bond, in forms satisfactory to the 
Owner, in the amount of 100% of its Contractor’s Bid by a Treasury listed Surety licensed to do business in the 
State of Michigan, and the attorney-in-fact who executed the Performance and Labor and Material Payment Bonds 
on behalf of the Contractor shall attach a certified, current copy of its power of attorney.  The cost of the Bonds shall 
be included in each Contractor’s Bid and the Purchase Price contained herein. The Bonds shall, at a minimum, 
remain in effect for a period of two (2) years from Substantial Completion of the Work. The Contractor shall submit 
both the Performance Bond and Labor and Material Payment Bond to the Owner’s Technology Designer within 
three (3) days of the Effective Date of this Agreement or prior to the start of the Work, whichever comes first. 
 
SECTION 5 – EMPLOYEES AND SUBCONTRACTING 
 

5.1 The Owner reserves the right to approve the identity of representatives and employees of the 
Contractor and any subcontractors.  The Owner shall have the right to have any employee of the Contractor or a 
subcontractor removed from the Project at the Owner’s direction upon two (2) weeks' written notice, subject to 
Contractor's status as employer. 

 
5.2 In the performance of this Agreement it may be necessary for Contractor to sublet part of the 

Work to others.  The Contractor will inform the Owner as to which subcontractors will be used.  Subcontractor use 
shall be subject to the approval of the Owner.  The Contractor will be fully responsible to the Owner for the acts and 
omissions of subcontractors and of all persons whether directly or indirectly employed by the Contractor.  Nothing 
in this Agreement shall create any contractual relationship between any subcontractor and the Owner.  The 
Contractor shall not assign, transfer, convey, or otherwise dispose of this Agreement, or any part thereof, or the 
Contractor’s right, title, or interest in same without the prior written consent of the Owner.  The Contractor shall not 
assign any of the monies due or to become due and payable under this Agreement without prior written consent of 
the Owner. 
 
SECTION 6 – OWNER’S RIGHT TO CORRECT DEFICIENCIES AND TERMINATION 
 

  6.1 If the Contractor shall neglect to perform the Work properly, or should it refuse to remedy any 
defects in the Work due to inferior quality or workmanship or material, or should it in any manner fail to perform 
any provision of this Agreement, the Owner, after seven (7) days' written notice to the Contractor, may correct such 
deficiencies at Contractor’s cost and may deduct the cost thereof from any payment due the Contractor or terminate 
the Agreement.  The remedy described in this section is not exclusive and shall have no effect on the Owner’s ability 
to seek recovery for, among others, breach of contract, breach of warranty, and/or performance bond claims. If the 
Owner terminates this Agreement, the Contractor shall not be entitled to receive further payment until the Work is 
finished and determination of the sum due pursuant to this Agreement.  If the unpaid balance of the Contract Sum 
exceeds costs of finishing the Work, such excess shall be paid to the Contractor. If such costs exceed the unpaid 
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balance, the Contractor shall pay the difference to the Owner. This obligation for payment shall survive termination 
of this Agreement. 

 
  6.2 Each Party shall have, in addition to all other remedies available to it, the right to terminate this 

Agreement immediately upon written notice to the other Party that the other Party has committed a material breach 
of any of its obligations herein and such material breach shall not have been cured or corrected within ten (10) days 
following written notice of the same.  Furthermore, in addition to the rights of the Owner under this Paragraph if the 
Owner must regularly request that the Contractor to cure breaches of this Agreement, such circumstances shall be 
grounds for termination of this Agreement for cause, even if each breach on its own would not be material.   

 
  6.3  Upon termination of this Agreement by the Owner for breach or default of the Contractor, the 

Owner shall be entitled to exercise any other right, remedy or privilege which may be available to it under 
applicable law or proceed by appropriate court action to enforce the terms of this Agreement or to recover damages 
for the breach of this Agreement.  If this Agreement is terminated in accordance with any of the provisions 
contained herein, all rights of the Contractor under this Agreement shall cease.  Regardless of the basis for 
termination, the Owner shall neither be liable to, nor obligated to pay, the Contractor for any incidental or 
consequential damages or lost profits, or costs incurred for Work not actually performed. 

 
SECTION 7 – TIME FOR PERFORMANCE 
 
 7.1 Time is of the essence of this Agreement.  The Contractor acknowledges and agrees that the 
performance of Services shall commence on or before ____________ and shall be finally and sufficiently completed 
on or before _______________.  For any alleged delay in performance caused by the Owner, the Contractor’s sole 
remedy shall be an extension in the deadline for performance.   
 
SECTION 8 – ALTERNATIVE DISPUTE RESOLUTION 
 
 8.1 Within ten (10) business days of receipt of a written notice of claim, the Parties to a claim shall 
attempt in good faith to resolve it promptly by escalating the claim to persons who have authority to settle the 
controversy and who are at a higher level of management than the persons with direct responsibility for 
administration of this Agreement (Negotiation).  If the Parties agree on the method of resolving such claim, such 
method shall be embodied in a written agreement signed by the Owner and the Contractor.  Any claim, dispute, or 
other matter in question arising out of or related to this Agreement and not resolved by Negotiation shall be subject 
to Alternative Dispute Resolution (ADR) as a condition precedent to binding dispute resolution, pursuant to Section 
8.1.  On those occasions when Negotiation does not resolve the claim, the Parties to this Agreement shall be 
compelled to seek an alternative means of resolving the dispute as a condition precedent to litigation.  Therefore, the 
Parties agree to the following terms and conditions: 
 

(a) The Parties shall designate, by mutual agreement, an independent mediator who shall convene a 
meeting of the Parties within a period of fourteen (14) days of the later of the initial meeting between 
the Parties or the date notice was given pursuant to Section 8.1.  The mediator shall render his/her 
decision within fourteen (14) days of said meeting; 
 

(b) The purpose of the mediation is to attempt to resolve the dispute between the Parties.  The mediator 
shall not be empowered with the authority to render a binding opinion or award; the confidentiality of 
mediation shall be governed by the Michigan Court Rules and the Michigan Rules of Evidence; 

 
(c) In the event the independent mediator’s attempt to resolve the dispute between the Parties fails, then 

each Party will be free to pursue recovery of claims at law;  
 
(d) During the pendency of this alternative dispute resolution process, the Parties agree that the statute(s) 

of limitations applicable to all claims that are the subject of this process shall be tolled; 
 
(e) Should a Party’s claim also concern claims against or by the Technology Designer  then Owner may 

include the Technology Designer  in the alternative dispute resolution process; and 
 
(f) Contractor shall continue providing all services during any dispute, including during the alternative 

dispute resolution process. 
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 8.2 The Parties shall share the mediator’s fee.  The Alternative Dispute Resolution shall be held in the 
place where the Owner is located, as indicated on page one of this Agreement, unless another location is mutually 
agreed upon.  
 
SECTION 9 -- MISCELLANEOUS 
 
 9.1 Neither Party shall assign this Agreement nor its rights and duties hereunder nor any interest 
herein without prior written consent from the other. 
 

9.2 This Agreement constitutes the entire agreement between the Parties regarding its subject matter 
and supersedes any prior or contemporaneous understandings or agreements with respect to the Services 
contemplated. 

 
9.3 None of the terms and provisions of this Agreement may be modified or amended in any way 

except by written amendment, change order, or construction change directive. 
 
9.4 Failure by either Party at any time to require performance by the other Party or to claim breach of 

any provision of this Agreement shall not be construed as a waiver of any subsequent breach nor affect the validity 
and operation of this Agreement, nor prejudice either Party with regard to any subsequent action to enforce the terms 
of this Agreement. 

 
9.5 This Agreement shall be interpreted and enforced under the laws of the State of Michigan.  The 

Parties hereby agree to the exclusive jurisdiction and venue of courts sitting in Wayne County, Michigan. 
 
9.6 If any provision of this Agreement should be invalid, illegal or unenforceable in any respect, the 

validity, legality and enforceability of the remaining provisions of this Agreement shall not in any way be affected, 
impaired or prejudiced thereby. 

 
9.7 The Contractor assumes all risk of loss or damage to the equipment prior to acceptance.  Title to 

the equipment will pass at that time. 
 
9.8 This Agreement may be executed in one or more counterparts, each of which shall be deemed to 

be an original, but all of which constitute one and the same agreement. 
 
9.9 As a part of its services, the Contractor shall conduct a post-occupancy audit at eleven (11) and 

twenty three (23) months following the Date of Substantial Completion and thereafter provide call-back services for 
a period of twenty four (24) months following the Date of Substantial Completion.   

 
9.10 Notwithstanding any provisions within the Contract Documents, nothing shall be deemed a waiver 

of any immunity granted to Owner by law or statute, including but not necessarily limited to, governmental 
immunity under MCL 691.1407. 
 

9.10.1 It is hereby understood and agreed that no product and/or material containing asbestos including 
chrysolite, amosite, crocidolite, tremolite asbestos, anthophyllite asbestos, actinolite asbestos and any combination 
of these materials that have been chemically treated and/or altered shall be installed or introduced into the Work by 
the Contractor or its employees, agents, subcontractors, or other individuals or entities over whom the Contractor 
has control.  If applicable, the Contractor shall be required to provide a signed certification statement ensuring that 
all products or materials installed or introduced into the Work will be asbestos-free. 

 
9.10.2 The Contractor also shall be required to furnish certified statements from the manufacturers of 

supplied materials used during construction verifying their products to be asbestos-free in accordance with the 
requirements of Section 9.10.1. 

 
9.10.3 The Contractor shall complete and submit to the Owner a certification evidencing asbestos-free 

product installation prior to issuance of the final Certificate for Payment in a form acceptable to Owner. 
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SECTION 10 – AUTHORIZATION 
 
 10.1 This Agreement has been duly authorized, executed and delivered by the Parties and constitutes a 
legal, valid and binding obligation upon each of them, enforceable in accordance with its terms.  Each person 
placing his/her signature below represents and warrants that he/she is the signatory duly authorized to execute this 
Agreement on behalf of the Owner or Contractor, as is respectively applicable. 
 
 
 
SOUTHFIELD PUBLIC SCHOOLS  __________________________________  
 
 
By:   By:   
 
Print:  Print:  
 
Its:  Its:  
 
Date:   Date:   
 
 
 
 
 
 

 
 
 
 

221721812.2 21979/313082 
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EXHIBIT A 
 

CONTRACTOR’S BID 
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EXHIBIT B 
 

CONTRACTOR’S CERTIFICATE OF INSURANCE 
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 11 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 01 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 EA WALL STOP WS33(X)   626 IVE 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

1 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 02 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100S   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

1 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/LOC_RS001.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0143.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/LOC_RS001.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 12 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 03 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY TWP   628 IVE 

1 EA ELEC PANIC HARDWARE CDSI-RX-98-EO   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100S   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA DOOR CONTACT 679-05   BLK SCE 

FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 04 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA PANIC HARDWARE CDSI-98-EO   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100S   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/LOC_RS001.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 13 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 05 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA REMOVABLE MULLION KR4854B STAB   689 VON 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD   626 VON 

2 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100S   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 EA MULLION SEAL 8780NBK PSA   BK ZER 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

1 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 06 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA STOREROOM LOCK L9080P6 LLL 03A L283-150   626 SCH 

1 EA ELECTRIC STRIKE 6400 FSE LM 12/24 VAC/VDC   630 VON 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP & HOLDER 100H   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MCSRI   689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

1 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS. FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0115.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/LOC_RS001.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZER_0114.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_201.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0195.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 14 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 07 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY TWP   628 IVE 

1 EA ELEC PANIC HARDWARE CDSI-RX-98-EO   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100S   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

1 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 08 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA CONT. HINGE 112XY TWP   628 IVE 

2 EA SURFACE BOLT SB453 8" TB   652 IVE 

1 EA STOREROOM LOCK L9080P6 LLL 03A L283-150   626 SCH 

1 EA ELECTRIC STRIKE 6223 FSE DS 12/16/24/28 
VAC/VDC 

  630 VON 

1 EA RECESSED PULL (BY DOOR MFR)     

2 EA OH STOP & HOLDER 100H   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MCSRI   689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

2 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

2 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS. FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0154.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_200.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0193.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 15 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 09 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA STOREROOM LOCK L9080P6 LLL 03A L283-150   626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP & HOLDER 100H   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MCSRI   689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

1 EA DOOR CONTACT 679-05   BLK SCE 

SEE INACTIVE LEAF 
PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS. FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 10 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY TWP   628 IVE 

2 EA SURFACE BOLT SB453 8" TB   652 IVE 

1 EA ELECTRIC STRIKE 6223 FSE DS 12/16/24/28 
VAC/VDC 

  630 VON 

1 EA OH STOP & HOLDER 100H   630 GLY 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA DOOR CONTACT 679-05   BLK SCE 

SEE ACTIVE LEAF 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_200.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0154.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0193.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 16 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 11 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

2 EA CONT. HINGE 112XY   628 IVE 

1 EA REMOVABLE MULLION KR4854B   689 VON 

1 EA PANIC HARDWARE CDSI-98-EO   626 VON 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD   626 VON 

3 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

2 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

2 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100S   630 GLY 

1 EA OH STOP 100SE   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 EA SURF. AUTO OPERATOR 4642 WMS 120 VAC   689 LCN 

1 EA WEATHER RING 8310-801   PLA LCN 

2 EA ACTUATOR, WALL 
MOUNT 

8310-853T   630 LCN 

1 EA MULLION SEAL 8780NBK PSA   BK ZER 

1 SET WEATHER SEAL (BY FRAME MFR)     

2 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

2 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0115.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/LOC_RS001.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4640.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_0041~LCN_0047~LCN_0049.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_0047.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZER_0114.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 17 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 12 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100SE   630 GLY 

1 EA SURF. AUTO OPERATOR 4642 WMS 120 VAC   689 LCN 

1 EA WEATHER RING 8310-801   PLA LCN 

2 EA ACTUATOR, WALL 
MOUNT 

8310-853T   630 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

1 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 13 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100SE   630 GLY 

1 EA SURF. AUTO OPERATOR 4642 WMS 120 VAC   689 LCN 

1 EA WEATHER RING 8310-801   PLA LCN 

2 EA ACTUATOR, WALL 
MOUNT 

8310-853T   630 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA DOOR CONTACT 679-05   BLK SCE 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC    VON 

1 EA ACCESS CONTROL (BY SECURITY CONTRACTOR)     

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/LOC_RS001.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4640.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_0041~LCN_0047~LCN_0049.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_0047.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0180.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/LOC_RS001.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4640.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_0041~LCN_0047~LCN_0049.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_0047.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0087.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 18 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 14 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

2 EA CONT. HINGE 112XY TWP   628 IVE 

1 EA REMOVABLE MULLION KR4954 STAB   689 VON 

1 EA ELEC PANIC HARDWARE CDSI-RX-98-EO   626 VON 

1 EA ELEC PANIC HARDWARE CDSI-RX-98-NL-OP-110MD   626 VON 

3 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

2 EA RECESSED PULL (BY DOOR MFR)     

2 EA OH STOP 100S   630 GLY 

2 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 EA MULLION SEAL 8780NBK PSA   BK ZER 

1 SET WEATHER SEAL (BY FRAME MFR)     

2 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

2 EA DOOR CONTACT 679-05   BLK SCE 

FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 15 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY TWP   628 IVE 

1 EA REMOVABLE MULLION KR4954 STAB   689 VON 

1 EA ELEC PANIC HARDWARE CDSI-RX-98-NL-OP-110MD   626 VON 

2 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA OH STOP 100S   630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 EA MULLION SEAL 8780NBK PSA   BK ZER 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA DOOR CONTACT 679-05   BLK SCE 

FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0115.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZER_0114.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0115.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_0121.PDF
https://elmedia.blob.core.windows.net/cutsheets/GLY_0004.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZER_0114.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
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SOUTHFIELD PUBLIC SCHOOLS 

MIDDLE SCHOOLS EXTERIOR DOORS AND WINDOWS BP14 

PROJECT NO. 2023-089.2/2023-090.2/2023-091.2 

 

FRENCH ASSOCIATES, INC. 08 7200 - 19 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 16 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY TWP   628 IVE 

1 EA ELEC PANIC HARDWARE CDSI-RX-98-EO   626 VON 

1 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)     

1 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 EA WALL STOP WS33X   626 IVE 

1 SET WEATHER SEAL (BY FRAME MFR)     

1 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA DOOR CONTACT 679-05   BLK SCE 

FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 
Hardware Group No. 17 
EACH TO HAVE: 

QTY  DESCRIPTION CATALOG NUMBER   FINISH MFR 

1 EA CONT. HINGE 112XY   628 IVE 

1 EA CONT. HINGE 112XY TWP   628 IVE 

1 EA REMOVABLE MULLION KR4854B STAB   689 VON 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD   626 VON 

1 EA ELEC PANIC HARDWARE CDSI-RX-98-EO   626 VON 

3 EA MORTISE CYLINDER 20-002   626 SCH 

1 EA RIM CYLINDER 20-057   626 SCH 

1 EA ELECTRIC STRIKE RS300-LBM 12/24 VDC   630 LOC 

2 EA RECESSED PULL (BY DOOR MFR)     

2 EA OH STOP 100S   630 GLY 

2 EA SURFACE CLOSER 4111 EDA MC   689 LCN 

1 EA MULLION SEAL 8780NBK PSA   BK ZER 

1 SET WEATHER SEAL (BY FRAME MFR)     

2 EA DOOR SWEEP 39A   A ZER 

1 EA THRESHOLD 65A-223   A ZER 

1 EA MULTITECH READER MTB11/15 5VDC-28VDC   BLK SCE 

2 EA DOOR CONTACT 679-05   BLK SCE 

PRESENTING AN AUTHORIZED CREDENTIAL WILL ENERGIZE THE ELECTRIC STRIKE TO ALLOW 
ACCESS.  FREE EGRESS IS ALWAYS ALLOWED. 
COORDINATE SYSTEM OPERATION AND COMPONENT LOCATIONS WITH THE OWNER, THE 
ARCHITECT AND ALL RELATED TRADES. 

 

 
 

END OF SECTION 

https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_DUPRIN_98_99_SERIES_CUT_SHEET_113139.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCH_CYL_MORTISE2.PDF
https://elmedia.blob.core.windows.net/cutsheets/LCN_4110_CUT_SHEET_113108.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0143.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_39_DATA_SHEET_112652.PDF
https://elmedia.blob.core.windows.net/cutsheets/ZERO_THRESHOLDS_65_DATA_SHEET_012555.PDF
https://elmedia.blob.core.windows.net/cutsheets/SCE_0061.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/IVE_0290.PDF
https://elmedia.blob.core.windows.net/cutsheets/VON_0115.PDF
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DOOR SCHEDULE - UNIT A

DOOR SCHEDULE - UNIT B

DOOR SCHEDULE - UNIT C

DOOR
NO. DOOR SIZE

TYPE MAT. FIN.

DOOR

TYPE MAT. FIN. JAMB * HEAD *

FRAME
H.W.
NO.

MIN./
LABEL

LINTEL
MAT. REMARKS

A103B

A106B

A106C

A108A

A109A

A121A

A122A

A122B

A122C

A122D

A123E

A123F

A123G

A123H

A124B

3'-4" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-4" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-4" x 7'-0"

F

F

F

F

F

F

FG

FG

FG

FG

FG

FG

FG

FG

F

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

1

W7

1

1

1

W5

W4

W4

W4

W4

W2

W2

W2

W2

1

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM
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PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

A

A

A

A

A

A

A

A

A

A

A

A

A

A

A

B

B

B

B

B

B

B

B

B

B

B

B

B

B

B
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02

03

02

03

03

03

03

03
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02

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

1, 5

1, 5

1, 5

1, 5

1

1

-

1

-

-

-

-

-

1

1

DOOR
NO. DOOR SIZE

TYPE MAT. FIN.

DOOR

TYPE MAT. FIN. JAMB * HEAD *

FRAME
H.W.
NO.

MIN./
LABEL

LINTEL
MAT. REMARKS

B101A

B107B

B109A

B109B

B109C

B109D

B113

PR 3'-0" x 7'-0"

PR 3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

PR 3'-0" x 7'-0"

F

F

N

N

N

N

F

FRP

FRP

FRP

FRP

FRP

FRP

FRP

PREF

PREF

PREF

PREF

PREF

PREF

PREF

1

1

W2

W2

W2

W2

1

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

PREF

PREF

PREF

PREF

PREF

PREF

PREF

A

A

A

A

A

A

A

B

B

B

B

B

B

B

17

14

03

02

02

03

08

-

-

-

-

-

-

-

EX

EX

EX

EX

EX

EX

EX

1, 7

3, 4, 7

-

1

-

1

1, 5

DOOR
NO. DOOR SIZE

TYPE MAT. FIN.

DOOR

TYPE MAT. FIN. JAMB * HEAD *

FRAME
H.W.
NO.

MIN./
LABEL

LINTEL
MAT. REMARKS

C105B

C105C

3'-0" x 7'-0"

3'-0" x 7'-0"

N

N

FRP

FRP

PREF

PREF

W6

W6

ALUM

ALUM

PREF

PREF

A

A

B

B

03

02

-

-

EX

EX

-

1

DOOR SCHEDULE - UNIT D

DOOR SCHEDULE - UNIT E

DOOR SCHEDULE - UNIT F

DOOR
NO. DOOR SIZE

TYPE MAT. FIN.

DOOR

TYPE MAT. FIN. JAMB * HEAD *

FRAME
H.W.
NO.

MIN./
LABEL

LINTEL
MAT. REMARKS

D100A

D102A

D102B

D105A

D111A

D111B

PR 3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

PR 3'-0" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

FG

N

N

FG

N

N

FRP

FRP

FRP

FRP

FRP

FRP

PREF

PREF

PREF

PREF

PREF

PREF

W3

1

1

W3

1

1

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

PREF

PREF

PREF

PREF

PREF

PREF

A

A

A

A

A

A

B

B

B

B

B

B

11

05

03

11

05

03

-

-

-

-

-

-

EX

EX

EX

EX

EX

EX

1, 2, 6, 7

1

-

1, 2, 6, 7

1

-

DOOR
NO. DOOR SIZE

TYPE MAT. FIN.

DOOR

TYPE MAT. FIN. JAMB * HEAD *

FRAME
H.W.
NO.

MIN./
LABEL

LINTEL
MAT. REMARKS

E101A

E101B

E102A

E102B

E103B

E112B

E113A

E113B

E115A

E115B

3'-4" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

3'-0" x 7'-0"

3'-0" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

N

N

N

N

F

F

F

F

N

N

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

W2

W2

1

1

1

1

1

1

1

1

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

A

A

A

A

A

A

A

A

A

A

B

B

B

B

B

B

B

B

B

B

03

02

03

05

16

16

10

09

03

05

-

-

-

-

-

-

-

-

-

-

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

-

1

-

1

 3, 4

 3, 4

1, 5

5

-

1

DOOR
NO. DOOR SIZE

TYPE MAT. FIN.

DOOR

TYPE MAT. FIN. JAMB * HEAD *

FRAME
H.W.
NO.

MIN./
LABEL

LINTEL
MAT. REMARKS

F101A

F101B

F101C

F101D

F101E

F101F

F101G

F101H

F102A

F102B

F102C

F102D

3'-0" x 7'-0"

2'-11 3/4" x 7'-0"

3'-0" x 7'-0"

2'-11 3/4" x 7'-0"

3'-0" x 7'-0"

2'-11 3/4" x 7'-0"

3'-0" x 7'-0"

2'-11 3/4" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

3'-4" x 7'-0"

FG

FG

FG

FG

FG

FG

FG

FG

F

F

F

F

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

FRP

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

W1

W1

W1

W1

W1

W1

W1

W1

1

1

1

1

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

ALUM

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

PREF

A

A

A

C

A

A

A

A

A

A

A

A

B

B

B

D

B

B

B

B

B

B

B

B

02

03

03

03

02

03

03

03

03

05

03

03

-

-

-

-

-

-

-

-

-

-

-

-

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

EX

1

-

-

-

1

-

-

-

-

1

-

-

DOOR SCHEDULE GENERAL NOTES
A. SEE SHEET A0.01 FOR ABBREVIATIONS.

B. NOT ALL DOOR STYLES ARE USED.  REFER TO DOOR SCHEDULE.

C. NOT ALL FRAME STYLES ARE USED.  REFER TO DOOR SCHEDULE.

D. REFER TO THE GLAZING SCHEDULE IN THE SPECIFICATIONS FOR THE GLAZING TYPES

E. FRAME DETAILS ARE NOTED ON SHEET A3.02 UNLESS NOTED OTHERWISE.

F. DOOR UNDERCUTS FOR MECHANICAL REQUIREMENTS ARE LIMITED TO 5/8" MAX. CLEAR DISTANCE MEASURED FROM  THE TOP
OF THE FINISHED FLOOR MATERIAL OR THRESHOLD TO THE BOTTOM EDGE OF THE DOOR.  STANDARD  TOLERANCES OF
UNDERCUTTING OF DOORS FOR THRESHOLDS AND OTHER FLOOR COVERING MATERIALS ARE NOT  NOTED AND MUST BE
CONSIDERED IN DETERMINING THE ACTUAL OVERALL HEIGHT OF THE DOOR.  COORDINATE WITH  AFFECTED TRADES.

G. FIRE RATED DOORS AND FRAMES ARE LISTED IN MINUTES.

H. ALL FIRE RATED HOLLOW METAL DOOR FRAMES SHALL BE CEMENT GROUTED SOLID UNLESS SPECIFICALLY NOTED
OTHERWISE. COORDINATE CAVITY LOCATIONS FOR SCHEDULED HARDWARE.

I. ALL WOOD DOORS SHALL BE SOLID CORE.

J. MANUFACTURE'S NOTE:  FOR WOOD DOORS WITH MORTISE LOCKS - PROVIDE THE MINIMUM SIZE STILL AVAILABLE WHILE
MAINTAINING WARRANTY

K. VERIFY SIZE OF EXISTING DOOR AND FRAME IN FIELD PRIOR TO FABRICATION. MATCH EXISTING DOOR SIZE. EXISTING FRAME
TO REMAIN.

L. REMOVE EXISTING DOOR HARDWARE AND DOOR SLAB. EXISTING FRAME TO REMAIN. SEE DOOR HARDWARE SPECIFICATIONS.

M. PAINT EXISTING DOOR FRAME P1SG-B BOTH SIDES.

DOOR SCHEDULE REMARKS
1. ACCESS CONTROL
2. ADA OPERATOR
3. DOOR POSITION SENSOR (DPS)
4. REQUEST TO EXIT DEVICE (RX)
5. TBD, COORDINATE WITH TECHNOLOGY
6. REMOTE LOCK/UNLOCK
7. RIGHT HAND LEAF

SCALE:
HEAD DETAIL

3/4" = 1'-0"
B

A3.01A
 

SCALE:
JAMB DETAIL

3/4" = 1'-0"
A

A3.01A
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 1 

architect planners interiors DOOR HARDWARE 

SECTION 08 7200 – DOOR HARDWARE   

GENERAL 

1.1 Refer to "General and Special Conditions", and "Instructions to Bidders", Division 1 of 
Specifications. Requirements of these Sections and the project drawings shall govern work in this 
section. 

1.2 Work Included: 

A. Furnish all items of Finish Hardware specified, scheduled, shown or required herein except those 
items specifically excluded from this section of the specification. 

B. Related work: 

1. Division 00 00 00 – Procurement and Contracting Requirements 
2. Division 01 00 00 – General Requirements 
3. Division 06 00 00 – Wood, Plastics, and Composites 
4. Division 08 00 00 – Openings 
5. Division 10 00 00 – Specialties 
6. Division 11 00 00 – Equipment 
7. Division 26 00 00 – Electrical 
8. Division 27 00 00 – Communications 
9. Division 28 00 00 – Electronic Safety and Security 

C. Specific Omissions:  Hardware for the following is specified or indicated elsewhere, unless 
specifically listed in the hardware sets: 

1. Cabinet Hardware. 
2. Signs, except as noted. 
3. Folding partitions, except cylinders where detailed. 
4. Sliding aluminum doors 
5. Chain link and wire mesh doors and gates 
6. Access doors and panels 
7. Overhead and Coiling doors 

1.3 Quality Assurance 

A. Requirements of Regulatory Agencies: 

1. Furnish finish hardware to comply with the requirements of laws, codes, ordinances, and 
regulations of the governmental authorities having jurisdiction where such requirements 
exceed the requirements of the Specifications. 

2. Furnish finish hardware to comply with the requirements of the regulations for public 
building accommodations for physically handicapped persons of the governmental 
authority having jurisdiction and to comply with Americans with Disabilities Act. 

3. Provide hardware for fire-rated openings in compliance with NFPA 80 and state and local 
building code requirements. Provide only hardware that has been tested and listed by UL 
for types and sizes of doors required and complies with requirements of door and door 
frame labels.  
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architect planners interiors DOOR HARDWARE 

B. Hardware Supplier: 

1. Shall be an established firm dealing in contract builders’ hardware.  He must have 
adequate inventory, qualified personnel on staff and be located within 100 miles of the 
project. The distributor must be a factory-authorized dealer for all materials required.  The 
supplier shall be or have in employment an Architectural Hardware Consultant (AHC). 

C. Electrified Door Hardware Supplier: 

1. Shall be an experienced door hardware supplier who has completed projects with 
electrified door hardware similar in material, design, and extent to that indicated for this 
project, whose work has resulted in construction with a record of successful in-service 
performance, and who is acceptable to manufacturer of primary materials. 

2. Shall prepare data for electrified door hardware, including shop drawings, based on testing 
and engineering analysis of manufacturer’s standard units in assemblies similar to those 
indicated for this project. 

3. Shall have experience in providing consulting services for electrified door hardware 
installations. 

D. Pre-installation Meeting: 

1. Before hardware installation, General Contractor/Construction Manager will request a 
hardware installation meeting be conducted on the installation of hardware; specifically that 
of locksets, closers, exit devices, overhead stops and coordinators.  Manufacturer's 
representatives of the above products, in conjunction with the hardware supplier for the 
project, shall conduct the meeting.  Meeting to be held at job site and attended by installers 
of hardware for aluminum, hollow metal and wood doors.  Meeting to address proper 
coordination and installation of hardware, per finish hardware schedule for this specific 
project, by using installation manuals, hardware schedule, templates, physical product 
samples and installation videos. 

2. When any electrical or pneumatic hardware is specified this meeting shall also include the 
following trades/installers: Electrical, Security, Alarm systems and Architect. 

3. Convene one week or more prior to commencing work of this Section. 
4. The Hardware Supplier shall include the cost of this meeting in his proposal. 

E. Manufacturer: 

1. Obtain each type of hardware (latch and locksets, hinges, closers, etc.) from a single 
manufacturer, although several may be indicated as offering products complying with 
requirements. 

2. Provide electrified door hardware from same manufacturer as mechanical door hardware, 
unless otherwise indicated. 

3. Basis of Series Design:  
a. Closers: LCN 4000 Series 
b. Panic: Von Duprin 98 Series 
c. Lock Set: Schlage L9000 Series 
d. Or Approved Equal 

1.4 Submittals:   

A. Hardware Schedule 

1. Submit number of Hardware Schedules as directed in Division 1. 
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2. Follow guidelines established in Door & Hardware Institute Handbook (DHI) Sequence and 
Format for the Hardware Schedule unless noted otherwise. 

3. Schedule will include the following: 
a. Door Index including opening numbers and the assigned Finish Hardware set. 
b. Preface sheet listing category only and manufacturer's names of items being 

furnished as follows: 
 

CATEGORY SPECIFIED SCHEDULED 

Hinges Manufacturer A Manufacturer B 

Lock sets Manufacturer X Manufacturer X 

Kick Plates Open Manufacturer Z 

 
c. Hardware Locations: Refer to Article 3.1 B.2 Locations. 
d. Opening Description: Single or pair, number, room locations, hand, active leaf, 

degree of swing, size, door material, frame material, and UL listing. 
e. Hardware Description: Quantity, category, product number, fasteners, and finish.  
f. Headings that refer to the specified Hardware Set Numbers. 
g. Scheduling Sequence shown in Hardware Sets. 
h. Product data of each hardware item, and shop drawings where required, for special 

conditions and specialty hardware. 
i. Electrified Hardware system operation description. 
j. "Vertical" scheduling format only. "Horizontal" schedules will be returned "Not 

Approved." 
k. Typed Copy. 
l. Double-Spacing. 
m. 8-1/2 x 11 inch sheets 
n. U.S. Standard Finish symbols or BHMA Finish symbols. 

B. Product Data: 

1. Submit, in booklet form Manufacturers Catalog cut sheets of scheduled hardware. 
2. Submit product data with hardware schedule. 

C. Samples: 

1. Prior to submittal of the final hardware schedule and prior to final ordering of finish 
hardware, submit one sample, if required, of each type of exposed hardware unit, finished 
as required and tagged with full description for coordination with schedule. 

2. Samples will be returned to the supplier. Units, which are acceptable and remain 
undamaged through submittal, review and field comparison procedures may, after final 
check of operation, be used in the work, within limitations of keying coordination 
requirements. 

D. Key Schedule: 

1. Submit detailed schedule indicating clearly how the Owner's final keying instructions have 
been followed. 

2. Submit as a separate schedule. 

E. Electrified Hardware Drawings: 

1. Submit elevation drawings showing relationship of all electrical hardware components to 
door and frame. Indicate number and gage of wires required. 
a. Include wiring drawing showing point to point wire hook up for all components. 
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b. Include system operations descriptions for each type of opening; describe each 
possible condition. 

F. Submit to General Contractor/Construction Manager, the factory order acknowledgement 
numbers for the various hardware items to be used on the project. The factory order 
acknowledgement numbers shall help to facilitate and expedite any service that may be required 
on a particular hardware item. General Contractor/Construction Manager shall keep these order 
acknowledgement numbers on file in the construction trailer. 

1.5 MOCKUPS 

A. Provide wall mockups – sizes as indicated on drawings. 

1.6 Product Delivery, Storage, and Handling: 

A. Label each item of hardware with the appropriate door number and Hardware Schedule heading 
number, and deliver to the installer so designated by the contractor. 

1.7 Existing Conditions: 

A. Where existing doors, frames and/or hardware are to remain, conditions, preparations and 
functions shall be field verified to confirm compatibility with specified hardware.  Where 
any incompatibility is discovered, notify the contractor or construction manager 
immediately and provide a suggested solution based on industry standard business 
practices. 

1.8 Warranties: 

A. Refer to Division 1 for warranty requirements. 

B. Special Warranty Periods: 

1. Closers shall carry manufacturer's 30-year warranty against manufacturing defects and 
workmanship. 

2. Locksets shall carry manufacturer's 3-year warranty against manufacturing defects and 
workmanship. 

3. Exit Devices shall carry manufacturer's 3-year warranty against manufacturing defects and 
workmanship. 

4. Continuous gear hinges shall carry manufacturer's lifetime warranty to be free from defects 
in material and workmanship. 

5. Balance of items shall carry a manufacturer's 1-year warranty against manufacturing 
defects and workmanship. 

C. During the warranty period, replace defective work, including labor, materials and other costs 
incidental to the work. 

PART 2 - PRODUCT 
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2.1 Furnish each category with the products of only one manufacturer unless specified otherwise; 
this requirement is mandatory whether various manufacturers are listed or not. 

2.2 Provide the products of manufacturer designated or if more than one manufacturer is listed, the 
comparable product of one of the other manufacturers listed. Where only one manufacturer or 
product is listed, it is understood that this is the owner’s Building Standard and "no substitution" 
is allowed. 

A. Hinges: 

1. Furnish hinges of class and size as listed in sets or as required to match existing conditions. 
2. Numbers used are Ives (IVE). 
3. Equal products from Hager, McKinney and Stanley will be accepted. 

B. Continuous Gear Hinge: 

1. 6063-T6 aluminum alloy, anodized finish (cap on entire hinge painted if specified).  
Manufacture to template, uncut hinges non-handed, pinless assembly, three interlocking 
extrusions, full height of door and frame, fasteners 410 stainless steel plated and hardened.  
Anodizing of material shall be done after fabrication of components so that all bearing slots 
are anodized. 

2. Length:  1" less than door opening height.  Fastener 12-24 x 1/2" #3 Phillips keen form 
stainless steel self-tapping at aluminum and hollow metal doors, 12- 1/2" #3 Philips, 
flathead full thread at wood doors. 

3. Furnish fire rated hinges "FR" at labeled openings. 
4. Numbers used are Ives. 

a. For hollow metal frames; 
1) Ives    224XY 
2) Equal products by Pemko & Select will also be accepted. 

b. For Aluminum frames; 
1) Ives    112XY 
2) Equal products by Pemko & Select will also be accepted. 

C. Flush Bolts: 

1. Constant Latching:  metal doors: 
a. Ives   FB50 Series 
b. Equal product of any B.H.M.A. member. 

2. Constant Latching:  wood doors: 
a. Ives   FB60 Series 
b. Equal product of any B.H.M.A. member. 

3. Manual – wood and metal doors: 
a. Ives   FB458 Series 
b. Equal product of any B.H.M.A. member. 

4. Dust Proof Strikes - furnish with all flush bolts, except at openings having thresholds: 
a. Ives   DP2  
b. Equal product of any B.H.M.A. member. 

D. Locksets and Latchsets - Mortise Type: 

1. Locksets shall be manufactured from heavy gauge steel, minimum lockcase thickness 1/8”, 
containing components of steel with a zinc dichromate plating for corrosion resistance. 
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2. Locks are to have a standard 2 ¾” backset with a full ¾” throw two-piece stainless steel 
mechanical anti-friction latchbolt.  Deadbolt shall be a full 1” throw, constructed of stainless 
steel. 

3. Lockcase shall be easily handed without chassis disassembly by removing handing screw 
on lockcase and installing in opposite location on reverse side.  Changing of door hand 
bevel from standard to reverse hand shall be done by removing the lockcase scalp plate, 
and pulling and rotating the latchbolt 180 degrees. 

4. Lock trim shall be through-bolted to the door to assure correct alignment and proper 
operation.  Lever trim shall have external spring cage mechanism to assist in support of 
the lever weight. 

5. Function numbers are Schlage. 
a. Schlage   L9000 

6. Lockset Trim: 
a. Schlage  03N 

7. Provide strikes with extended lips where required to protect trim from being marred by latch 
bolt. Provide strike lips that do not project more than 1/8" beyond door frame trim at single 
doors and have 7/8" lip to center at pairs of 1-3/4" doors. 

8. Provide strikes as required to match existing conditions and preparations at existing 
openings. 

E. Exit Devices: 

1. Exit devices shall be touchpad style, fabricated of brass, bronze, stainless steel, or 
aluminum, plated to the standard architectural finishes to match the balance of the door 
hardware. 

2. All exit devices shall incorporate a fluid damper, which decelerates the touchpad on its 
return stroke and eliminates noise associated with exit device operation.  Touchpad shall 
extend a minimum of one half of the door width.  All latchbolts to be deadlatching type, with 
a self-lubricating coating to reduce wear.  

3. End-cap will be sloped to deflect any impact from carts and they shall be flush with the 
external mechanism case. End caps that overlap and project above the mechanism case 
are unacceptable. End cap shall utilize a two-point attachment to the mounting bracket. 

4. Touchpad shall match exit device finish, and shall be stainless steel for US26, US26D, 
US28, US32, and US32D finishes.  Only compression springs will be used in devices, 
latches, and outside trims or controls. 

5. Plastic templates shall be included with each exit device to facilitate a quick, easy and 
accurate installation. 

6. Strikes shall be roller type and come complete with a locking plate to prevent movement. 
7. All rim and vertical rod exit devices shall have passed a 5 million(5,000,000) cycle test 

based on ANSI A156.3, 1994, Grade 1 test standards and certified by an independent 
testing lab. 

8. All mortise exit devices shall have passed a 10 million(10,000,000)cycle test based on 
ANSI A156.3, 1994, Grade 1 test standards and certified by an independent testing lab. 

9. Provide cylinder dogging on panic exit hardware where noted in hardware sets. 
10. Exit devices shall be UL listed panic exit hardware.  All exit devices for fire rated openings 

shall be UL labeled fire exit hardware. 
11. Lever trim for exit devices shall be vandal-resistant type, which will travel to a 90-degree 

down position when more than 35 pounds of torque are applied, and which can easily be 
re-set. 

12. Von Duprin 98 and 35A Series.  Series and function numbers as listed in sets. 
13. Trim: 

a. As specified in sets. 
b. Levers to match lockset design where specified. 

F. Electric Strike: 
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1. Electric strikes shall provide remote release of latchbolts. They shall be designed for use 
with the type locks shown at each opening where required. Strikes will be UL Listed for 
Burglary-Resistant Electric Door Strike, and where required, shall be UL listed as electric 
strikes for Fire Doors or Frames. Faceplates shall be stainless steel with finish as specified 
for each opening.  The locking components shall be stainless steel to resist damage and 
abuse. 

2. Solenoids shall be of the continuous duty type for the voltage specified.  Plug connectors 
will be furnished. Strikes shall have an adjustable backbox to compensate for misalignment 
of door and frame. 

3. Numbers used in sets are Von Duprin. 
a. Von Duprin  6000 series  

G. Closers: 

1. Door closers shall have fully hydraulic, full rack and pinion action with a high strength cast 
iron cylinder.  Cylinder body shall be 1 ½” in diameter, and double heat treated pinion shall 
be 11/16” in diameter with double D slab drive arm connection. 

2. Hydraulic fluid shall be of a type requiring no seasonal closer adjustment for temperatures 
ranging from 120 degrees F to –30 degrees F. 

3. Spring power shall be continuously adjustable over the full range of closer sizes, and allow 
for reduced opening force for the physically handicapped.  Hydraulic regulation shall be by 
tamper-proof, non-critical valves.  Closers shall have separate adjustment for latch speed, 
general speed, and backcheck. 

4. All closers shall have solid forged steel main arms (and forged forearms for parallel arm 
closers). 

5. All surface mounted mechanical closers shall be certified to exceed ten million 
(10,000,000) full load cycles by a recognized independent testing laboratory. 

6. Closers will have Powder coating finish certified to exceed 100 hours salt spray testing by 
ETL, an independent testing laboratory used by BHMA for ANSI certification. 

7. Refer to door and frame details and furnish accessories such as drop plates, panel 
adapters, spacers and supports as required to correctly install door closers. State degree 
of door swing in the hardware schedule. 

8. LCN Series as listed in sets. 

H. ADA Special Closers: 

1. Where “Low Energy Power Operated Door” as defined by ANSI Standard A156.19 is 
indicated for doors required to be accessible to the disabled, provide electrically powered 
operators complying with the ADA requirements for opening force and time to close 
standards. 

2. Full closing force shall be provided when the power or assist cycle ends. 
3. Modular design, adjustments easily accessible from the front, UL listed for use on labeled 

doors. 
4. Shall have “Second Chance” function to accommodate momentary resistance, 

“Breakaway” function in the electronically controlled clutch, “Soft Start” motor control 
function and “Maintain Hold-Open Switch” to hold the door open at 90 degree. 

5. Shall have built in 12V and 24V power supply for actuators, card readers, electric strikes 
and magnetic door locks, inputs for both swing and stop side sensors and available to 
accept either 120VAC or 220VAC input power.  All wiring connections between operator 
modules made by easy-to-handle electrical connectors.  Shall comply with both UL and 
NEC requirements for Class 1 and Class 2 wiring by providing separate conduits for each. 

6. Shall have seven independent electronic adjustments to tailor the operator for specific site 
conditions.  Opening speed, holding force at 90 deg., sequential trigger and time delay, 
hold-open time at 90 deg., opening force, clutch “breakaway” force setting, electric strike 
trigger and time delay. 
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7. Shall have separate and independent adjustments for back check, main speed and latch 
speed. 

8. LCN Series as listed in sets. 
9. Furnish actuators and other controls as shown in Hardware Sets. 

I. Overhead Holders and Stops: 

1. Type, function and fasteners must be same as Glynn-Johnson specified. Size per 
manufacturer's selector chart. Plastic end caps, hold open mechanisms and shock blocks 
are not allowed. End caps must be finished same as balance of unit. 

2. Manufacture products using base material of Brass/Bronze for US3, US4, & US10B 
finished products and 300 Stainless Steel for US32 & US32D finished products. 

3. Type, function, and fasteners must be the same as Glynn-Johnson specified. Size per 
manufacturer's selector chart. 
a. Glynn-Johnson  

J. Kick Plates: 

1. Furnish .050 inches thick, beveled four sides, countersunk fasteners, 10" high x door width 
less 2" at single doors and less 1" at pairs.  Where glass or louvers prevent this height, 
supply with height equal to height of bottom rail less 2”. 

2. Any BHMA manufacturing product meeting above is acceptable. 

K. Wall Stops: 

1. Length to exceed projection of all other hardware. Provide with threaded studs and 
expansion shields for masonry wall construction.  Install with slope on top. 
a. Ives WS33(X) 
b. BHMA L12011 or L12021 

L. Thresholds: 

1. 1/2" high - 5" wide.   Cope at jambs. 
2. Furnish full wall opening width when frames are recessed. 
3. Cope in front of mullions if thresholds project beyond door faces. 
4. Furnish with non-ferrous Stainless Steel Screws and Lead Anchors. 

a. Zero as listed in sets 
b. Equal of NGP or Reese 

M. Door Sweeps: 

1. Surface Sweeps: 
a. Zero as listed in sets 
b. Equal of NGP or Reese 

N. Miscellaneous: 

1. Furnish items not categorized in the above descriptions but specified by manufacturer’s 
names in Hardware Sets. 

O. Fasteners: 

1. Furnish fasteners of the proper type, size, quantity and finish.  Use machine screws and 
expansion shields for attaching hardware to concrete or masonry, and wall grip inserts at 
hollow wall construction. Furnish machine screws for attachment to reinforced hollow metal 
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doors and frames and reinforced aluminum doors and frames. Furnish full thread wood 
screws for attachment to solid wood doors and frames. "TEK" type screws are not 
acceptable. 

2. Sex bolts will not be permitted on reinforced metal doors or wood doors where 
blocking is specified. 

2.3 Finishes: 

A. Generally, Satin Chrome, US26D / BHMA 626.  Provide finish for each item as indicated in sets. 

2.4 Templates and Hardware Location: 

A. Furnish hardware made to template.  Supply required templates and hardware locations to the 
door and frame manufacturers. 

B. Furnish metal template to frame/door supplier for continuous hinge. 

C. Refer to Article 3.1 B.2, Locations, and coordinate with templates. 

2.5 Cylinders and Keying: 

A. All cylinders for this project will be supplied by one supplier regardless of door type and location. 

B. The Finish Hardware supplier will meet with Architect and/or Owner to finalize keying 
requirements and obtain keying instructions in writing. 
1. Supplier shall include the cost of this service in his proposal. 

C. Provide a cylinder for all hardware components capable of being locked. 

D. Provide cylinders master and grand master keyed to Schlage Everest 29T  29R key system 
according to Owner's instructions. Provide two change keys for each cylinder, master and grand 
master keys as required by Owner. 

PART 3 - EXECUTION 

3.1 Installation 

A. General: 

1. Install hardware according to manufacturers installations and template dimensions. Attach 
all items of finish hardware to doors, frames, walls, etc. with fasteners furnished and 
required by the manufacture of the item. 

2. Provide blocking/reinforcement for all wall mounted Hardware. 
3. Reinforced hollow metal doors and frames and reinforced aluminum door and frames will 

be drilled and tapped for machine screws. 
4. Solid wood doors and frames: full thread wood screws. Drill pilot holes before inserting 

screws. 
5. Continuous gear hinges attached to hollow metal doors and frames and aluminum doors 

and frames: 12-24 x 1/2" #3 Phillips Keenform self-tapping. Use #13 or 3/16 drill for pilot. 
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6. Continuous Gear Hinges require continuous mortar guards of foam or cardboard 1/2" thick 
x frame height, applied with construction adhesive.  

B. Locations: 

1. Dimensions are from finish floor to center line of items. 
2. Include this list in Hardware Schedule. 

 
CATEGORY  DIMENSION 
 
Hinges  Door Manufacturer's Standard 
Flush Bolt Levers  72" and 12" 
Levers  Door Manufacturer's Standard 
Exit Device Touchbar  Per Template 
Wall Stops/Holders  At Head 

C. Field Quality Inspection: 

1. Inspect material furnished, its installation and adjustment, and instruct the Owner's 
personnel in adjustment, care and maintenance of hardware. 

2. Locksets and exit devices shall be inspected after installation and after the HVAC system 
is in operation and balanced, to insure correct installation and proper operation. 

3. Closers shall be inspected and adjusted after the HVAC system is in operation and 
balanced, to insure correct installation and proper operation. 

4. A written report stating compliance, and also locations and kinds of noncompliance shall 
be forwarded to the Architect with copies to the Contractor, hardware distributor, hardware 
installer and building owner. 

D. Technical and Warranty Information: 

1. At the completion of the project, the technical and warranty information coalesced and kept 
on file by the General Contractor/Construction Manager shall be given to the Owner or 
Owner’s Agent. In addition to both the technical and warranty information, all factory order 
acknowledgement numbers supplied to the General Contractor/Construction Manager 
during the construction period shall be given to the Owner or Owner’s Agent. The warranty 
information and factory order acknowledgement numbers shall serve to both expedite and 
properly execute any warranty work that may be required on the various hardware items 
supplied on the project. 

2. Submit to General Contractor/Construction Manager, two copies each of parts and service 
manuals and two each of any special installation or adjustment tools.  Include for locksets, 
exit devices, door closers and any electrical products. 

3.2 Hardware Sets: 
 

 

Hardware Group No. - 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 
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Hardware Group No. 01 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA OFFICE/ENTRY LOCK W/ 
INSIDE INDICATOR 
(OFFICE/ENTRY LOCK) 

L9050BDC 03N 09-544 IS-LOC 
(L9050P6 03N 09-544 L283-711) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA OH STOP 90S  652 GLY 

1 EA SURFACE CLOSER 4011 MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 02 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA OFFICE/ENTRY LOCK W/ 
INSIDE INDICATOR 
(OFFICE/ENTRY LOCK) 

L9050BDC 03N 09-544 IS-LOC 
(L9050P6 03N 09-544 L283-711) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA SURFACE CLOSER 4111 EDA MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 03 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD  626 VON 

2 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4021 MC  689 LCN 

1 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 
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Hardware Group No. 04- Not Used 

 

Hardware Group No. 05 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA OFFICE/ENTRY LOCK W/ 
INSIDE INDICATOR 
(OFFICE/ENTRY LOCK) 

L9050BDC 03N 09-544 IS-LOC 
(L9050P6 03N 09-544 L283-711) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 06 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1HW 4.5 X 4.5 NRP  652 IVE 

1 EA FIRE EXIT HARDWARE 98-L-F-2SI-03  626 VON 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

1 EA RIM CYL THUMBTURN XB13-379  626 SCH 

1 EA SURFACE CLOSER 4111 EDA MCSRI  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 07 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA STOREROOM LOCK L9080BDC 03N (L9080P6 03N)  626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA SURFACE CLOSER 4011 MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 
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Hardware Group No. 08 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1HW 4.5 X 4.5 NRP  652 IVE 

1 EA PUSH PLATE 8200 4" X 16"  630 IVE 

1 EA PULL PLATE 8302 8" 4" X 16"  630 IVE 

1 EA SURFACE CLOSER 4011 MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

1 EA WALL STOP WS33(X)  626 IVE 

1 EA GASKETING 488SBK PSA  BK ZER 

 

 

Hardware Group No. 09 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

6 EA HINGE 5BB1HW 4.5 X 4.5 NRP  652 IVE 

2 EA FIRE EXIT HARDWARE 9849-EO-F-LBL  626 VON 

2 EA SURFACE CLOSER 4111 EDA MC  689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS  630 IVE 

2 EA WALL MAG HOLDER SEM7850 12V/24V/120V  689 LCN 

2 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 10 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

2 EA CONT. HINGE 224XY  628 IVE 

1 EA FIRE RATED REMOVABLE 
MULLION 

KR9954  689 VON 

2 EA FIRE EXIT HARDWARE 98-L-F-2SI-03  626 VON 

3 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

2 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

2 EA RIM CYL THUMBTURN XB13-379  626 SCH 

2 EA SURFACE CLOSER 4111 EDA MC  689 LCN 

2 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

2 EA WALL STOP WS33(X)  626 IVE 

1 EA MULLION SEAL 8780NBK PSA  BK ZER 

2 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 
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Hardware Group No. 11 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA STOREROOM LOCK L9080BDC 03N (L9080P6 03N)  626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA OH STOP 90S  652 GLY 

1 EA SURFACE CLOSER 4011 MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 12 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

2 EA CONT. HINGE 112XY  628 IVE 

2 EA SURFACE BOLT SB453 8" TB  604 IVE 

1 EA PANIC HARDWARE CDSI-9875-EO  626 VON 

2 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

2 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

2 EA OH STOP & HOLDER 100H  630 GLY 

1 EA SURFACE CLOSER 4111 EDA MCSRI  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

2 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 655A-V3-223  A ZER 

 

 

Hardware Group No. 13 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

4 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA OFFICE/ENTRY LOCK W/ 
INSIDE INDICATOR 
(OFFICE/ENTRY LOCK) 

L9050BDC 03N 09-544 IS-LOC 
(L9050P6 03N 09-544 L283-711) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA SURFACE CLOSER 4111 CUSH MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 
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Hardware Group No. 14 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA PANIC HARDWARE CDSI-98-EO  626 VON 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

 

 

Hardware Group No. 15 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA STOREROOM LOCK L9080BDC LLL 03A L283-150 
(L9080P6 LLL 03A L283-150) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP & HOLDER 100H  630 GLY 

1 EA SURFACE CLOSER 4111 EDA MCSRI  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 
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Hardware Group No. 16 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

2 EA CONT. HINGE 112XY  628 IVE 

1 EA REMOVABLE MULLION KR4954 STAB  689 VON 

1 EA PANIC HARDWARE CDSI-98-EO  626 VON 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD  626 VON 

4 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

3 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

2 EA RECESSED PULL (BY DOOR MFR)    

2 EA OH STOP 100S  630 GLY 

2 EA SURFACE CLOSER 4111 EDA MC  689 LCN 

1 EA MULLION SEAL 8780NBK PSA  BK ZER 

2 SET WEATHER SEAL (BY FRAME MFR)    

2 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

 

 

Hardware Group No. 17 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD  626 VON 

2 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

1 EA ELECTRIC STRIKE 6300 FSE 12/24 VAC/VDC  630 VON 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA SURFACE CLOSER 4021 MC  689 LCN 

1 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 EA WALL STOP WS33(X)  626 IVE 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC   VON 

1 EA INTERCOM/REMOTE 
RELEASE 

(BY OTHERS)    

1 EA ACCESS CONTROL (BY SECURITY CONTRACTOR)    
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 17 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 18 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1HW 4.5 X 4.5 NRP  652 IVE 

1 EA CLASSROOM/STOREROO
M 

L9070/80BDC 03N XL12-876 
(L9070/80P6 03N XL12-876) 

 626 SCH 

2 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA ELECTRIC STRIKE 6400 FSE 12/24 VAC/VDC  630 VON 

1 EA OH STOP 90S  652 GLY 

1 EA SURFACE CLOSER 4011  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

1 EA DESK MOUNT BUTTON 660-PB  628 SCE 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC   VON 

1 EA ACCESS CONTROL (BY SECURITY CONTRACTOR)    

 

 

Hardware Group No. 19 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA STOREROOM LOCK L9080BDC 03N (L9080P6 03N)  626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA ELECTRIC STRIKE 6400 FSE 12/24 VAC/VDC  630 VON 

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4021 MC  689 LCN 

1 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 EA DESK MOUNT BUTTON 660-PB  628 SCE 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC   VON 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 18 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 20 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1HW 4.5 X 4.5 NRP  652 IVE 

1 EA CLASSROOM/STOREROO
M 

L9070/80BDC 03N XL12-876 
(L9070/80P6 03N XL12-876) 

 626 SCH 

2 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA ELECTRIC STRIKE 6400 FSE 12/24 VAC/VDC  630 VON 

1 EA SURFACE CLOSER 4011  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

1 EA DESK MOUNT BUTTON 660-PB  628 SCE 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC   VON 

 EA ACCESS CONTROL (BY SECURITY CONTRACTOR)    

 

 

Hardware Group No. 21 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA OFFICE/ENTRY LOCK W/ 
INSIDE INDICATOR 
(OFFICE/ENTRY LOCK) 

L9050BDC 03N 09-544 IS-LOC 
(L9050P6 03N 09-544 L283-711) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA SURFACE CLOSER 4011 MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 19 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 22 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD  626 VON 

2 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

1 EA ELECTRIC STRIKE 6300 FSE 12/24 VAC/VDC  630 VON 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4021 MC  689 LCN 

1 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC   VON 

1 EA INTERCOM/REMOTE 
RELEASE 

(BY OTHERS)    

1 EA ACCESS CONTROL (BY SECURITY CONTRACTOR)    

 

 

Hardware Group No. 22.1- Not Used 

 

Hardware Group No. 23 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA PANIC HARDWARE CDSI-98-EO  626 VON 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4021 MC  689 LCN 

1 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

 

 

Hardware Group No. 23.1- Not Used 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 20 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 24 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA PANIC HARDWARE CDSI-98-EO  626 VON 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4021 MC  689 LCN 

1 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

 

 

Hardware Group No. 25 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA STOREROOM LOCK L9080BDC 03N (L9080P6 03N)  626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA OH STOP & HOLDER 100H  630 GLY 

1 EA SURFACE CLOSER 4111 EDA MCSRI  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

 

 

Hardware Group No. 26 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA OFFICE/ENTRY LOCK W/ 
INSIDE INDICATOR 
(OFFICE/ENTRY LOCK) 

L9050BDC 03N 09-544 IS-LOC 
(L9050P6 03N 09-544 L283-711) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA WALL STOP/HOLDER WS40  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 21 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 27 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA CORRIDOR LOCK W/ 
OUTSIDE INDICATOR 
(CORRIDOR LOCK) 

L9456BDC 03N 09-544 OS-OCC 
(L9456P6 03N 09-544 L283-722) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA SURFACE CLOSER 4011 MC  689 LCN 

1 EA KICK PLATE 8400 10" X 2" LDW B-CS  630 IVE 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 28 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA CLASSROOM LOCK L9070BDC 03N (L9070P6 03N)  626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 29 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA FIRE EXIT HARDWARE 98-NL-OP-F-110MD  626 VON 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 22 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 30 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA CLASSROOM LOCK L9070BDC 03N (L9070P6 03N)  626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA OH STOP 90S  652 GLY 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 31 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

8 EA HINGE 5BB1HW 4.5 X 4.5 NRP  652 IVE 

2 EA FIRE EXIT HARDWARE 9849-L-BE-F-03-LBL  626 VON 

2 EA OH STOP 90S  652 GLY 

2 EA SURFACE CLOSER 4111 EDA MC ST-2730  689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS  630 IVE 

 

 

Hardware Group No. 32 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA PRIVACY W/COIN TURN L9044 03N 09-544 L283-722  626 SCH 

1 EA WALL STOP WS33(X)  626 IVE 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 

 

 

Hardware Group No. 33- Not Used 

 

Hardware Group No. 34- Not Used 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 23 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 35 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA STOREROOM LOCK L9080BDC LLL 03A L283-150 
(L9080P6 LLL 03A L283-150) 

 626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA ELECTRIC STRIKE 6400 FSE 12/24 VAC/VDC  630 VON 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP & HOLDER 100H  630 GLY 

1 EA SURFACE CLOSER 4111 EDA MCSRI  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC   VON 

1 EA ACCESS CONTROL (BY SECURITY CONTRACTOR)    

 

 

Hardware Group No. 36 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

2 EA CONT. HINGE 112XY  628 IVE 

1 EA REMOVABLE MULLION KR4854B  689 VON 

1 EA PANIC HARDWARE CDSI-98-EO  626 VON 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD  626 VON 

3 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

3 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

1 EA ELECTRIC STRIKE 6300 FSE 12/24 VAC/VDC  630 VON 

2 EA RECESSED PULL (BY DOOR MFR)    

2 EA OH STOP 100S  630 GLY 

2 EA SURFACE CLOSER 4021 MC  689 LCN 

2 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 EA POWER SUPPLY PS902 900-2RS 120/240 VAC   VON 

1 EA ACCESS CONTROL (BY SECURITY CONTRACTOR)    

 

 

Hardware Group No. 36.1- Not Used 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 24 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 37 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

2 EA CONT. HINGE 112XY  628 IVE 

1 EA REMOVABLE MULLION KR4954 STAB  689 VON 

1 EA PANIC HARDWARE CDSI-98-EO  626 VON 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD  626 VON 

4 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

3 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

2 EA RECESSED PULL (BY DOOR MFR)    

2 EA OH STOP 100S  630 GLY 

2 EA SURFACE CLOSER 4021 MC  689 LCN 

1 EA MOUNTING BRKT 4020-18G SRT  689 LCN 

1 EA MULLION SEAL 8780NBK PSA  BK ZER 

2 SET WEATHER SEAL (BY FRAME MFR)    

2 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

 

 

Hardware Group No. 38 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 NRP  652 IVE 

1 EA CLASSROOM LOCK L9070BDC 03N (L9070P6 03N)  626 SCH 

1 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA SURFACE CLOSER 4111 CUSH MC  689 LCN 

3 EA SILENCER SR64/SR65 AS REQ'D  GRY IVE 
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SOUTHFIELD PUBLIC SCHOOLS 

ADLAI STEVENSON ADDITIONS AND RENOVATIONS 

PROJECT NO. 2023-017 

 

FRENCH ASSOCIATES, INC. 08 7200 - 25 

architect planners interiors DOOR HARDWARE 

Hardware Group No. 39 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 

1 EA CONT. HINGE 112XY  628 IVE 

1 EA PANIC HARDWARE CDSI-98-NL-OP-110MD  626 VON 

2 EA CORE (SFIC EVEREST) 80-037 EV29 R  626 SCH 

1 EA MORTISE CYL (SFIC) 
(MORTISE CYLINDER) 

80-110 (20-002)  626 SCH 

1 EA RIM CYLINDER (SFIC) (RIM 
CYLINDER) 

80-159 (20-057)  626 SCH 

1 EA RECESSED PULL (BY DOOR MFR)    

1 EA OH STOP 100S  630 GLY 

1 EA SURFACE CLOSER 4111 EDA MC  689 LCN 

1 SET WEATHER SEAL (BY FRAME MFR)    

1 EA DOOR SWEEP 39A  A ZER 

1 EA THRESHOLD 65A-223  A ZER 

 

 

Hardware Group No. DELETED 

 

QTY  DESCRIPTION CATALOG NUMBER  FINISH MFR 
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GL10 @ NON RATED
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FG1
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8"

3'-
4"

PANIC DEVICE
MOUNTING HT.

DOOR SCHEDULE ABBREVIATIONS

DOOR SCHEDULE GENERAL NOTES

ALUMINUM
ANODIZED
ARCHITECTURAL PRECAST LINTEL
CURTAINWALL FRAMING
EXISTING
FIBERGLASS REINFORCED POLYESTER
GLASS
HOLLOW METAL
LIGHT GAUGE FRAMING
MASONRY LINTEL
METAL STUD FRAMING

AL
ANOD
APC
CWF
EXIST
FRP
GL
HM
LGF
ML
MSF

PC
PLAM
PREF
PTD
SIM
SS
STL
SFF
TS
WD
WDSC

PRECAST CONCRETE
PLASTIC LAMINATE
PREFINISHED
PAINTED
SIMILAR
STAINLESS STEEL
STEEL
STOREFRONT FRAMING
TUBE STEEL
WOOD
WOOD - SOUND CONTROL

1. FRAME DETAILS ARE NOTED ON SHEET A3.01B UNLESS NOTED OTHERWISE.

2. DOOR UNDERCUTS FOR MECHANICAL REQUIREMENTS ARE LIMITED TO 5/8" MAX. CLEAR DISTANCE MEASURED FROM
THE TOP OF THE FINISHED FLOOR MATERIAL OR THRESHOLD TO THE BOTTOM EDGE OF THE DOOR.  STANDARD
TOLERANCES OF UNDERCUTTING OF DOORS FOR THRESHOLDS AND OTHER FLOOR COVERING MATERIALS ARE NOT
NOTED AND MUST BE CONSIDERED IN DETERMINING THE ACTUAL OVERALL HEIGHT OF THE DOOR.  COORDINATE WITH
AFFECTED TRADES.

3. FIRE RATED DOORS AND FRAMES ARE LISTED IN MINUTES.

4. ALL FIRE RATED HOLLOW METAL DOOR FRAMES SHALL BE CEMENT GROUTED SOLID UNLESS SPECIFICALLY NOTED
OTHERWISE. COORDINATE CAVITY LOCATIONS FOR SCHEDULED HARDWARE.

5. ALL WOOD DOORS SHALL BE SOLID CORE.

DOOR SCHEDULE REMARKS
1. REMOVE EXISTING DOOR HARDWARE AND DOOR SLAB. EXISTING FRAME TO REMAIN. SEE DOOR HARDWARE

SPECIFICATIONS FOR MORE INFORMATION.
2. PAINT EXISTING DOOR FRAME - BOTH SIDES. REFER TO ROOM FINISH SCHEDULE FOR FINISH.
3. PAINT EXISTING DOOR AND WINDOW FRAME - BOTH SIDES. REFER TO ROOM FINISH SCHEDULE FOR FINISH.
4. VERIFY SIZE OF EXISTING DOOR AND FRAME IN FIELD PRIOR TO FABRICATION. MATCH EXISTING DOOR AND FRAME SIZE.
5. REMOVABLE MULLION. SEE DOOR HARDWARE SPECIFICATIONS.
6. VERIFY SIZE OF EXISTING DOOR IN FIELD PRIOR TO FABRICATION. MATCH EXISTING DOOR SIZE. EXISTING FRAME TO REMAIN.
7. VERIFY EXISTING BRICK/CMU COURSING IN FIELD. COORDINATE WITH NEW DOOR FRAME.
8. NEW PAIR OF DOORS, ONE DOOR TO SWING 180 DEGREES.
9. CARD READER.
10. DOOR TO SWING 180 DEGREES.
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